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REQUEST FOR BIDS  

 

The Erie County Industrial Development Agency (ECIDA) invites sealed bids for the Buffalo 

Southern Railroad Rehabilitation of Bridge at MP 8.27 over Rush Creek as noted in the Contract 

Documents, in accordance with the Contract Plans and Specifications attached hereto. 

 

Sealed bids shall be received at the ECIDA, 95 Perry St. Suite 403, Buffalo, New York 14203.  

Bids will be opened on September 14, 2017 at 1:30 PM at ECIDA and read aloud. Bidders 

may attend the bid opening. Faxed, emailed or electronically submitted bids will not be accepted. 

 

There will be a pre-bid meeting on August 30, 2017 at 9:00am. Interested parties should 

meet at the dead end of West Highland Parkway, west of South Park Avenue in Blasdell, 

NY 14219.  

 

The Contract is to provide all the necessary services, material, equipment, labor and 

superintendents necessary to perform the construction work in accordance with the standards of 

the New York State Department of Transportation, the Federal Railroad Administration, the 

Buffalo Southern Railroad, the County of Erie, the Erie County IDA and the contract documents. 

 

Summary of Work Items Included in the Contract 

a) Construction of new reinforced concrete wingwalls 

b) Placement of heavy stone fill as scour protection along streambank 

c) Placement of rip rap within culvert 

 

The prospective Contractors attention is called to the fact that the New York State Department of 

Transportation, Office of Engineering, STANDARD SPECIFICATIONS, CONSTRUCTION 

AND MATERIALS, current version, as amended, shall be considered an integral part of the 

Bidding Documents and Specifications. These specifications and their addenda are available at 

the following website: http://www.dot.state.ny.us/. 

 

The Contractor must insure that employees and applicants for employment are not discriminated 

against because of their race, color, religion, sex or national origin. 

 

Contractors will need to adhere to the current New York State Procurement policy for IDA’s 

including: 

• Offer/Bidder’s Affirmation of Understanding of and Agreement pursuant to State Finance 

Law §139-j (3) and §139-j (6) (b) 

• Offer’s/Bidder’s Certification of Compliance with State Finance Law §139-k(5) Offer’s 

Disclosure of Prior Non-Responsibility Determinations 

 

ECIDA as a government entity is not subject to State and Local sales tax in accordance with 

Section 1115 of the Tax Laws in connection with capital improvement contracts for all tangible 

personal property that is an integral component of the rail corridor.  Material purchases as a 

result of this contract will not be subject to New York State Sales Tax.  The ECIDA will provide 

to the successful bidder a copy of ECIDA’s tax exempt form to be used for the tax exempt 

purchase of materials for this project.  

 

http://www.dot.state.ny.us/
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Prevailing wage rates will be required in this contract.  

 

No bid shall be considered unless it is accompanied by a Bid Bond, safeguarding the County of 

Erie and the Erie County IDA, executed by an acceptable surety, in amount equal to ten percent 

(10%) of the total of bid. 

 

The successful bidder will be required to furnish separate Performance Bond, Labor and 

Materials Payment Bond to the Owner in the full amount of the award for each bond, to be 

executed by a duly incorporated surety company, for the faithful performance of the Contract. 

The Contractor shall also furnish Railroad Protective Public Liability Insurance as well as other 

insurances required by the contract documents. 

 

Erie County reserves the right to reject any or all bids or to waive any informality in the bidding. 

 

Bids may be held by the ECIDA for a period not to exceed forty-five (45) calendar days from the 

date of the opening of bids for the purpose of reviewing the bids, and investigating the 

qualifications of bidders (prospective Contractors), prior to awarding of the Contract. No bids 

will be withdrawn during this period without the consent of ECIDA. 

 

ECIDA hereby notifies all bidders that it will affirmatively insure that with regard to any 

Contract entered into pursuant to this Request for Bids, Minority and Women-owned Business 

Enterprises will be afforded full opportunity to submit bids in response to this invitation and will 

not be discriminated against on the grounds of race, religion, color, sex, or national origin in 

consideration of an award.  The County of Erie has established the following Minority Business 

Enterprise (MBE) and Women’s Business Enterprise (WBE) participation goals for this contract.  

The goals are expressed as a percentage of the total bid price.  It is the Contractor’s responsibility 

to secure participation in the work of the contract by M/WBE in satisfaction of the goals, or to 

document satisfactory good-faith efforts taken to fulfill the goals.  Participation is measured as 

the amount actually paid to M/WBEs, not the contract bid price for the work. 

 

  Minority Business Enterprise Participation Goal      12  % 

  Women’s Business Enterprise Participation Goal      18  % 

 

Distribution of Bid Documents will commence on August 22, 2017 at ECIDA, 95 Perry St. Suite 

403, Buffalo, New York. Bid documents will be available for download at www.ecidany.com.  A 

set of Bid Documents will be available the ECIDA Offices for review during business hours.  No 

paper copies of the Bid Documents will be reproduced or distributed by the ECIDA.   

 

Questions pertaining to this project shall be directed to: 

Phil Riggs    priggs@ecidany.com 

ECIDA 

95 Perry St. Suite 403 

Buffalo, New York 14203 

716-362-8375 

http://www.ecidany.com/
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INSTRUCTION TO BIDDERS 
 

1 FORWARD 

The Bidding Documents and Specifications include the following sections: 

Request for Bids 

Instructions to Bidders 

Proposal 

Addenda Acknowledgment 

Bidder Certification - E.E.O. Requirements 

Non-Collusion Affidavit 

Proposal Security (Bid Bond) 

Joint Venture Statement 

Plant and Equipment Schedule 

Bidder’s Qualifications 

Contract Agreement 

Performance Bond; Labor and Material Payment Bond; 

Maintenance Bond 

MBE/WBE Requirements 

General Condition 

Special Notes 

Special Provisions 

Technical Specifications 

Drawings 

Standard Clauses for All New York State Contracts 

NYS Wage Rates 

Appendices 
 

All Bidders shall fully and carefully read the entire Bidding Documents before submitting Proposals, and 

shall comply with all the instructions and requirements as specified. 
 

The Bidding Documents and Specifications are complementary and whatever is called for by any one 

shall be as binding as if called for by all. 
 

Persons desiring to bid shall use this Proposal. THE STANDARD SPECIFICATIONS ADOPTED BY 

THE New York STATE DEPARTMENT OF TRANSPORTATION INCLUDING ALL CURRENT 

ADDENDA ARE TO BE CONSIDERED AS AND SHALL FORM A PART OF THE AGREEMENT. 

However, the attention of the Bidder is directed by the fact that the Owner, acting through its duly 

authorized officers, is the contracting party herein, and the Specifications above referred to shall be read 

accordingly. The time for which Proposals will be received will be found in the Request For Bids calling 

for Proposals. Any Proposal received after the hour specified shall not be accepted. 
 

Whenever the following words and expressions are used in the NYSDOT Standard Specifications, it is 

understood that they shall have the meanings defined below: 
 

State – New York State 
 

Department or the Department of Transportation – New York State Department of Transportation 
 

Chief Regional Engineer, DEPUTY Chief Engineer, Regional Director Engineer or Engineer-ln-Charge, 

Engineer - The Engineer(s) representing Erie County IDA carrying out the technical inspection in 

connection with the execution of the Contract. For this contract: PHILL RIGGS (ECIDA), 95 Perry  
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Street Suite 403, Buffalo, New York, 14203, 716-362-8375, priggs@ecidany.com and Garret 

Hoffmann, CHA Companies, 2200 Main Place Tower, Buffalo, NY 14202, 817-847-6310, 

ghoffmann@chacompanies.com. 
 

Chief Engineer — ECIDA Engineering representative. 
 

Wherever in the Contract the following terms, and/or pronouns in place of them, are used, their intent and 

meaning shall be interpreted as follows: 
 

Owner -Erie County IDA 
 

Railroad – Buffalo Southern Railroad. 
 

Performance and Payment Bonds - The security furnished by the Contractor and his Surety as a guaranty 

of good faith on the part of the Contractor to execute the work in accordance with the terms of the 

Contract. 
 

2 DEFINITIONS 
 

The definitions and terms of Section 101 of the NYSDOT Standard Specifications shall apply except as 

modified herein and it is understood that they shall have the meanings defined below: 
 

D.C.E.C.; D.C.E.; D.C.E.D.; D.C.E.T.S.; Chief Engineer; Departmental Soils Engineer; Departmental 

Engineering Geologist; Material Bureau Regional Director; Soils Mechanics Bureau -, The Engineer 

and/or Construction Manager representing the Owner for carrying out the technical inspection and 

monitoring of the work required in the Contract Documents: Commissioner; Comptroller; Department; 

Executive Deputy commissioner - The Owner as herein before defined. 
 

NYSDOT - New York State Department of Transportation. 
 

Proposal Bond - The security furnished by the Bidder as a guaranty of good faith that the Bidder will enter 

into a Contract with the Owner and will execute the required bonds covering the work contemplated, if 

the same is awarded to the Bidder. 
 

Specifications - The general term comprising all requirements contained in these Bidding Documents, 

including Instructions To Bidders, Proposals, Technical Specifications, Special Provisions and other 

Supplemental Specifications issued pertaining to the method or manner of performing the work and/or the 

qualities and quantities of materials to be furnished for the project. 
 

The provisions of the STANDARD SPECIFICATION, CONSTRUCTION AND MATER1ALS NEW 

YORK STATE DEPARTMENT OF TRANSPORTATION OFFICE OF ENGINEERING, recent edition, 

as amended, including supplements shall apply except as modified herein. 
 

Working Day - A working day shall be any day, other than a legal holiday, Saturday or Sunday, on which 

the normal working forces of the Contractor may proceed with regular work for at least six (6) hours 

toward completion of the Contract, unless work is suspended for causes beyond the Contractors control. 

Saturdays, Sundays, and holidays on which the Contractor’s forces engage in authorized work, requiring 

the presence of an Inspector, will be considered as working days. 
 

ANSI - American National Standards Institute, Inc. (formerly USASI) 
 

All other terms, not defined herein before but never the less used in these documents shall 

conform to the definition of terms prescribed in Section 101 of the General Provisions. 
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3. STATE LABOR LAW 
 

The Bidder must comply with all the provisions of the Labor Law of the State of New York in 

the performance of this Contract. 
 

4. PREVAILING RATES OF WAGES 
 

The prevailing rates of wages to be paid to laborers, workmen and mechanics have been 

determined and fixed by the New York State Department of Labor, of the State of New York and 

are referred to in the proposed contract form and are set forth herein under “Prevailing Wage 

Rates.”  The Contractor will be required to pay laborers, workmen and mechanics not less than 

the highest applicable rate established by the Department of Labor, of the State of New York.  

Bidders are advised that the attached schedule of Prevailing Wage Rates is effective through 

June 2018.  The Bidder is responsible for ascertaining current rates for applicable trades. 
 

5. FORM OF AND DELIVERY OF PROPOSAL 
 

Each proposal shall be submitted in the form provided by Owner and shall be enclosed together 

with the required proposal security, in a sealed envelope addressed to the attention of the Erie 

County Industrial Development Agency, 95 Perry Street Suite 403, Buffalo, NY 14203 with 

the name and address of the Bidder, the date set for the opening of bids, and the description of 

the Project and the Project Number. 
 

Proposal For BUFFALO SOUTHERN RAILROAD RHABILITATION OF BRIDGE AT MP 

8.27 OVER RUSH CREEK 
 

Bidders Name 
 

Business Address 
 

Date and Time of Bid Opening 
 

The sealed envelope shall be enclosed in an outer sealed envelope and delivered to the address 

specified in the Request for Bids. 
 

When sent by mail, preferably Certified Mail, the sealed Proposal, marked as indicated above, 

shall be enclosed in an additional envelope. No Proposal will be considered unless received at 

the place specified in the advertisement before the time specified for opening all bids. Proposals 

received after bid opening time shall be returned to the Bidder unopened. 
 

The Bidder is provided with an extra set of blank Proposal forms. THESE ARE THE 

PROPOSAL FORMS THAT MUST BE SUBMITTED IN ACCORDANCE WITH THE 

ABOVE PARAGRAPH. THE PROPOSAL FORMS BOUND INTO THE CONTRACT 

DOCUMENTS BOOK ARE TO BE LEFT BOUND. 
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6.  PREPARATION OF PROPOSAL 
 

The Bidder shall state, in ink, in the space allotted for the same on the Proposal form a certain 

sum, in words and in figures, for which he proposes to furnish all material, labor and plant 

necessary for the construction and completion of the work set forth in the Plans and 

Specifications. In case of conflict between words and numerals, the words, unless obviously 

incorrect, shall govern. 
 

Bids will be received on a unit and/or lump-sum price basis for the full and satisfactory 

completion and acceptance of the work herein specified, shown upon the Contract Plans, and 

contemplated by the Bidding Documents and Specifications of which these instructions form a 

part. 
 

The Bidder shall extend the estimated quantities at the unit price submitted and the sum of these 

products for accomplishing work will determine the lowest bid, and the gross sum shall be 

specified on the Proposal sheet in words and in figures by the Bidder. 
 

All forms and related information to be submitted by the Contractor relating to affirmative 

minority business enterprise action requirements have been outlined in the section entitled 

“PROPOSAL.” 
 

The blank spaces in the Proposal Forms, excepting as otherwise noted, must be filled in by the 

Bidder, and no change shall be made by the Bidder in the phraseology of the Proposal or in the 

items mentioned therein. 
 

The Contract sum must be plainly stated in figures and words. In case of conflict, words will take 

precedence over figures. Proposals that contain any omission, erasure, alterations or additions, or 

that contain irregularities of any kind, may be rejected as informal. 
 

Erasures or other changes in the Proposal must be explained or noted over the signature of the 

Bidder. 
 

Permission will not be given to modify or explain any Proposal after it has been deposited with 

the Owner. 
 

7. SIGNATURE ON PROPOSALS 
 

If the Proposal is made by an individual, it shall be in ink and signed by the individual, giving 

the individuals full name and address; if the Proposal is made by a firm or partnership, its name 

and the principal office address of such firm or partnership shall be stated, and the Proposal shall 

be signed by one or more of the partners, and the names of all the partners shall be listed; and if 

the Proposal is made by a corporation, it shall be signed with the name of the corporation and 

attested to by the corporate seal thereof, and the principal office address of the corporation and 

the State of incorporation shall also be entered thereon. 
 

If a group of Bidders wish to submit a single Proposal as part of a Joint Venture, they will be 

required to complete and execute the Joint Venture Statement bound with their documents. 
 

8.  COMPETENCY OF BIDDERS 
 

Each Bidder shall furnish the Owner with satisfactory evidence of competency to perform the 

work contemplated upon request from the Owner. The Owner reserves the right to reject a 

Proposal if the Bidder does not submit an adequate statement of his qualifications within 5 days 

of request from Railroad. 
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Bidders shall furnish a statement covering experience on similar work, a list of machinery, plant 

and other equipment available for the proposed work, and a statement on financial resources, 

dated within thirty (30) calendar days prior to the date of the opening of the bids. The Owner 

reserves the right to make an investigation of information submitted, and to reject the bid 

submitted by any Bidder if deemed in the best interest of the Owner. 
 

The financial statement, shall be dated within thirty (30) calendar days prior to the date of 

opening of the bids, shall show the financial condition of the Bidder as of December 31 of the 

year preceding the date for the call for bids, or as of the end of the fiscal operating year, qualified 

by sufficient supplementary information to show approximately the condition at the time of 

submitting the statement. If no important change has occurred, the Bidder shall certify on the 

statement that the Bidder’s financial condition has remained substantially unchanged since the 

date of the annual statement. 
 

With each financial statement filed with the Owner, as herein before outlined, the Bidder shall 

also submit a statement relating to experience in performing construction work similar to that for 

which the Bidder is offering a Proposal, and also file with the Owner a statement relating to the 

amount and condition of equipment as often as may be required by Owner. Both the experience 

and equipment statements herein referred to shall be submitted in a manner acceptable to the 

Owner. 
 

9. DISQUALIFICATION OF BIDDERS 
 

Any one or more of the following causes may be considered as sufficient for the disqualification 

of a Bidder and the rejection of his/her bid or bids: 
 

(a) More than one Proposal for the same work from an individual firm, partnership, or 

corporation under the same or different names; 
 

(b) Evidence of collusion among Bidders. Participants in such collusion may not receive 

recognition as Bidders for any future work; 
 

(c) Unbalanced Proposals in which the prices for some items are out of proportion to the 

prices for other items; 
 

(d) Failure to submit a unit price for each item of work for which a bid price is required 

by the Proposal; 
 

(e) Failure to submit the financial statement, experience, or plant and equipment 

statements. 
 

(f) Lack of competency as revealed by the financial statement, experience, or plant and 

equipment statements submitted; 
 

(g) Lack of responsibility as shown by past work judged from the standpoint of 

workmanship and progress; 
 

(h) Uncompleted work which, in the judgment of Owner, might hinder or prevent the 

prompt completion of additional work if awarded; 
 

(i) If the Proposal is not accompanied by the Proposal security specified by Owner. 
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(j) If the Proposal is on a form other than that furnished, or if the furnished form is 

altered, or if any part of the Proposal form is detached; 
 

(k) If there are unauthorized additions, conditional or alternate pay items, or irregularities 

of any kind which make the Proposal incomplete, indefinite, or otherwise ambiguous. 
 

(1) If the bidder or his representative has not attended the Pre-Bid meeting. 
 

10 REJECTION OF PROPOSALS 
 

The Owner reserves the right to waive any informalities or to reject any or all bids. 
 

11. INFORMAL PROPOSALS 
 

Any Proposal, which fails, to name a price, written in both words and figures, may be held to be 

informal and may be rejected. The wording of the Proposal shall not be changed nor shall any 

addition be made thereto. Any alteration, omission or addition, or any unauthorized conditions, 

limitations or provisions attached to a Proposal may render it informal, and may be sufficient 

cause for its rejection. No Proposal received after the time named or at any place other than that 

stated in the formal advertisement will be considered. 
 

The Owner may also consider a Proposal to be informal and may be rejected: 
 

a. If the Proposal form furnished by the owner is not used or is altered; 
 

b. If there are unauthorized additions, omissions, limitations, provisos, alterations, 

conditions, alternate bids not called for or irregularities of any kind which may 

tend to make the Proposal incomplete, indefinite, or ambiguous as to its meaning; 
 

c. If the prices contained in the bid schedule are obviously unbalanced either in 

excess or below the reasonable cost analysis values; 
 

d. If the Proposal fails to contain a unit or lump sum price for every pay item 

indicated; and 
 

e. If any documents necessary for bidding purposes are not completed, are 

improperly executed, or are missing (including Proposal Guaranty and Non-

Collusion Affidavit).   
 

12. INTERPRETATION OF ESTIMATED PROPOSAL QUANTITIES 
 

An estimate of quantities of work to be done and materials to be furnished under these Bidding 

Documents and Specifications is given in the Proposal. It is the result of careful calculations and 

is believed to be correct. It is given only as a basis for comparison of Proposals and the award of 

the Contract. The Owner does not expressly or by implication agree that the actual quantities 

involved will correspond exactly therewith; nor shall the Bidder plead misunderstanding or 

deception because of such estimates or quantities. or of the character, location, of other 

conditions pertaining to the work. Payment to the Contractor will be made only for the actual 

quantities of work performed or materials furnished in accordance with the Contract Plans and 

Specifications. It is understood that the quantities may be increased or decreased as hereinafter 

provided in the subsection titled “ALTERATION AND OMISSIONS” of Section 104-02 of 

NYSDOT Standard Specifications without in any way invalidating the unit bid prices. 
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13. ACCURACY OF CONTRACT PLANS AND SPECIFICATIONS (CONTRACT 

DOCUMENTS) 
 

The Contract Plans and Specifications (Contract Documents) for the project have been prepared 

with care and are intended to show as clearly as is practicable the work anticipated to be done. 

The Contractor must realize, however, that construction details cannot always be accurately 

anticipated and that in executing the work, undetermined conditions may require a variation. 

Work under all items in the Contract must be carried out to meet the field conditions to the 

satisfaction of the Owner, the Engineer and/or Construction Manager in accordance with their 

instructions and the Contract Specifications. 
 

The Bidder is expected to carefully examine the site(s) of the proposed work, the Proposal, 

Contract Plans, Specifications, and Contract Forms and shall become acquainted with the work 

to be performed (including quantity and quality), materials to furnished, and as to the 

requirements of the proposed Contract. The submission of a Proposal shall be prima facie 

evidence that the Bidder has made such examination and is satisfied as to the conditions to be 

encountered in performing the work and as to the requirements of the proposed Contract 

Agreement, Contract Plans and Specifications. 
 

The Contractor must assume all risk of variance in any computation or statement of amounts of 

quantities necessary to complete the work required by the Contractor by whomsoever made, and 

fully complete said work in accordance with the Contract Plans and Specifications for the price 

bid. Any items of work contained either in the Specifications, or on the Contract Plans but 

omitted from the others respectively will be considered part of the work. 
 

14. REQUESTS FOR INTERPRETATION AND ADDENDA 
 

All questions as to the interpretation of the Contract Plans and Specifications shall be submitted 

in writing to the Engineer. 
 

The Engineer will answer such questions if received not later than five (5) business days before 

the time of the opening of the bids by issuing addenda to the Specifications, and such addenda 

will become part of the Bidding Documents and Specifications. The Engineer will not make or 

be responsible for any oral instructions. 
 

Addenda will be mailed, not later than two (2) business days prior to the date fixed for the 

opening of bids, by the Engineer by Certified Mail with Return Receipt Requested to every 

individual or firm on record as having taken a set of Contract Documents. Failure of the 

Engineer to send, or of any Bidder to receive, such addenda will not relieve any Bidder from any 

obligation under his bid as submitted. Issued addenda will be on file at the office of the Owner. 

All Addenda so issued shall become part of the Contract Documents. 
 

15. SECURITY ACCOMPANYING PROPOSAL (PROPOSAL GUARANTY) 
 

Each proposal shall be accompanied by a certified check of the bidder payable to the Owner in 

an amount of not less than ten (10) percent of the bid price, and in no case less than fifty dollars 

($50.00), which check shall be duly certified by an incorporated bank or trust company; or, in 

lieu of such certified check, the proposal must be accompanied by a Proposal Bond running to 

the owner and executed by the bidder as principal and by a duly incorporated company 

authorized to guaranty the performance of Contracts and to do business in the State of New York 
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15. SECURITY ACCOMPANYING PROPOSAL (PROPOSAL GUARANTY) 

(Cont’d.) 
 

as Surety, in the penal amount of not less than ten (10) percent of the bid price, conditioned that, 

if the proposal accompanying the bond is accepted, the principal named in such bond will, 

whenever required, enter into a written Contract for the performance of the work and 

improvement mentioned in such proposal in accordance with the terms and conditions as 

provided in the Plans and Specifications, and will furnish the Proposal Bond as herein provided, 

and that the penal sum of such Proposal Bond in the amount of ten (10) percent thereof shall be 

and become the minimum amount of damages suffered by the Owner as liquidated damages, if 

the accepted bidder fails to enter into the Contract and furnish the required bond upon notice as 

herein prescribed. 
 

In case a certified check is submitted with the proposal, such certified check and the amount 

thereof shall be such and become the property of the Owner, as liquidated damages, if the 

accepted bidder fails to enter into the written Contract with the owner and furnish the required 

bond upon notice as herein elsewhere provided.  In the event of the failure on the part of the 

owner to award the Contract within forty-five (45) calendar days after the opening of the bids, a 

bidder may, at bidder’s expense option, substitute a satisfactory Proposal Bond in lieu of his 

certified check. 
 

16. WITHDRAWING OF PROPOSAL 
 

A proposal, after having been submitted, may be withdrawn by the bidder, provided that the 

request for such withdrawal is received by the Contracting Officer in writing and signed by a 

person qualified for the execution of the proposal not less than one (1) hour prior to the time set 

for receiving the proposals. 
 

17. AWARD OF CONTRACT 
 

The awarding of the Contract will be to the lowest responsible bidder and is subject to County of 

Erie and Erie County IDA (Sponsor) approval to award.  It is the Sponsor’s intent to notify low 

bidder of award within twelve (12) calendar days of bid opening.  Bidder will be required to 

provide signed contract documents within ten (10) calendar days of notice to award. Notice-To-

Proceed will be given after execution of the contract by Erie County IDA.  Bidder must honor 

the bid provided for up to 45 days. The Owner does not bind itself to accepting the lowest or any 

bid. 
 

18. RETURN OF PROPOSAL GUARANTY 
 

The Proposal Guaranty (certified checks or Proposal Bond) of all but the lowest and next lowest 

responsible bidders will be returned within ten (10) calendar days of the date of receipt of bids.  

The Proposal Guaranty of the lowest and next lowest responsible bidders will be returned when 

the Contract has been executed between the Owner and the Contractor, or if not executed, when 

other disposition of the matter shall have been made by the Owner except, however, when the 

award of Contract shall have been annulled in the event the accepted bidder fails to execute and 

deliver the Contract and other prescribed documents, the Proposal Guaranty of such bidder shall 

be forfeited if it is in the form of a certified check or it shall become operative if it is in the form 

of a Proposal Bond. 
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19. EXECUTION OF CONTRACT 

The accepted bidder shall enter into a written Contract for the performance of the work and 

improvement, and shall furnish the required bonds within ten (10) calendar days after written 

notice by the Owner has been served on such bidder personally or by registered mail, at the 

address given in the proposal, that the Contract has been awarded to him.  

 

20. FAILURE TO EXECUTE CONTRACT 
 

Any bidder who fails to enter into the Contract for the performance of the work or to furnish the 

required Performance Bond and the Labor and Material Payment Bond after ten (10) calendar 

days’ notice being given as above provided, shall forfeit his claim to the work, and the certified 

check accompanying his proposal shall become the property of the Owner as the agreed and 

liquidated amount of damages caused by the failure or, if a Proposal Bond was given, the penal 

sum of such bond, in the amount of ten (10) percent thereof, shall be and become the minimum 

amount of damages suffered by the Owner as liquidated damages caused by such failure. 
 

21. PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 

The accepted bidder shall furnish both a Performance Bond and a Labor and Material Payment 

Bond running to the Owner each in the penal amount of 100% of the Contract price to be 

executed by the bidder as principal and by a duly incorporated company authorized to guarantee 

the performance of contracts and to do business in the State of New York as Surety, conditioned 

for the faithful and complete performance of such contract in strict compliance with the Plans 

and Specifications, and also for the payment of all materials and services rendered in the 

execution of the Contract, and that any person or corporation furnishing such materials or 

rendering such services may maintain an action to recover the same against the obligors in the 

bond, as though such person of corporation was named therein, provided the action is brought 

within one (1) year after the time the cause of action accrued. 
 

22. MAINTENANCE BOND 
 

The accepted bidder shall furnish a bond running to the Owner in the penal amount of 100% 

percent of the Contract price as a guaranty that the bidder will replace or repair any defective work 

or material provided the action is brought within one (1) year after final acceptance of the work by 

the Owner. 
 

23. PUBLIC OPENING OF PROPOSALS 
 

Proposals shall be opened, and read, publicly at the time and place specified in the 

advertisement.  Bidders, their authorized agents, and other interested persons are invited to 

attend. 
 

24. ESTIMATES AND PAYMENT 
 

In computing amounts in estimates of work done the appropriate unit or lump sum price bid in 

the proposal will be used. 
 

In making up the final estimate, the linear measurement made along the axis of the surface of the 

finished work will be considered the length of the work. 
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All estimates, including the final, will be made for actual quantities of work performed and 

materials in place as determined by the measurements of the Contracting Officer, and the 

resulting quantities involved in this Contract shall be accepted as final, conclusive and binding 

upon the Contractor. 

 

25. FINAL ADDITIONS OR DEDUCTIONS 
 

Upon the completion of the required work as shown on the Plans and Specifications, should the 

final estimate of quantities show either an increase or decrease from the approximate estimate of 

quantities, then such variations will be computed at the unit price bid and a final agreement will 

be made respectively adding or deducting this amount from the gross sum bid. 
 

26. MONTHLY PROGRESS PAYMENTS 
 

Progress payments on account, based upon the value of the work executed and actually in place 

to the satisfaction of the Contracting Officer, will be made to the Contractor during the 

satisfactory progress of the work.  The conditions under which such partial payments will be 

made are fully set forth in the Contract.   
 

Progress payments will be made upon monthly estimates of the Contracting Officer as the work 

progresses, less ten percent (10%) of such estimate which amount shall be retained until the work 

is completed and accepted. 
 

27. PROGRESS AUDITS AND REPORTS 
 

a. Regular.  The Contractor shall furnish a schedule of expected progress of the 

work under the Contract, showing approximately the dates on which each part of 

division of the work is expected to be begun and finished.  The Contractor shall 

also forward to the Contracting Officer, as soon as practicable after the first day 

of each month, but no later than the tenth (10th) day, an updated progress schedule 

reflecting the previous month’s activities and any revisions proposed by the 

Contractor. 
 

b. Special.  At any time during construction, the Contracting Officer may request the 

Contractor to furnish, and the Contractor will furnish a special progress report not 

herein above provided for. 
 

28. SUBCONTRACTORS 
 

No part of the Contract shall be subcontract and no work shall be performed under any 

subcontract without the prior approval of the proposed subcontractor by the County of Erie and 

the Erie County IDA authorized representative(s). 
 

Subcontractors shall conform with all the provisions set forth in the Contract to which their work 

applies and which relate thereto.  The term "subcontractor" is defined to mean any person, firm 

or corporation, other than the employees of the Contractor, who contracts to furnish labor and 

materials to the Contractor in connection with the Project. 
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29.  TIME FOR COMPLETION 

 

A Notice To Proceed Date will be issued in accordance with the Contract Agreement.  Ordering 

of material and required lead time for delivery shall be carefully planned to insure completion of 

the project work. Do not order materials or commence work prior to the Notice To Proceed Date 

specified and transmitted in writing to the Contractor by the Contracting Officer. 
 

Time for completion of the work will be in accordance with Contract Agreement Article 5 Time 

of Completion.   

 

The Contract shall be completed, by Schedules, within the time stipulated in the Contract, from 

the date specified by the Contracting Officer for commencing, unless such period of time shall be 

extended by the Contracting Officer.  The work shall be deemed completed when it has been 

finally accepted by the Contracting Officer or, at the sole option of the Contracting Officer on 

such earlier date, as the Contracting Officer determines the work is sufficiently complete to 

permit beneficial use of the facility by the Owner.  In the event that the Contracting Officer 

elects to accept the partially completed work as sufficient to provide beneficial use of the facility, 

Contractor will be advised in writing.  Such use and partial acceptance by the Owner will not 

serve to relieve the Contractor from any responsibilities under the terms of the Contract. 
 

The Contractor is advised that the sole purpose of such early partial acceptance is to permit the 

beneficial use and occupancy of the Project by the Owner but it shall not be construed as 

relieving the Contractor of any obligation under the requirements of the paragraph entitled 

"Liquidated Damages for Failure to Complete Work" of these Instructions To Bidders. 
 

30.  FINAL PAYMENT 

When all work required under the Contract has been completed and, in the opinion of the 

Contracting Officer, is ready for final acceptance by the Owner, a final certificate of cost of the 

Project will be made by the Contracting Officer, based on the actual as-built quantities of 

authorized work done under each item scheduled in the various schedules in the Proposal and 

under Supplemental Agreements, if any, at the lump sum and unit price or prices stipulated 

therein. 
 

When this final certificate is approved, the money due the Contractor for the performance of the 

project work as determined by said final certificate, after deduction of previous payments on 

account and any amounts of liquidated damages, if any, assessed against the Contractor will be 

paid to the Contractor provided, however, that before such final payment is made, the following 

requirements shall be satisfied: 
 

a. There shall be no outstanding claims against the Contractor filed by the Owner. 
 

b. The Contractor shall have paid all due obligations and shall have furnished, when 

directed by the Contracting Officer, receipted bills or other satisfactory evidence 

that all obligations incurred by the Contractor and/or Subcontractors in carrying 

out the Project work have been satisfied. 
 

c. The Contractor shall have delivered a fully executed Maintenance Bond, a copy 

of which is included with these documents. 
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d. The Contractor shall execute and deliver a release substantially in the form set 

forth as follows: 
 

"In consideration of the above payment, (I) (WE) hereby release the Owner and 

its officers, agents and employees from all claims, demands and liability of 

whatsoever nature for anything done or furnished or in any manner growing out 

of the performance of the project work". 

e.  All documentation of MBE/WBE goals and utilizations. 

 

The acceptance by the Contractor payment of the final certificate shall operate as and shall 

release the Owner and its agents from all claims of or liability to the Contractor for anything 

done or furnished or omitted to be done or furnished for or relating to the Project work, or any 

act or neglect of the Owner or any person, relating thereto. 
 

31.   CONTRACT COMPLETION TIME 
 

Times for completion of the work must be complete in accordance with Contract Agreement 

Article 5 Time of Completion. 
 

32.   LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE WORK 
 

In case the Contractor shall fail to fully complete the whole of the work under the Contract to the 

satisfaction of the Contracting Officer within the time of times as provided above and stipulated 

in the Contract, the Contractor shall pay to the Owner the amount stipulated in Subsection 108-

03 of the Standard Specifications, Current Edition by the New York State Department of 

Transportation, for each and every successive calendar day, excluding Sundays and Holidays. 
 

After the above specified time until the work in the Contract is completed and accepted, as 

liquidated damages and not as a penalty, unless the time of completion is extended by written 

consent of the Contracting Officer. 
 

Which said amounts per calendar day shall apply separately for each default on each stipulated 

completion date, and which are agreed upon by the parties to be liquidated damages and not 

penalties. The amount per calendar day represents the additional cost of administration. 
 

33.   SALES TAX 

ECIDA as a government entity is not subject to State and Local sales tax in accordance with 

Section 1115 of the Tax Laws in connection with capital improvement contracts for all tangible 

personal property that is an integral component of the rail corridor.  Material purchases as a 

result of this contract will not be subject to New York State Sales Tax.  The ECIDA will provide 

to the successful bidder a copy of ECIDA’s tax exempt form to be used for the tax exempt 

purchase of materials for this project.  
 

34.   UNITED STATES MANUFACTURE 

All materials to be used by the Contractor, his material men and suppliers, in performing the 

work under this Contract, shall be manufactured and fabricated in the United States. 
 

35. SITE RESTRICTIONS AND SAFETY DURING CONSTRUCTION ACTIVITY. 

The following restrictions shall apply at all times for construction work: 



Erie County Industrial Development Agency 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 
 

Instructions to Bidders 13 

 

a. The crossing over of live operational railroad tracks by Contractor’s equipment, 

without benefit of protection by railroad flagman and protection of the ties and 

rail, will not be permitted. 
 

b. Construction on or alongside a live operational railroad track will not be permitted 

without protection by railroad flagman.  
 

c. Provisions for Railroad Flagging shall be coordinated with Buffalo Southern 

Railroad.  Contractor is encouraged to arrange with the Railroad to remove live 

track or adjacent live tracks from service to the fullest extent possible. 
 

d. Federal Railroad Roadway Worker Rules are in effect for parts of this project site. 

The Contractor and subcontractor(s) and their employees and agents must abide 

by and be qualified on Code of Federal Regulations Title 49, Part 214 Railroad 

Workplace Safety; Subparts A, B, C & D. 
 

e. Waiver of Liability Forms must be completed for each Contractor and 

Subcontractor employee for each of the 3 Property Owners along with required 

Insurances naming the Property Owners as Additional Insured. 
 

f. Contractor employees must stay within the work limits and shall not wander onto 

adjacent lands. 

 

36. CONTRACTOR QUALIFICATIONS 
 

Prospective Bidders are hereby advised that in the event they are the low Bidder they may be 

requested to submit to the Owner the following data: 
 

1. A tabulation of the jobs performed by the Bidder during the last five (5) years that 

required earthwork, bridge work, construction and/or maintenance and including the 

following data: Contractor status (prime or sub), general scope of and dollar amount of 

work and the identity of the individual who accepted these projects.  
 

2. A resume of experience for the key personnel who would be in charge of construction 

on the project and be at the work sites daily during the performance of the work. A 

minimum of 5 years of bridge work is required and the identity of the individual who 

accepted these projects. 

 

3. A listing of equipment, tools and vehicles which will be available and utilized during 

the performance of the work. 
 

 
 

37. NOTICE OF SPECIAL CONDITIONS 
 

Attention is particularly called to those parts of the Bidding Documents and Specifications, 

which deal with the following: 
 

a. Minority Business Enterprises (MBE) Participation Requirements. 
 

b. Women Business Enterprise (WBE) Participation Requirements. 
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c. Equal Employment Opportunity Requirements 
 

 
 

38. LAW AND REGULATIONS 
 

The Bidder’s attention is directed to the fact that all applicable State Laws, municipal ordinances, 

and the rules and regulations of all authorities having jurisdiction over construction of the project 

shall apply to the Contract throughout and they will be deemed to be included in the Contract the 

same as though herein written out in full. 
 

39. BASIS OF AWARD 
 

Award of this Contract will be made only to the lowest responsible Bidder as will best promote 

the public interest. The Owner reserves the right to reject any and all bids, to award to other than 

the low Bidder, or to waive minor informalities, if the Owner’s best interest will be thereby 

promoted. 
 

40. SECURING COPIES OF REFERENCED NYSDOT DOCUMENTS 
 

Bidders are specifically advised that numerous specifications are NYSDOT Standard 

Specifications and the drawings make reference to NYSDOT Standard Sheets. Copies of these 

documents may be obtained at any regional NYSDOT office or at the main office in Albany, 

NY. They are also available on the NYSDOT website: 
 

https://www.dot.ny.gov/index  Once at the website look under publications for NYSDOT 

specifications and standard sheets. 

 

41. ECIDA DESIGNATED REPRESENTATIVES 

 

The designated representatives from the ECIDA are Mr. John Cappellino (email address: 

jcappell@ecidany.com) and Mr. Phil Riggs (email address: priggs@ecidany.com). 

https://www.dot.ny.gov/index
mailto:jcappell@ecidany.com
mailto:priggs@ecidany.com
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PROPOSAL 

 

To: Erie County Industrial Development Agency 

95 Perry Street Suite 403 

Buffalo, New York, 14203 

 

Gentlemen: 

 

1. The undersigned proposes to furnish all of the materials and perform all of the work 

required to complete the Construction for the bridge work and other specified work contained in 

the project, in accordance with Contract Documents prepared for Erie County Industrial 

Development Agency (Owner) for the Contract Sum specified below, subject to additions and 

deductions as provided in the Conditions of the Contract. 

 

2. CONTRACT SUM 

 

The Proposed Contract Gross Sum is: 

 

______________________________________________ DOLLARS  ($__________________ ) 
 

3. BID PRICES 

 

The undersigned submits the following lump sum and unit bid prices which shall govern the cost 

of the work. Lump sum and unit bid prices shall include all necessary machinery, tools, labor and 

other means of construction, and to do all work and furnish all materials to perform and complete 

the said construction work within the prescribed time and as required, in accordance with the 

requirements of the Owner of the named unit and lump sum prices for the various items. 

 

The following estimate of quantities, unit prices, and lump sum prices bid will be used for the 

purpose of comparison of bids received. Bidders must bid on all items. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ITEM APPROX

NUMBER QUANTITY DOLLARS CENTS DOLLARS CENTS

203.21 90 SELECT STRUCTURAL FILL  [OR OTHER APPROVED BACKFILL MATERIAL]

FOR:

Per CY

206.01 30 STRUCTURE EXCAVATION

FOR:

Per CY

553.03 1 TEMPORARY WATERWAY DIVERSION STRUCTURE

FOR:

Per LS

555.0104 93 FOOTING CONCRETE, CLASS A

FOR:

Per CY

555.0105 77 CONCRETE FOR STRUCTURES, CLASS A

FOR:

Per CY

556.0201 13,015 UNCOATED BAR REINFORCEMENT FOR STRUCTURES

FOR:

Per LBS

NYSDOT  P.I.N. 5936.74.301
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EC 586.0201 88
DRILLING & GROUTING ANCHOR BOLTS OR REINFORCING BARS  - 

   [#5 L-Bars or Dowels into Existing Concrete Wingwalls]

FOR:

Per EACH

EC 586.0202 20
DRILLING & GROUTING ANCHOR BOLTS OR REINFORCING BARS  - 

  [#8 Dowels into Existing Concrete Benchwalls]

FOR:

Per EACH

EC 586.0203 60
DRILLING & GROUTING ANCHOR BOLTS OR REINFORCING BARS   -

  [#9 Dowels for Footings into Shale - Grouting Required ]

FOR:

Per EACH

EC 586.0204 45
DRILLING & GROUTING ANCHOR BOLTS OR REINFORCING BARS  - 

  [#9 Dowels for Pinning Heavy Stone to Shale -  No Grouting Required]

FOR:

Per EACH

620.04 10 MEDIUM STONE FILL 

FOR:

Per CY

620.05 80 HEAVY STONE FILL 

FOR:

Per CY

1
 B



ITEM APPROX

NUMBER QUANTITY DOLLARS CENTS DOLLARS CENTS

NYSDOT  P.I.N. 5936.74.301

1
 A

ITEMS WITH UNIT BID PRICE UNIT BID PRICE AMOUNT OF BID

WRITTEN IN WORDS

ERIE COUNTY INDUSTRIAL DEVELOPMENT AGENCY

BUFFALO SOUTHERN RAILROAD

REHABILITATION OF BRIDGE at MP 8.27 over RUSH CREEK

BID SUMMARY FORM

620.06 60 DRY RIP-RAP 

FOR:

Per CY

697.01 10,000 FIELD CHANGE PAYMENT

FOR: One Dollar and Zero Cents $1 00 $10,000 00

Per D-C

SUBTOTAL  BID IN NUMBERS

699.040001
NEC

FOR:

Per LS

TOTAL SUM WRITTEN IN WORDS TOTAL  BID IN NUMBERS

   _________________________________________________________________________________________________

   _________________________________________________________________________________________________ $__________________________

1
 C

$_______________________________________________

Mobilization  

(Must not  exceed 4% of subtotal shown above.  See specification for this item)

PLEASE BE SURE A BID IS ENTERED FOR EACH ITEM

NOTES:

1.  Please ensure a bid is entered for each item.

2.  In the event that there is a discrepancy within the bid schedule, the written words will be the accepted value.
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The foregoing quantities are considered to be approximate only and are given as the basis for 

comparison of bids. The Owner may increase or decrease the amount of any item or portion of 

the work as may be deemed necessary or expedient. 
 

An increase or decrease in the quantity for any item will not be regarded as a sufficient ground 

for an increase or decrease in the unit prices, nor in the time allowed for the completion of the 

work, except as provided for in the section “General Provisions”. 
 

The cost of any work performed, materials furnished, services provided or expenses incurred, 

which are not specifically delineated in the Contract Documents but which are incidental to the 

scope, intent and completion of the Contract, shall be deemed to have been included in the prices 

bid for the various items scheduled herein before. 
 

The undersigned hereby agrees that the wages to be paid for a legal day’s work to laborers, 

workmen or mechanics employed upon the work contemplated by this contract shall not be less 

than the prevailing rates determined and fixed by the New York State Department of Labor, of 

the State of New York.  Current rates for trades the Bidder believes will be required may be 

obtained by calling the State Department of Labor.  The Bidder is responsible for ascertaining 

current rates for applicable trades. 
 

4. EXAMINATION OF CONTRACT DOCUMENTS AND SITE 
 

The undersigned agrees that before making this Bid he/she has carefully examined the Contract 

Documents, together with the site of the proposed work, as well as its surrounding territory, and 

is fully informed regarding all of the conditions affecting the work to be done and labor and 

materials to be furnished for the completion of this Contract, including the existence of poles, 

wires, pipes and other facilities and structures of municipal and other public service corporations 

on, over or under the site, and that this information was secured by personal investigations and 

research and not from the estimates or records of the Owner and that he/she will make no claim 

against the Owner by reason of estimates, tests or representations of any officer or agent of the 

Owner. 
 

5. EXECUTION OF AGREEMENT 
 

In submitting this Bid, the Bidder understands that the right is reserved by the Owner to reject 

any and all Bids. If written notice of the acceptance of this Bid is mailed, telegraphed or 

delivered to the undersigned within twelve (12) calendar days after the opening thereof, or at any 

time thereafter before this Bid is withdrawn, the undersigned agrees to execute and deliver a 

Contract Agreement in the prescribed form and furnish the required Insurance Certificates and 

Performance Bond and Labor and Material Payment Bond in the face amount of one hundred 

percent (100%) of the Contract Sum, within ten (10) calendar days after the Agreement is 

presented to him/her for signature. The premiums of which bonds are to be paid by the 

undersigned is included in the Contract Sum. 
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PROPOSAL SECURITY 
 

Accompanying this Proposal is a certified check payable to the Erie County Industrial 

Development Agency (Owner) for 

_____________________________________________________Dollars and __________ Cents 

(10% of total price of Bid Proposal) which deposit shall become the property of the Owner if, in 

case this Proposal shall be accepted by the Owner, the undersigned shall fail or neglect to 

execute a Contract with separate bonds (Performance Bond and Labor Material Payment Bond) 

and give to the Owner within ten (10) calendar days after the receipt of a written notice by the 

Owner to the undersigned to enter into said Contract Agreement. 
 

Accompanying this Proposal, in lieu of the certified check, is a Surety Company Bond in the 

penal sum of ten percent (10%) of the total price in this Proposal. 
 

7. TIME OF COMPLETION 
 

Bidder acknowledges that time is of the essence for the work to be performed under this 

Contract.  Times for completion of the work will consist of one overall completion date of the 

work.  The work to be performed shall be completed in accordance with Contract Agreement 

Article 5 Time of Completion. 

 

8. NON-COLLUSION AFFIDAVIT 
 

Attached hereto is an affidavit in proof that the undersigned has not entered into a collusive 

agreement with any person in respect to this Bid or any other Bid or the submitting of Bids for 

the Contract for which this Bid is submitted. 
 

9. EXPERIENCE STATEMENT 
 

The low bidder may be required to submit an experience statement to Owner if requested. 
 

10.  CERTIFICATION OF NON SEGREGATED FACILITIES 
 

The Bidder certifies that he/she does not maintain or provide for his/her employee any 

segregated facilities at any of his/her establishments, and that he/she does not permit his/her 

employees to perform their services at any location, under his/her control where segregated 

facilities are maintained. The Bidder agrees that a breach of this certification will be a violation 

of the Equal Opportunity clause in any contract resulting from acceptance of this Bid. As used in 

this certification, the term “segregated facilities’ means any waiting rooms, work areas, 

restrooms and washrooms, restaurants and other eating areas, time clocks, locker rooms and 

other storage or dressing areas, parking lots, drinking fountains, and transportation provided for 

employees which are segregated by explicit directive or are in fact segregated on the basis of 

race, color, religion, or national origin, because of habit, local custom, or otherwise. 
 

The Bidder agrees that (except where he/she has obtained identical certification from proposed 

subcontractors for specific time periods) he/she will obtain identical certifications from proposed 

subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from 

the provisions of the Equal Opportunity Clause, and that he/she will retain such certifications in 

his/her files. 
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Note: The penalty for making false statements in offers is prescribed in 18 U.S.C. § 1001. 

 

Date ___________, 20____      ___________________________ 

(Name of Bidder)  

 

Official Address (Including Zip Code): By: ________________________________(Print Name) 

_____________________________________(Title) 

 

 
 

 

 

____________________________________(Corporate Seal) 
 

Any Proposal not complying with any of the above requirements may be declared informal and 

may be rejected. 
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NON-COLLUSION AFFIDAVIT 

STATEMENT OF NON-COLLUSION IN BIDS OR PROPOSALS 

 

Every Bid or Proposal hereafter made for work or services performed or to be performed, or 

goods sold or to be sold, shall contain the following statement subscribed by the Bidder and 

affirmed by such Bidder as true under the penalties of perjury: non-collusive bidding 

certification: 

 

“By submission of this Bid, each Bidder and each person signing on behalf of any Bidder 

certifies, and in the case of a joint bid each party thereto certifies as to its own organization, 

under penalty of perjury, that to the best of its knowledge and belief: 

 

“(1)  The prices in this Bid have been arrived at independently without collusion, 

consultation, communication, or agreement, for the purpose of restricting competition, as 

to any matter relating to such prices with any other Bidder or with any competitor; 

“(2)  Unless otherwise required by law, the prices which have been quoted in this Bid 

have not been knowingly disclosed by the Bidder and will not knowingly be disclosed by 

the Bidder prior to opening, directly or indirectly, to any other Bidder or to any 

competitor; 

“(3)  No attempt has been made or will be made by the Bidder to induce any other 

person, partnership or corporation to submit or not submit a bid for the purpose of 

restricting competition.” 

 

I further certify that I am authorized to sign and submit this Bid and Non-Collusion Affidavit. 
 

_____________________________________________________ 

Contractor      
 

By: _________________________________ 
 

Print Name___________________________ 

 

Title_________________________________ 

Subscribed and sworn to before me  
 

this ______ day of____________________ , 20____ 
 

(SEAL OF CORPORATION)     _____________________(L.S.) 
 

 

(Title) 

 

Subscribed and sworn to before me this ______ day of___________________ , 20____ 

 

Seal of Notary 

 

 

Notary Public 
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ADDENDA ACKNOWLEDGEMENT 

 

Acknowledgment is hereby made of the following Addenda received since issuance of Bidding 

and Contract Documents: 

 

ADDENDA NO.    DATE RECEIVED 

______________   ________________ 

______________   ________________ 

______________   ________________ 

______________   ________________ 

 

Bidders are required to acknowledge receipt of Addenda by including this signed 

acknowledgment with the Proposal. 

 

Dated: ___________________________________ 

 

By_______________________________________ 
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ERIE COUNTY INDUSTRIAL DEVELOPMENT AGENCY 

 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 

 

 

PROPOSAL BOND 
 

 

KNOW ALL PERSONS BY THESE PRESENTS, that we _______________________  

________________________________________________________________________  

_________________________________________ a corporation authorized to guaranty the 

performance of Contracts and to do business in the State of New York, County of Erie as surety 

ARE HELD AND FIRMLY BOUND UNTO the Erie County Industrial Development Agency 

(Owner) in the penal sum of   

________________________________________________________________________  

__________________________________________________________________ dollars 

($_____________________________________) lawful money of the United States of America, 

to be paid to the said Owner its certain attorney or assigns, for which payment well and truly to 

be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly 

and severally, firmly by these presents. 

 

Sealed with our seals. 

 

Dated the ___________________ day of ____________________________, 20____     

WHEREAS, the said principal obligor _______________________________________  

_______________________________________________________________________  

has herewith presented a proposal in writing to the Owner for Rail work, paving and earthwork 

as described in these documents. 
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ERIE COUNTY INDUSTRIAL DEVELOPMENT AGENCY 

 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 

 

PROPOSAL BOND 

 

NOW THEREFORE, the conditions of this obligation are such that if the said principal obligor, in 

case said proposal is accepted by the Owner shall and will whenever required enter into a written 

contract with the Owner for the performance of the work or improvement mentioned in said 

proposal in accordance with the terms and conditions as provided in the Plans and Specifications, 

and, upon the execution of such Contract, shall and will furnish a bond for the faithful performance 

of the same, then this obligation shall be void, but otherwise of full force; provided, however, and 

it is expressly stipulated and agreed, that the penal sum of this bond in the amount of ten (10) 

percent thereof shall be and become the minimum amount of damage suffered by the Owner as 

liquidated damages if said principal obligor shall fail to enter into such Contract and give the 

security for the performance of the same, as herein required. 

 

 

 

      ______________________________(L.S.) 

 

      ______________________________(L.S.) 

 

      ______________________________(L.S.) 

 

      ______________________________(L.S.) 

 

 

 

STATE OF NEW YORK   : 

      :  SS: 

County of _______________________ : 

 

On the ______________ day of _____________________________________, 20____  

 

Before me came __________________________________________________________  
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ERIE COUNTY INDUSTRIAL DEVELOPMENT AGENCY 

 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 

 

 

PROPOSAL BOND 

 

to me personally known to be the individual described in and who executed the aforegoing bond, 

and ________________________________________ duly acknowledged to me that 

___________________________________________  

executed the same. 

 

      ____________________________________  

 

STATE OF NEW YORK   : 

      :  SS: 

County of _________________________ : 

 

On the ________________ day of ________________________, 20____, before me personally 

came _____________________________________________________ to me known, who, 

being by me duly sworn, did depose and say that he/she resided in  

__________________________________________________ and is the _____________  

 

of the __________________________________________________________________ the 

corporation described in and which executed the above instrument; that he/she knew the seal of 

such corporation; that the seal affixed to said instrument was such corporate seal; and that it was 

so affixed by order of the Board of Directors of said corporation; and that he/she signed his/her 

name thereto by like order. 

 

      ___________________________________ 

      Notary Public 

 

      ___________________ County, New York 

 

________________________________________________________________________  

 

Each member of a partnership must sign. 

 

If the foregoing bond is acknowledged without the State of New York a certificate as to the 

genuineness of the signature of the officer taking the acknowledgment must be attached. 
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ERIE COUNTY INDUSTRIAL DEVELOPMENT AGENCY 

 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 

 

 

JOINT VENTURE STATEMENT 
 

STATE OF NEW YORK   : 

      : SS 

County of __________________________ : 

 

We, the undersigned, being duly sworn according to law, upon our respective oaths depose and 

say that: 

 

1. The following named Contractors have entered into a joint venture for the purpose of 

carrying out all the contract provisions for the above referenced projects: 

 

         (  ) An Individual 

         (  ) A Partnership  

(a) ____________________________________________ (  ) A Corporation  

 

         (  ) An Individual 

         (  ) A Partnership 

(b) ____________________________________________  (  ) A Corporation 

 

         (  ) An Individual 

         (  ) A Partnership 

(c) ____________________________________________  (  ) A Corporation 

 

2. The Contractors, under whose names we have affixed our respective signatures have duly 

authorized and empowered us to execute this Joint Venture Statement in the name of and 

on behalf of such Contractors for the purpose hereinafter stated. 

 

3. Under the provisions of such joint venture, the assets of each of the Contractors named in 

Paragraph (1) hereof, and in case any Contractor so named above is a partnership, will be 

available for the performance of such joint venture and liable therefore and for all 

obligations incurred in connection therewith. 
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ERIE COUNTY INDUSTRIAL DEVELOPMENT AGENCY 

 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 

 

JOINT VENTURE STATEMENT 

 

4. This Joint Venture Statement is executed so that the named Contractors, as one 

organization, may, under such joint venture, bid upon said Contract, and be awarded the 

Contract if they should become the successful bidder therefore.  Any bid, bond and 

agreement relating to said Contract shall be executed by any of the undersigned, and 

when so executed shall bind this joint venture and each and every Contractor named 

herein severally and jointly.  Simultaneous with the execution of the Contract, the 

Contractors entering into this joint venture shall designate and appoint a Project 

Supervisor to act as their true and lawful agent with full power and authority to do and 

perform any and all acts or things necessary to carry out the work set forth in said 

Contract. 

 

5. We bind the Contractors for whom we respectively execute this Joint Venture Statement 

in firm Agreement with the Owner that each of the representations herein set forth is true. 

 

Subscribed and sworn to before me,   (a) ________________________ 

            Name of Contractor 

This _______day of ____________, 20__     

 

My Commission expires ___________ By  ____________________(L.S.) 

        Print Name 

_________________________________ 

Notary Public 

Subscribed and sworn to before me,  (b)_______________________ 

       Name of Contractor 

This _________ day of _________, 20__     

 

My Commission expires ___________ By______________________(L.S.) 

 

_________________________________  Print Name 

Notary Public 
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ERIE COUNTY INDUSTRIAL DEVELOPMENT AGENCY 
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STATEMENT OF BIDDER’S QUALIFICATIONS 

(To be submitted by the Bidder only upon the specific request of the Owner) 

 

All questions must be answered and the data given must be clear and comprehensive. This 

statement must be notarized. If necessary, questions may be answered on separate attached 

sheets. The Bidder may submit any additional information he/she desires. 

 

1.  Name of Bidder. 

2.  Permanent Main Office address. 

3.  When organized. 

4.  If a corporation, where incorporated. 

5.  How many years have been engaged in the contracting business under your present firm 

or trade name? 

6.  Contracts on hand: (Schedule these, showing amount of each contract and the appropriate 

anticipated dates of completion). 

7.  General character of work performed by your company. 

8. Have you ever failed to complete any work awarded to you? If so, where and why? 

9. Have you ever defaulted on a contract? if so, where and why? 

10. List the more important projects recently completed by your company, stating 

approximate cost for each, and the month and year completed. 

11. List your major equipment available for this Contract. 

12. Experience in construction work similar in importance to this project. 

13. Background and experience of the principal members of your organization, including the 

officers, Project Superintendent, On-Site Health and Safety Manager, and Railroad 

Worker Safety Training Instructor. 

14.  Credit available: $ ______________ 

15. Give Bank reference: ______________ 

16. Have you filled out a detailed financial statement? 

17. The undersigned authorizes and requests any person, firm, or corporation to furnish any 

information requested by the Owner in verification of the recitals comprising this 

Statement of Bidder’s Qualifications. 

18. Name of Project Superintendent: 

19 Project Superintendent phone contact information: 

 

 

PLANT AND EQUIPMENT SCHEDULE AVAILABLE FOR USE ON THE WORK 

 

Age and No. Type  Capacity Manufacturer  Condition Location 
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ERIE COUNTY INDUSTRIAL DEVELOPMENT AGENCY 

 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 

 

 

STATEMENT OF BIDDER’S QUALIFICATIONS 

 

Dated at ___________________________ this _______ day of_______________, 20____      

        

 

_______________________________________________ 

       (NAME OF BIDDER) 

 

 

    BY:  ___________________________________________ 

 

    TITLE:  ________________________________________ 

 

 

STATE OF NEW YORK   : 

      : SS 

County of __________________________ : 

 

_________________________________________________________being duly  

 

sworn deposes and says that he/she is ________________________________________ 

 

of  ____________________________________________________________________ 

 

and that the answers to the foregoing questions and all statements therein contained are true and 

correct. 

 

Subscribed and sworn to before me this 

 

__________ day of _____________________, 20____        

 

 

     

 _______________________________ 

      Notary Public 

 

      _______________________________ 

 

My Commission expires 

 (L.S.) 
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NEW YORK STATE FINANCE LAW REQUIREMENTS 

 

Permissible Contacts 

 

Pursuant to State Finance Law §§139-j and 139-k, this Solicitation/Request for Proposal includes 

and imposes certain restrictions on communications between the ECIDA and an Offerer/bidder 

during the procurement process.  An Offerer/bidder is restricted from making contacts from the 

earliest notice of intent to solicit Request for Proposals through the final award and approval of 

the Procurement Contract by the ECIDA and, if applicable, Office of the State Comptroller 

(“restricted period”) to other than designated staff unless it is a contact that is included among 

certain statutory exceptions set forth in State Finance Law §139-j(3)(a).  Designated staff as of 

the date hereof, are identified in Section #41 on Page 14 of the Instructions to Bidders.  ECIDA 

employees are also required to obtain certain information when contacted during the restricted 

period and make a determination of the responsibility of the Offerer/bidder pursuant to these two 

statutes.  Certain findings of non-responsibility can result in rejection for contract award and in 

the event of two findings within a 4 year period, the Offerer/bidder is debarred from obtaining 

governmental Procurement Contracts.  Further information about these requirements can be 

found at http://www.ogs.state.ny.us/aboutOgs/regulations/defaultAdvisoryCouncil.html.  

 

Offer/Bidder’s Affirmation of Understanding of and Agreement pursuant to State Finance 

Law §139-j (3) and §139-j (6) (b) 

 

State Finance Law §139-j(6)(b) provides that the ECIDA seek written affirmations from all 

Offerers/Bidders as to the Offerer’s/Bidder’s understanding of and agreement to comply with the 

ECIDA’s procedures relating to permissible contacts (described above) during a Governmental 

Procurement pursuant to subdivision three of this section. 

 

The ECIDA must obtain the required affirmation of understanding and agreement to comply 

with procedures on procurement lobbying restrictions regarding permissible Contacts in the 

restricted period for a procurement contract in accordance with State Finance Law §§139-j and 

139-k.  It is recommended that this affirmation be provided to the ECIDA as early as possible in 

the procurement process, such as when the Offerer/bidder submits its proposal or bid.  The 

following language may be used for the affirmation. 

 
Offerer/Bidder affirms that it understands and agrees to comply with the procedures of the ECIDA relative to 

permissible Contacts as required by State Finance Law §139-j (3) and §139-j (6) (b). 

 

By:  _______________________________________________ Date:_______________________________ 

 

Name:  __________________________________________ Title:  _________________________________ 

 

Contractor Name:  _______________________________________________________________________ 

 

Contractor Address:  _____________________________________________________________________ 

 

______________________________________________________________________________________ 

 

______________________________________________________________________________________ 

 



Erie County Industrial Development Agency 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 
 

Proposal 15 

 

Offer’s/Bidder’s Certification of Compliance with State Finance Law §139-k(5) 
 

New York State Finance Law §139-k(5) requires that every Procurement Contract award subject 

to the provisions of State Finance Law §§139-k or 139-j shall contain a certification by the 

Offerer/Bidder that all information provided to the ECIDA with respect to State Finance Law 

§139-k is complete, true and accurate.  It is recommended that the certification be provided to the 

ECIDA as early as possible in the process, such as when an Offerer/Bidder submits its proposal, 

bid or other form of offer.  The following language may be used for the certification. 
 

Offerer/Bidder Certification: 

 

I certify that all information provided to the ECIDA with respect to State Finance Law §139-k is 

complete, true and accurate. 

 

By:  ________________________________________________ Date:____________________ 

 
Name:  ________________________________ Title:  _________________________________ 

 
Contractor Name:  _______________________________________________________________ 

 

Contractor Address:  _____________________________________________________________ 
 

______________________________________________________________________________ 
 
______________________________________________________________________________ 
 

Offerer/Bidder Disclosure of Prior Non-Responsibility Determinations 
 

New York State Finance Law §139-k(2) obligates the ECIDA to obtain specific information 

regarding prior non-responsibility determinations with respect to State Finance Law §139-j.  This 

information must be collected in addition to the information that is separately obtained pursuant 

to State Finance Law §163(9).  In accordance with State Finance Law §139-k, an Offerer/bidder 

must disclose whether there has been a finding of non-responsibility made within the previous 

four (4) years by any Governmental Entity due to:  (a) a violation of State Finance Law §139-j or 

(b) the intentional provision of false or incomplete information to a Governmental Entity.  The 

terms “Offerer” and “Governmental Entity” are defined in State Finance Law § 139-k(1).  State 

Finance Law §139-j sets forth detailed requirements about the restrictions on Contacts during the 

procurement process.  A violation of State Finance Law §139-j includes, but is not limited to, an 

impermissible Contact during the restricted period (for example, contacting a person or entity 

other than the designated contact person, when such Contact does not fall within one of the 

exemptions). 
 

As part of its responsibility determination, State Finance Law §139-k(3) mandates consideration 

of whether an Offerer/bidder fails to timely disclose accurate or complete information regarding 
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the above non-responsibility determination.   In accordance with law, no Procurement Contract 

shall be awarded to any Offerer/bidder that fails to timely disclose accurate or complete 

information under this section, unless a finding is made that the award of the Procurement 

Contract to the Offerer/bidder is necessary to protect public property or public health safety, and 

that the Offerer/bidder is the only source capable of supplying the required Article of 

Procurement within the necessary timeframe.  See State Finance Law §§139-j (10)(b) and 139-

k(3).  
 

The ECIDA must include a disclosure request regarding prior non-responsibility determinations 

in accordance with State Finance Law §139-k in its solicitation of proposals or bid documents or 

specifications or contract documents, as applicable, for procurement contracts. The attached 

“Offerer Disclosure of Prior Non-Responsibility Determinations” form is to be completed and 

submitted by the Offer/Bidder and submitted to the ECIDA.   
 

Contract Termination Provision  
 

New York State Finance Law §139-k(5) provides that every procurement contract award subject 

to the provisions of State Finance Law §§139-k and 139-j contain a provision authorizing the 

ECIDA to terminate the contract in the event that the certification is found to be intentionally 

false or intentionally incomplete.  This statutory contract language authorizes, but does not 

mandate, termination.  “Governmental Entity” and “procurement contract” are defined in State 

Finance Law §139-k(1).  If a contract is terminated in accordance with State Finance Law §139-

k(5), the ECIDA is required to include a statement in the procurement record describing the basis 

for any action taken under the termination provision. 
 

Accordingly,  
 

The ECIDA reserves the right to terminate this contract in the event it is found that the certification 

filed by the Offerer/Bidder in accordance with New York State Finance Law §139k was 

intentionally false or intentionally incomplete.  Upon such finding, the ECIDA may exercise its 

termination right by providing written notification to the Offerer/Bidder in accordance with the 

written notification terms of this contract. 
 

Offerer Disclosure of Prior Non-Responsibility Determinations 

Name of Individual or Entity Seeking to Enter into the Procurement Contract: 

_______________________________________________________________________ 

 

Address:  _______________________________________________________________ 

_______________________________________________________________________ 

 

Name and Title of Person Submitting this Form:  ________________________________ 

_______________________________________________________________________ 

 

Contract Procurement Number:  _____________________________________________  

 

Date:________________________ 
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1.  Has any Governmental Entity made a finding of non-responsibility regarding the individual or entity 
seeking to enter into the Procurement Contract in the previous four years?  (Please circle): 

  No   Yes 
If yes, please answer the next questions: 
 

2.  Was the basis for the finding of  non-responsibility due to a violation of State Finance Law §139-j  
(Please circle): 

  No   Yes 
3.  Was the basis for the finding of  non-responsibility due to the intentional provision of false or 

incomplete information to a Governmental Entity?  (Please circle): 
 

  No   Yes 
 

4. If you answered yes to any of the above questions, please provide details regarding the finding of non-

responsibility below. 
 

Governmental Entity:  ___________________________________________________________ 
 

Date of Finding of Non-responsibility:  ______________________________________________ 
 

Basis of Finding of Non-Responsibility:  _____________________________________________ 
_____________________________________________________________________________ 

_____________________________________________________________________________ 
_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 
_____________________________________________________________________________ 

_____________________________________________________________________________ 
(Add additional pages as necessary) 
 

5.  Has any Governmental Entity or other governmental agency terminated or withheld a Procurement 
Contract with the above-named individual or entity due to the intentional provision of false or incomplete 

information?  (Please circle): 
 No Yes 

6.  If yes, please provide details below. 
 

Governmental Entity:  ______________________________________________ 
 

Date of Termination or Withholding of Contract:  _______________________________________ 
 

Basis of Termination or Withholding:       ____________________________________________ 

______________________________________________________________________________ 
______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 
______________________________________________________________________________ 

______________________________________________________________________________ 
______________________________________________________________________________ 

(Add additional pages as necessary) 
 

Offerer certifies that all information provided to the ECIDA with respect to State Finance Law §139-k is complete, true and accurate. 

 

By:      Date:      

 Signature 
 

Name:       Title:          
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IRAN DIVESTMENT ACT CERTIFICATION 
 

As a result of the Iran Divestment Act of 2012 (Act), Chapter 1 of the 2012 Laws of New York,   
a new provision has been added to the State Finance Law (SFL), § 165-a, effective April 12, 
2012. Under the Act, the Commissioner of the Office of General Services (OGS) will be 
developing a list (prohibited entities list) of “persons” who are engaged in “investment activities 
in Iran” (both are defined terms in the law). Pursuant to SFL § 165-a(3)(b), the initial list is 
expected to be issued no later than 120 days after the Act’s effective date, at which time it will 
be posted on the OGS website. 
 
By submitting a bid in response to this solicitation or by assuming the responsibility of a 
Contract awarded hereunder, Bidder/Contractor (or any assignee) certifies that once the 
prohibited entities list is posted on the OGS website, it will not utilize on such Contract any 
subcontractor that is identified on the prohibited entities list. 
 
Additionally, Bidder/Contractor is advised that once the list is posted on the OGS website, any 
Contractor seeking to renew or extend a Contract or assume the responsibility of a Contract 
awarded in response to the solicitation, must certify at the time the Contract is renewed, 
extended or assigned that it is not included on the prohibited entities list.  
 
During the term of the Contract, should the New York State Education Department (AGENCY) 
receive information that a person is in violation of the above-referenced certification, AGENCY 
will offer the person an opportunity to respond. If the person fails to demonstrate that it has 
ceased its engagement in the investment which is in violation of the Act within 90 days after the 
determination of such violation, then AGENCY shall take such action as may be appropriate 
including, but not limited to, imposing sanctions, seeking compliance, recovering damages, or 
declaring the Contractor in default.  
 
AGENCY reserves the right to reject any bid or request for assignment for an entity that appears 
on the prohibited entities list prior to the award of a contract, and to pursue a responsibility 
review with respect to any entity that is awarded a contract and appears on the prohibited 
entities list after contract award. 
 
 
 
 
Signature:  
 
 
Print Name:  
 
 
Title:  
 
 
Company Name:  
 
 
Date: :   
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GENERAL CONSTRUCTION CONTRACT AGREEMENT 

 

 

Agreement, dated as of                                                                          20____, between                                                                                                                                       

the Erie County, having its ECIDA office at 95 Perry Street Suite 403, Buffalo, NY 14203, 

hereinafter referred to as the Owner, and  

 

____________________________________________________________________________ 

 

having its principal address at _____________________________________________________ 

 

______________________________________________________________________________ 

 

hereinafter referred to as the Contractor: 

 

1. SCOPE OF WORK 

Contractor hereby covenants and agrees to the Scope of Construction Appurtenances and to 

furnish all labor, materials, tools, plants and machinery necessary and appropriate to 

accomplishing the foregoing and to execute, construct and finish the work in a substantial and 

workmanlike manner to the satisfaction and acceptance of the Owner; it being agreed that said 

work is more fully described and set forth in plans and Specifications (Contract Documents) 

prepared for this Agreement, described and dated as follows: 

 

ERIE COUNTY INDUSTRIAL DEVELOPMENT AGENCY 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 

 

The said Plans and Specifications (Contract Documents) being incorporated herein by reference 

as part of this Agreement.  Additional Plans may be furnished by the Engineer and/or Owner 

from time to time as may become necessary to more fully explain and illustrate the manner in 

which the work is to be carried out. These drawings shall not be considered as shop drawings nor 

shall they in any way relieve the Contractor from furnishing the required shop drawings.  All 

material and work that may be called for in the Specifications and not shown on the Plans, or 

shown on the Plans and no called for in the Specifications, are to be furnished and executed as if 

described in both the Plans and the Specifications or Special Notes. Should any work or material 

not directly or indirectly denoted in the Specifications, Plans or Special Notes be necessary or the 

proper carrying out of the obvious intentions thereof, the Contractor shall furnish any such 

material and do any such work as fully as if they were particularly delineated or described. 

Figured dimensions on all scale drawings shall govern in laying out work, and no work shall be 

executed from dimensions obtained by scale except in the absence of dimension and as approved 

by the Engineer. All drawings and specifications furnished the Contractor are the property of the 

Owner and must be returned or satisfactorily accounted for before final payment is made. 
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2.   THE ENGINEER 

Wherever the term "Engineer" is used in this Agreement it means the Engineer(s) of the Owner 

or such other person as the Owner or Engineer may designate in writing addressed to the 

Contractor) as his authorized representative. All correspondence or communications directed to 

Owner and in any manner relating to or affecting the obligations of either the Contractor or the 

Owner under his Agreement must be addressed DIRECTLY to the authorized representative. 

 

3.   COMPENSATION 

In accordance with the contract signed: ____________________________________________ 

As full consideration for this agreement and as full compensation for the material, labor, tools, 

plant, equipment and all other charges involved in completing the work in accordance with the 

stipulations, provisions and requirements of this Agreement, and of the aforementioned Plans 

and Specifications and the requirements of the Engineer under them, the Contractor agrees to 

accept and the Owner agrees to make payment as follows: 
 

Contractor is advised that the only source of funds available for the payment of the work are 

funds obtained by the Owner from the State of New York. The liability of the Owner to 

Contractor for payment for the work shall be limited to amounts made available to Owner by the 

State. 
 

Contractor shall make no claim against Owner for amounts in excess of those paid by the State 

of New York to the Owner and Contractor accepts the risk of nonpayment by the State of New 

York to the Owner so long as the reason for the nonpayment is not attributable to the fault or 

neglect of the Owner. 
 

4.  COMMENCEMENT OF WORK 

The work shall be commenced within five (5) calendar days after the Contractor's receipt of 

Notice to Proceed, and shall be prosecuted in such order and with such force as the contractor 

shall deem adequate to insure its completion within the time hereinafter specified. 
 

5.  TIME OF COMPLETION 

The Notice to Proceed will be given on or about September 28, 2017.  All work must be 

substantially completed by June 30, 2018.  The Contractor will have 60 consecutive days to 

substantially complete the work once the Contractor commences construction activities.  Work 

shall be completed and ready for final payment within 90 days of the Contractor commencing 

construction activities.  The Contractor shall submit to the Owner a detailed schedule for 

performance of the work to be performed pursuant to this Agreement in a form acceptable to the 

owner, which schedule shall comply with all scheduling requirements of this Agreement. The 

Owner, at its sole discretion, may direct the contractor to make modifications and revisions in 

said schedule. 

 

A. FAILURE TO RESTORE RAIL SERVICE 
 

In the event the Contractor fails to complete his work and exceeds the specified limitations for 

track shutdown, such that any railroad delivery or service is delayed, any and all costs incurred by 

the affected railroads beyond the specified shutdown period will be fully compensated by the 

Contractor until rail service is restored. 
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B. FAILURE TO COMPLETE WORK ON TIME 
 

For each calendar day that any work shall remain uncompleted after the contract date specified 

for the completion of the work provided for in the Contract, the amount per calendar day 

specified in New York State Department of Transportation Standard Specifications, Table 108-1, 

Schedule of Liquidated Damages (as modified below), will be deducted from any money due the 

Contractor, not as a penalty but as liquidated damages, provided, however, that due account shall 

be taken of any adjustment of the Contract time for completion of the work as provided for 

elsewhere in the Specifications. 
 

Permitting the contractor to continue and finish the work or any part of it after the time fixed for 

its completion or after the date to which the time for completion may be extended, will in no way 

operate as a waiver on the part of the Owner of any of its rights under this Contract. 
 

The Owner may waive such portions of the liquidated damaged as may accrue if he deems the 

work is in such conditions as to be safe and convenient for use by the traveling public. 
 

The assessing of liquidated damages shall be in addition to Engineering Charges as provided for 

in § 102-12, Engineering Charges and § 108-04, Extension of Time, of these specifications. 
 

In the event the delivery of any material in short supply is delayed substantially beyond the normal 

delivery time which results in delaying the completion of the contract, the contract will be extended 

without the assessment of engineering charges or liquidated damages.  The Contractor shall, 

however, demonstrate to the Owner hat he has made every reasonable effort to obtain such material 

and complete the contract. 

 

Table 108-1 Schedule of Liquidated Damages (Modified) 

Original Contract Amount 

From More Than          To and Including 

Liquidated Damages 

Per Calendar Day 

$0 $25,000 $200. 

$25,000 $50,000 $300. 

$50,000 $100,000 $800. 

$100,000 $500,000 $1,200. 

$500,000 $2,000,000 $2,000. 

$2,000,000 $5,000,000 $2,400. 

$5,000,000 $10,000,000 $3,200. 

$10,000,000  $4,000. 
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Any sum which may be due the Owner as liquidated damages shall be deducted by the Owner 

from any balance which may be due the Contractor when the said work shall have been finished 

and accepted as hereinafter provided. If the Owner terminates the Contractor’s right to proceed, 

other than a termination by Owner for convenience, liquidated damages will continue to accrue 

until the Work is completed pursuant to the Contract Documents.  

 

Notwithstanding anything to the contrary in the Contract Documents, an extension of the 

Contract Time, to the extent permitted under the Contracts Documents shall be the sole remedy 

of the Contractor for any (1) delay in the commencement, prosecution or completion of the 

Work, (2) hindrance or obstruction in the performance of the Work, (3) loss of productivity; or 

(4) any delay-related claim (collectively referred in this section as “Delay”) whether or not such 

Delay is foreseeable.  In no event shall the Contractor be entitled to any compensation or 

recovery of any damages, in connection with any Delay, including, without limitation, 

consequential damages, lost opportunity cost, impact damages, labor inefficiency damages, or 

overhead costs. 
 

6.  SUSPENSION OR TERMINATION OF AGREEMENT 

The Owner reserves the right, at any stage of the work. to (1) suspend operations thereon, or 

upon any part thereof, either for a time specified or indefinitely or (2) terminate the Agreement 

by giving the Contractor ten (10) calendar days written notice. In the event of suspension, the 

Engineer shall grant to the Contractor an extension of time for completion of the work equal to 

the time of such suspension. In case of any such suspension of longer than ten (10) calendar 

days, the Contractor shall have the option to terminate this Agreement, and have settlement and 

payment for the work done which payment shall be computed in the manner set forth below. 
 

In case of termination of the work under this Section, the Engineer shall prepare a final estimate 

of the value of the part of the work done, which estimate shall be based on labor performed and 

materials or the work actually purchased and delivered to the Contractor or specially designed 

and ordered for the work and which, but for such termination thereof, would have become a part 

of the completed work.  Only such delivered or ordered materials shall be included in the 

estimate as in the opinion of the Engineer were necessary and suitable for the  work. Such 

materials so included shall be delivered to and be the property of the Owner. Payment of the 

value of the work performed, as described above, shall be taken and accepted by the Contractor 

as full payment and shall completely discharge the Owner from all liability under this Agreement 

and thereupon this Agreement shall be terminated.  Neither postponement nor suspension of the 

work or termination of this Agreement shall entitle the Contractor to any claim for damage or for 

anticipated profits or for compensation for detention of, or loss of use of, agents, or employees, 

tools, equipment or plant.   
 

Anything in this Agreement to the contrary notwithstanding, any suspension or termination of 

this Agreement under the provision of this or any other section shall not release Contractor from 

any liability it may have incurred or any obligation which may have accrued under this 

Agreement. 
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7.  PERFORMANCE AND PAYMENT BONDS 

The Contractor if required by the Owner, shall forthwith upon the execution and delivery of this 

Agreement. execute and deliver to the Owner good and sufficient performance and payment 

bonds, each in an amount equal to the total contract price (100%) of  the work provided for 

herein at the time of award as security for the faithful performance by the Contractor of all the 

covenants and agreements on the part of the Contractor contained herein. The Surety in each 

such bond shall be a properly organized Surety corporation, accepted and approved by the 

Owner and doing business in this state. 
 

8.  DIRECTIONS, EXPLANATIONS, CORRESPONDENCE AND DISCREPANCIES 

All directions, explanations and instructions referred to in or required by this Agreement will be 

given by the Engineer. The Contractor may at any time require any instructions to be stated in 

writing.  It is also agreed that the functions and powers of any assistant Engineers and Inspectors 

designated as Engineer's representatives are limited to the monitoring of the Contractor's 

operations in executing the work pursuant to this Agreement, and that no authority is given the 

said Assistant Engineers or Inspectors to make, permit or authorize and they are hereby expressly 

prohibited from making permitting, or authorizing, any alterations, changes, or departures in or 

from the terms and provisions of this Agreement or said plans and specifications. The Contractor 

shall not proceed without demanding of the Assistant Engineer or Inspector in charge of the 

work such points, grades and levels as may be necessary to locate the  work, and as the work 

progresses, and when given, they must be preserved by the Contractor being lost or disturbed, 

The Contractor agrees to be responsible for any mistakes that may be caused by their loss or 

disturbance and the Contractor shall not make any claim for compensation for delay by reason of 

the failure on the part of the Owner to furnish such points, grades and levels unless the same 

shall have been demanded by the Contractor. If the Contractor in the course of the work shall 

find that the points, grades and levels which are shown on the plans are not conformable to the 

physical conditions of the locality of the proposed work or structure, or if discrepancies between 

the Plans and the points, grades or levels furnished by said Assistant Engineer or Inspector or 

errors or discrepancies in the plans or the specifications shall become apparent to Contractor, it 

shall be the duty of the Contractor to immediately inform the Engineer of such errors or 

discrepancies. Otherwise no claim shall be made by the Contractor against the Owner for 

compensation or damages by reason of the failure of the Owner to represent upon said plans the 

points, grades and levels conformable to the actual physical conditions of the locality of the 

proposed work. 
 

9.  CHANGES: PROCEDURE 

The Engineer may at any time make such changes in the amount of work to be done or in the 

quality of the material to be used as in the Engineer's opinion may be necessary. If any such 

changes diminish the quantity of work to be done, they shall not constitute a claim for damages 

or for anticipated profits on the work that may be so dispensed with. If the amount of work shall 

be increased, such increase shall be paid for at the same rate as similar work is herein contracted 

to be paid for; and if such work is not similar to work herein contracted or, it shall be paid for as 

an extra item, a price to be agreed upon, in writing, previous to the commencement of such extra  

work. No such changes (except such changes as diminish the quantity or lower the quality of 

work to be done, which may be made upon the written order of the Engineer) in the amount of 

work to be done, or in the quality of the material to be used, shall be made unless and until such 

changes shall be specified and set forth in a written agreement which shall be supplemental 

hereto and which shall be signed by both the Owner and the Contractor. The Contractor hereby  
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expressly covenants and agrees, under any circumstances or for any reason whatsoever, to not 

make any such changes unless and until said changes are so specified and set forth in such 

Supplemental Agreement. The Contractor further hereby expressly covenants and agrees, under 

any circumstances or for any reason whatsoever, to not make any claim or demand for any extra 

compensation or compensation for additional or extra work in excess of the total sum named in 

this Agreement, except such extra compensation as maybe specified in any such Supplemental 

Agreement made as provided for in his paragraph. The Contractor is hereby absolutely 

prohibited from doing any additional or extra work which will warrant compensation for 

additional or extra work in excess of that provided for in this Agreement, or in any other way 

departing or varying from the provisions hereof, or from said plans and specifications, upon any 

order or request, whether verbal or in writing, given by any person other than the Engineer as 

herein provided, or in pursuance of a Supplemental Agreement as herein provided. 

 

10.  CLAIMS 

If at the time of the Contractor’s acceptance of any payment made by the Owner under this 

Agreement, or under any agreement in writing supplemental hereto, the Contractor shall become 

entitled then or thereafter to have, make or claim any demand against or payment from the 

Owner other than or additional to the compensation expressly stipulated in and by the written 

agreement or agreements, the Contractor shall and will at the time of acceptance of such payment 

give notice in writing to the Engineer, specifying such claim or demand, the ground thereof, and 

the amount hereof, and the Contractor’s acceptance of any payment under this Agreement, or 

under any agreement in writing supplemental hereto without previously, or concurrently giving 

such notice in writing to the Engineer shall constitute conclusive and indisputable evidence that 

at the time of such acceptance thereof the Contractor was not entitled to claim or demand from 

the Owner either then or thereafter, any payments, damages, or compensation other than the 

compensation expressly stipulated in and by the written agreement or agreements. 

 

11.  TRANSPORTATION 

The Contractor shall provide all transportation for employees, equipment, tools and materials. 

 

12.  EQUAL OPPORTUNITY AND NONDISCRIMINATION 

During the performance of this agreement, the Contractor agrees as follows: 

 

a. The Contractor will not discriminate against any employee applicant or 

employment because of race, creed, color, sex, national origin, age, disability or 

marital status. 

 

b. If directed to do so by the Commissioner of Human Rights, the Contractor will 

send to each labor union or representative of workers with which the Contractor 

has or is bound by a collective bargaining or other agreement or understanding, a 

notice, to be provided by the State Commissioner of Human Rights, advising such 

labor union or representative of the contractor's agreement under clauses (a) 

through (g) (hereinafter called "non-discrimination clauses").  If the Contractor 

was directed to do so by the Owner as part of the bid or negotiation of this 

contact, the contractor shall request such labor union or representative to furnish a 

written statement that such labor union or representative will not  
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discriminate because of race, creed, color, sex, national origin, age, disability or 

marital status, and that such labor union or representative will cooperate, within 

the limits of its legal and contractual authority, in the implementation of the 

policy and provisions of these non-discrimination clauses and that it consents and 

agrees that recruitment, employment and the terms and conditions Or employment 

under this contract shall be in accordance with the purposes and provisions of 

these non-discriminate clause.  If such labor union or representative fails or 

refuses to comply with such a request that it furnish such a statement, the 

Contractor shall promptly notify the State Commissioner of Human Rights of 

such failure or refusal. 
 

c. If directed to do so by the Commissioner of Human Rights, the Contractor will 

post and keep posted in conspicuous places, available to employees and applicants 

for employment, notices to be provided by the State Commissioner of Human 

Rights setting forth the substance of the provisions of clauses (a) and (b) and such 

provisions of the State's laws against discrimination as the State Commissioner of 

Human Rights shall determine. 
 

d. The Contractor will state, in solicitations or advertisements for employees placed 

by or on behalf of the Contractor, that all qualified applicants will be afforded 

equal employment opportunities without discrimination because of race, creed, 

color, sex, national origin, age, disability or marital status. 
 

e. The Contractor will comply with the provisions of Sections 290-299 of the 

Executive Law and with the Civil Rights Law, will furnish all information and 

reports deemed necessary by the State Commissioner of Human Rights under 

these non-discriminate clauses and such sections of the Executive Law, and will 

permit access to the Contractor's books, records and accounts, by the State 

Commissioner of the purposes of investigation to ascertain compliance with these 

non-discrimination clauses and such sections of the Executive Law and Civil 

Rights Law. 
 

f.  This contract may be forthwith canceled, terminated or suspended, in whole or in 

part, by the Owner upon the basis of finding made by the State Commissioner of 

Human Rights that the Contractor has not complied with these non-discrimination 

clauses, and the Contractor may be declared ineligible for future contracts made 

by or on behalf of the State or a public authority or agency of the State, until the 

Contractor satisfies the State Commissioner of Human Rights that the Contractor 

has established and is carrying out a program in conformity with the provisions of 

these non-discrimination clauses. Such finding shall be made by the State 

Commissioner of Human Rights after conciliation efforts by the Commissioner 

have failed to achieve compliance with these non-discrimination clauses and after 

a verified complaint has been filed with the Commissioner, notice thereof has 

been given to the Contractor and an opportunity has been afforded the Contractor 

to be heard publicly in accordance with the Executive Law. Such sanctions may 

be imposed and remedies invoked independently of or in addition to sanctions and 

remedies otherwise provided by law.  
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g. The Contractor will include the provisions of clauses (a) through (f) in every 

subcontract or purchase order in such a manner that such provisions will be 

binding upon each subcontractor or vendor as to operations to be performed 

within the State of New York. The Contractor will take such action in enforcing 

such provisions of such subcontract or Purchase order as the State Commissioner 

of Human Rights or the contracting agency may direct including sanctions or 

remedies or non-compliance. If the Contractor becomes involved in or is 

threatened with litigation with the subcontractor or vendor as a result of such 

direction by the State Commissioner of Human Rights or the contracting agency, 

the Contractor shall promptly so notify the Attorney General, requesting the 

Attorney General to intervene and protect the interests of the State of New York 

and the Owner. 
 

13.  RELATIONSHIP BETWEEN PARTIES 

The Contractor warrants and represents that no director, officer, employee or agent of the Owner 

is a director, officer, employee, or agent of Contractor or any subsidiary or affiliate of the Owner, 

or vice versa, and that, to the knowledge and belief of the executing officer of Contractor, no 

director, officer, employee, or agent of Owner or any subsidiary or affiliate of the Owner owns 

any stock or has a substantial interest in Contractor. 
 

14.  LIABILITY FOR TAXES, PENSIONS, ANNUITIES, ETC 

The Contractor agrees to, and does, hereby accept full and exclusive liability for the payment of 

any and all contributions or taxes for unemployment Insurance, medical and old age retirement 

benefits, pensions or annuities now or hereinafter imposed under any state or federal laws which 

are measured by the wages, salaries or other enumeration paid to persons employed by 

Contractor, on work performed under the terms of this agreement. Contractor also agrees to 

indemnify and save harmless the Owner from any such contributions or taxes or liability 

therefore and further agrees to obey all lawful rules and regulations and to meet all lawful 

requirements which are now or hereafter may be issued or promulgated under said respective 

laws by duly authorized state or federal officials. The Contractor shall accept full and exclusive 

liability for the payment of any tax on materials entering into the construction. 
 

15.  CONTRACTUAL STATUS AND DIRECTION 

In performing services under this agreement, Contractor shall operate as, and have the status of, 

an independent contractor and shall not act as, or be, an employee or agent of the Owner. The 

Contractor shall employ pay from funds, and discharge all persons engaged in the performance 

of the work to be performed hereunder and such persons shall be under Contractor's supervision, 

direction and control subject to the general oversight and guidance of Owner's Engineer(s) or 

whomever they may appoint. 
 

16.  TEMPORARY WORK, SIGNS AND ADVERTISEMENTS 

The Contractor shall, unless otherwise specified, furnish at no cost or risk to the Owner all 

pumping, bailing, false work, cribbing, sheet-piling, coffer dam, shoring, temporary bridging or 

other temporary work of any nature whatsoever required for the work herein described. 
 

The Contractor shall not place, or permit advertisements other than the name and address of 

Contractor on any structure or equipment used on this work. On Permanent structures name  

plates or maintenance signs will be permitted only where specifically authorized by the Engineer. 
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17.  REGULATIONS AND PERMITS 

Wherever in the performance of work embraced within this Agreement it may be necessary to 

temporarily occupy, use or obstruct any street, highway, or public place, or to do anything 

whatsoever in connection with public property, or wherever it shall be necessary in order to 

comply with building laws or other local, state or national ordinances or enactments or 

regulations, the Contractor shall, at no cost to the Owner, procure all necessary approvals and 

permits therefore; and in performing such work shall be governed by and comply with the laws, 

rules and regulations of the proper local, municipal, state, national or other authorities. The 

Contractor shall be responsible for and save the Owner harmless from and against any and all 

violations of said laws, rules and regulations. 

 

Wherever the doing of the work embraced within this Agreement in any manner affects the use 

or operation of lines of railroad or other railroad corporations, the Contractor shall, at no cost to 

the Owner, comply with all the conditions that may be imposed by such railroad corporations. 

 

18.  INTOXICATING LIQUORS AND SANITATION 

The Contractor, insofar as his authority extends, shall not permit the sale, distribution, possession 

or use of any intoxicating liquors or narcotics upon or adjacent to the work or allow any such to 

be brought upon, to or near the project site. 

 

The Contractor shall provide necessary sanitary facilities for employees on this work wherever 

needed, properly screened from public observation and kept in a clean and sanitary condition 

satisfactory to the Engineer and public authorities and shall remove same when directed. 

 

19.  APPLIANCES 

Only suitable and safe appliances and machinery shall be used on the right-of-way or premises of 

the Owner in this work hereby contracted, and any appliance or machine which the Engineer 

deems to be unsafe or unsuited for the work to be performed shall be removed from the work. 

 

No stationary boiler or other appliances shall be used by or on behalf of the Contractor or any 

subcontractor on the right-of-way or premises of the Owner until, unless or except as such 

device, its parts and appliances shall be in conformity with, and shall have been inspected and 

tested in conformity with, any and every state, departmental and municipal rule, regulation and 

requirement applicable thereto at the place of such use. 

 

Save and except only as and when the Owner shall otherwise agree in writing, every 

examination, inspection and test, and the specification cards and report thereon required under 

this Section, shall be made, certified and authenticated by a reliable company carrying on the 

business of such examination, inspection and certification. 
 

The Contractor shall furnish, bear and pay, and shall save the Owner free of, any and all labor 

and expense of any incident to compliance with aforementioned rules, regulations and 

requirements. 
 

20.  NIGHT AND DAY WORK 

Regular access to the site is from 7:00-am till 7:00-pm. If required to work additionally during 

the night(s) and weekends in order to complete the same work within the time specified herein, 

no extra charge shall be made by the Contractor for such night and weekend work. Night and 

weekend work must be authorized by the Owner’s representative. 
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21.  SUPERINTENDENCE AND WORKMEN 

The Contractor shall at all times be represented on the work by a competent superintendent, who 

shall be satisfactory to the Engineer.  Copies of approved plans and specifications shall be kept 

on the work site at all times. 
 

The Contractor shall employ experienced workmen and shall promptly discharge any employee 

whom the Engineer considers to be incompetent or disorderly or a hindrance to the progress of 

the work herein provided for. The foregoing is intended, and shall not be deemed, to limit or 

modify Contractor's status as an independent Contractor, as provided in Section 15 of this 

Contract Agreement. 
 

22.   INTERFERENCE 

In agreeing upon the price to be paid for the work to be performed under this Agreement, due 

consideration has been given to the fact that said work must be performed in a manner that will 

not interfere with the operation of the Owner and also in such a manner as to enable the Owner, 

or its agents, employees or contractors, to perform other and contiguous work; and the price 

specified in this Agreement to be paid by the Owner to the Contractor has been agreed upon and 

made after such due consideration. 
 

23.  PROTECTION OF PRESENT FACILITIES 

Whenever the work embraced in this Agreement is by the side of or contiguous to existing public 

or private facilities, the Contractor shall use the utmost vigilance in the prosecution of said work 

in every stage thereof in order effectually to guard against all accidents or damages to such 

facilities by reason of said work. The Contractor will at all times during the progress of work so 

manage and execute the same as to cause the least possible interference with the operation, 

management, or maintenance of the existing facilities, whenever in the prosecution of the work 

by the Contractor it shall be found necessary, in order to prosecute said work or to avoid 

interference with the operation, management or maintenance of existing facilities, to remove, 

transpose, or alter any existing facility, such change, transposition, alteration, excavation or 

construction shall be made by, and at the sole expense of the Contractor. 
 

24.  CONTIGUOUS WORK 

The work herein contracted for shall be so prosecuted that the progress of contiguous work shall 

not be delayed. 
 

25.  PUBLIC AND PRIVATE ROADS 

The Contractor shall provide and maintain at no cost to the Owner, good and safe roads, paths 

and other facilities, as directed by the Engineer to afford means of access to all parts of the work. 

Any person authorized by the Engineer shall be permitted to use such facilities for hauling 

materials required for the work, provided such use does not interfere with or impede the work of 

the Contractor. 
 

26.  OWNER’S USE OF COMPLETED WORK 

The Owner may, prior to the completion of all the work to be performed under this Agreement 

and the acceptance thereof by the Owner, enter upon and use any portion of said work without 

any compensation whatever to the Contractor for such use and without any compensation or 

payment whatever to the Contractor for any delay in the work caused by such use.  Such taking 

possession and use shall not be deemed an acceptance of the work so taken and used or of any 

part thereof. 
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27.  TRANSFERS 

The Contractor shall not assign or transfer this Agreement, or any part hereof, to any person 

without the prior written consent of the Owner. The Contractor shall give personal attention and 

superintendence to the work. No approved assignment, letting, transfer or subcontract, whether 

for labor or material or both, shall under any circumstances relieve the Contractor of obligations 

or liabilities under this Agreement or have any bearing on the granting or refusing of an 

extension or the date of completion should the subcontractor fail to perform the work 

undertaken. 

 

28.  INSPECTION 

All materials of every description used under this Agreement and all workmanship pursuant 

hereto shall be of the grade specified, and where quality is not specified shall be of the best for 

the purpose that can be obtained. Material shall at all times be open to the inspection, acceptance, 

or rejection of the Engineer and of such person or persons as designated to represent Engineer, as 

hereinbefore provided. If any material brought to the project site for the use on the work be 

condemned by the Engineer as unsuitable, the Contractor shall forthwith remove said material 

from the work at no cost to the Owner. 

 

29.  DEFECTIVE WORK AND MATERIAL 

No omission or failure on the part of the Engineer to disapprove or reject any work or material at 

the time of a monthly or other estimate, or during the inspection of the work or material, shall be 

construed to be an acceptance of any defective work or material. The Contractor will be required 

to correct any imperfect work whenever discovered before the final payment is made to the  

work. If any work be condemned by the Engineer as defective or improperly done, such 

defective or improper work shall be taken down and rebuilt, or the defects otherwise remedied by 

the Contractor, at no cost to the Owner, as the Engineer in charge of the work may direct; and in 

default thereto the same may be done by the Owner at the Contractor's expense. The provisions 

of this paragraph shall apply to work done by subcontractors as well as to work done by direct 

employees of the Contractor. 

 

The Contractor, without cost to the Owner, shall remedy any defects due to faulty materials or 

workmanship or to Contractor's failure to fulfill any obligations under this Agreement which 

appear within a period of one (1) calendar year from the date when final payment is made for the 

work. The contractor is required to provide a 1yr. Maintenance Bond (refer to attachment C-30). 

This obligation is without prejudice to any other rights or remedies afforded by law to the Owner 

in the event of a default or breach of contract by Contractor. 

 

30.  PATENTS 

The Contractor shall pay all royalties and license fees. The Contractor shall defend at 

Contractor's expense any action brought against the Owner, to the extent that such action claims 

that any equipment used in the performance of the work provided for in this Agreement, or the 

operation of any such equipment infringes patent, copyright or similar property right of any 

country, nation, international body or organization. The Contractor will pay any costs and 

damages finally awarded against the Owner its assignees or successors. 
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31.  INSURANCE 

Erie County Industrial Development Agency requires that prior to the commencement of any 

work, all contractors shall provide a Certificate of Insurance evidencing that public liability 

insurance is currently maintained and in force with an insurance carrier approved to do business 

in the State of New York and maintaining an A.M. Best Rating of A- or better showing Erie 

County Industrial Development Agency as Certificate Holder. It is our suggestion that you 

share these requirements with your current insurance agent, broker or insurance company. 
 

Acceptable Certificates of Insurance shall indicate the following minimal coverage, limits of 

insurance, policy numbers and policy effective and expiration dates. 
 

Commercial General Liability: Contractor and subcontractors shall provide coverage for the 

named insured’s premises & operations, products-completed operations, blanket contractual 

liability and broad form property damage on an occurrence basis and have attached Designated 

Construction Project(s) General Aggregate Limit CG 25 03 endorsement. All insurance 

required of the Company shall waive any right of subrogation of the insurers against any person 

insured under such policy, and waive any right of the insurers to any off-set or counterclaim or 

any other deduction, whether by attachment or otherwise, in respect of any liability of any 

person insured under such policy. 
 

Limits expressed shall be no less than: 

General Aggregate     $6,000,000 

Products-Completed Operations Aggregate   $2,000,000 

Per Occurrence    $2,000,000 

Personal & Advertising Injury    $1,000,000 

Fire Damage Liability    $   100,000 

Medical Payment (per person)     $       5,000 
 

The following parties shall all be named as Additional Insured on ISO Form CG 20 10 

Additional Insured-Owners, Lessees or Contractors 11-85 edition or its equivalent to 

provide completed operations for the Additional Insured on a Primary & Non Contributory 

basis and be indicated as such on the submitted Certificate of Insurance. 

 
 

Buffalo Southern Railroad 

8600 Depot Street 

Eden, NY 14057 

 

Erie County Industrial Development Agency 

95 Perry Street Suite 403 

Buffalo, NY 14203 

 

County of Erie 

95 Franklin Street 

Buffalo, New York 14202 

 

New York State Department of 

Transportation 
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Owners & Contractors Protective Liability: 

The Contractor shall furnish evidence that with respect to the operations performed, Owners & 

Contractors Protective Liability Insurance shall be provided for a limit of not less than $2,000,000 

per occurrence and a $2,000,000 aggregate. Erie County Industrial Development Agency, The 

County of Erie and New York State Department of Transportation shall be the Named Insured 

expressed on this policy. Required only if Blanket Broad Form Contractual Liability is not 

provided on the Commercial General Liability policy. 

 

Railroad Protective Liability: 

In additional to the above, contractor shall furnish and certify to carry Railroad Protective Liability 

Insurance with respect to the operations the contractor or their subcontractors naming the 

railroad as the Named Insured on Railroad Protective Public Liability Insurance (ISO-RIMA 

Form) providing a limit of not less than $2,000,000 per occurrence and $6,000,000 aggregate. 

Buffalo Southern Railroad should be identified as the Named Insured on this policy. Erie 

County Industrial Development Agency should be identified as an Additional Named Insured 

on this policy.  

 

Workers Compensation & Employers Liability: 

Contractors and subcontractors shall provide Workers Compensation insurance as required 

by statute to cover claims for injury or illness to their employees and those who may be eligible 

under the Act. Exclusions for proprietors, partners, members of limited liability companies or 

executive officers will not be permitted. 

 

Workers Compensation: Statutory 

Employers Liability: 

Bodily Injury by Accident (per Accident) $100,000 

Bodily Injury by Disease (Policy Limit)        $ 500,000 

Bodily Injury by Disease (Per Employee) $100,000 

 

Automobile Liability: 

Business Auto Liability insurance covering the use of all owned, hired or non-owned autos for 

Bodily Injury and Property Damage with a Combined Single Limit of $1,000,000 per 

accident. Required limits may be satisfied by a combination of a primary policy and an 

excess/umbrella policy. 
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Pollution Legal Liability: 

Any contractor performing environmental work shall have in effect Pollution Legal Liability or 

Contractors Site Pollution Liability insurance coverage with an insuring limit of $5,000,000 per 

claim and a $5,000,000 aggregate. Contractor shall name Erie County Industrial Development 

Agency, Additional Insured or provide a Blanket Additional Insured provision on this policy.  
 

Umbrella/Excess Liability: 

Commercial Umbrella or excess liability for a limit of at least $5,000,000 per occurrence with a 

$5,000,000 Aggregate. Coverage should respond on a follow-form basis and excess over the 

aforementioned underlying policy limits. The County of Erie and the Erie County Industrial 

Development Agency shall be named as Additional Insured. 
 

Cancellation or Nonrenewal: 

Each Certificate shall state that in the event of any material change in or cancellation of said 

policies, Buffalo Southern Railroad, New York State Department of Transportation and Erie 

County Industrial Development Agency Affiliated Companies will receive thirty (30) days prior 

notice of such change or cancellation. Each Certificate of Insurance shall be sent to the address 

provided on page C-12.  
 

32.  RISKS 

The Contractor shall assume all responsibility for any damage which may happen to the work 

provide for in this Agreement from fire, floods, storms or any cause whatsoever prior to the final 

completion and acceptance thereof. 
 

All loss or damage arising out of the nature of the work to be done under this Agreement or from 

any unforeseen obstructions, difficulties or conditions which may be encountered in the 

prosecution of the same or from the action of the elements or from encumbrances on the line of 

the work or from any act or omission not authorized by this Agreement on the part of the 

Contractor or any person or agent employed by Contractor, shall be borne by said Contractor. 
 

The Contractor shall not be entitled to claim or receive from the Owner any sum whatever in 

excess of the contact price or the work provided or herein by reason or on account of any delay 

caused in such work by the Owner. 
 

33.  INDEMNITY DAMAGE CLAIMS  

The Contractor will be responsible for, and shall release, protect, defend, indemnify and save 

harmless the County of Erie, Erie County Industrial Development Agency, Buffalo 

Southern Railroad, New York State Department of Transportation & Affiliated 

Companies, and, its officers and employees, both officially and personally, and their subsidiaries 

from and against any and all loss, damage, cost and expense and all claims, actions and demands 

arising out of: 
 

a. Personal injuries (including death) to any person and losses of a damage to the 

property of any person during or arising out of the performance of this Agreement 

except when caused in whole by the fault (or by the joint fault) failure or 

negligence of the owner and/or subsidiary of the owner; and 
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b. The Federal Employer's Liability Act and any amendments thereto 

(notwithstanding the provisions of subparagraph a. above) based on allegations to 

the effect that the Owner failed to correct or guard against unsafe conditions or 

failed to furnish a safe place to work. 

 

The Contractor shall familiarize himself with applicable industry safety rules, 

which are incorporated herein by reference and made part of this Agreement. The 

Contractor also agrees to comply with the industry safety rules, together with all 

applicable safety requirements contained in the laws, regulations or ordinances of 

any federal, state or local governmental authority hand to require employees to 

comply therewith, and agrees to release, protect, defend, indemnify and save 

harmless the Owner from and against any and all loss, damage, cost and expense 

and all claims, actions and demands arising out of violation of any of said safety 

rules and requirements. 

 

Indemnifiable costs shall include, but not be limited to, fees of attorneys, investigators and 

experts. As used above, the terms "the Owner" and "Owner's subsidiaries" include the officials or 

officers, directors, agents and employees of the Owner, and any subsidiaries. 

 

Failure of any of the Parties to assert any right or declare any default hereunder shall not 

preclude such assertion or declaration at a later date or upon a recurrence of violation of such 

rights or event of default. 

 

34.  MATERIALS, SUPPLIES AND EQUIPMENT PURCHASED BY CONTRACTOR 

The Contractor shall advise the Engineer in writing of all subcontracts made for materials, 

supplies and equipment to be used in this Agreement, giving the date of subcontract, name of 

party with whom made, and date agreed upon for delivery of material covered thereby. 

 

In making purchases of materials to be used in connection with this Agreement, insofar as 

compliance with the provisions of this Agreement permit, preference shall be given in selecting 

vendors to companies located within the community and/or state of the project work site. 

 

Materials delivered on site with proper materials certifications that have been accepted for 

installation and use (exp: rail and ties) may be used for partial reimbursement on individual pay 

items up to 50% of the unit price less retainage.  Contractor is solely responsible for damage, 

theft or loss until the project has been accepted. 

 

35.  MATERIAL PURCHASED FROM THE OWNER BY THE CONTRACTOR 

Any material of any nature whatsoever furnished by the Owner upon request to the Contractor 

shall be paid for by the Contractor at the time of the delivery of the said material to said 

Contractor at the market price for said material to be determined by the Owner plus the cost to 

the Owner of handing and transporting said material, and if not so paid shall be satisfied in 

manner provided in Section 36 hereof. 

 

If any of the said material so purchased from the Owner by the Contractor is returned to the 
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Owner at any time during the progress of the work, or at the time of the completion of the same, 

the Owner will purchase such material at the prices paid by the Contractor, deducting therefrom 

depreciation due to usage (as determined by the Owner) and the cost for handling same. 

 

36.  CHARGES ON FREIGHT, LABOR, MATERIALS AND SUPPLIES 

The Owner shall have the right to apply any sums due or to become due to the Contractor under 

his Agreement to payment of any liabilities of the Contractor, or of any subcontractor, to the 

Owner for freight charges or for furnishing labor, materials or supplies. 

 

37.  PAYMENT FOR LABOR, SUPPLIES AND MATERIAL 

The Contractor shall be responsible for the prompt payment for all labor, supplies and material 

furnished for any of the work covered by this Agreement, whether such work is done directly by 

Contractor or by any subcontractor engaged by the Contractor. In the event the Contractor fails 

to cause to be paid or pay for any such labor, supplies or material promptly after payment is due, 

the Owner shall have the right to apply any funds which may be or might become payable to said 

Contractor to the payment of such liabilities and the amount of such payments shall be 

considered and accepted as payment pursuant to this Agreement. 

 

38.  FAILURE FORFEITURE 

If at any time the Contractor shall refuse or neglect to prosecute the work with a force sufficient, 

in the opinion of the Owner, to insure its completion within the time specified in this Agreement, 

or to furnish sufficient materials as needed for that purpose, the Owner may direct the 

employment of or employ such additional laborers and foremen, and purchase sufficient 

materials, as the Owner may deem necessary to perform said work, at such wages and at such 

prices as the Owner shall determine, and pay all persons so employed for their services and or 

materials furnished. Any amount so paid shall be credited against the amount next due the 

Contractor pursuant to Section 40 hereof without prejudice, however, to any remedy which the 

Owner may have or may be entitled to have against the Contractor for breach of this Agreement. 

In addition the Owner, for the failure to prosecute the work with a force adequate for timely 

completion thereof, or to furnish sufficient materials at needed therefore, or non-compliance with 

orders as to the manner of performing it, or for any omission of, or failure to comply with any of 

the requirements of this Agreement on the part of the Contractor, may declare this Agreement 

terminated, and, upon written notice thereof to the Contractor, enter upon and take possession of 

the work, employ persons and purchase materials, tools, and equipment suitable for completion 

thereof, or contact with any other person or persons for its completion. Upon completion hereof, 

if the cost of such completion, plus ten percent (10%) thereon, shall aggregate less than the 

unpaid balance of the amount designated in this Agreement, the difference shall be paid by the 

Owner to the Contractor, and if such aggregate shall exceed said unpaid balance, such difference 

shall be paid by the Contractor to the Owner.  In either such case, the Engineer shall be entitled 

to take possession of, apply and use all materials, machinery, scaffolding, appliances, tools and 

implements, at or about said work which are necessary or suitable therefore for the completion of 

said work. 
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39.  REMOVAL OF RUBBISH 

All surplus materials, staging, false-work, refuse, tools and debris that may accumulate on or 

about the work and premises occupied by the Contractor during the term of his Agreement must 

be removed from time to time, as may be directed by the Engineer and in case of termination of 

the work prior to completion thereof, if notified by the Owner to do so. 

 

Upon completion of the work, all plant, equipment, tools and supplies and all surplus material, 

temporary structures, staging, false-work, refuse and debris of the Contractor Shall be removed 

from the premises of the Owner and clean up the same to the satisfaction of t the Engineer, 

failing which, the Owner may do so at the expense of the Contractor. 
 

 

40.  MONTHLY ESTIMATES 

So long as the work herein contracted for is prosecuted in accordance with the provisions of this 

Agreement, and with such progress as may be satisfactory to the Engineer, the Contractor will on 

or about the first day of every month make an approximate estimate (the reasonableness of which 

must be approved by the Engineer) of the portion of the total contract price that is allocable to 

the work done hereon up to and inclusive of the last day of the previous month, the amount of 

which estimate shall be certified by Contractor as being correct and in accordance with the terms 

of this Agreement. Such certified amount, after deducting ten percent (10%) thereof and all 

previous payments, shall be due and payable to the Contractor within forty-five (45) calendar 

days after approval by the NYSDOT. 

 

41.  FINAL ESTIMATE 

Upon the final completion and acceptance of the work, the Engineer will issue a signed 

certificate that the whole work provided for in this Agreement has been completed and has been 

accepted by the Engineer under the terms and conditions of this Agreement and recommends 

acceptance by the Owner, whereupon the entire balance found to be due the Contractor including 

the said retained percentage, after deducting there from any amount which may be found to be 

due the Owner for liquidated damages and other demands as hereinbefore provided, will be 

payable to the Contractor within forty-five (45) calendar days after the date of said final 

certificate; provided, however, that before the Owner shall be required to make payment of said 

final balance, the Contractor shall execute a release under seal to the Owner from all claims or 

demands whatsoever growing in any manner out of, or arising from, this Agreement and deliver 

to the Owner a complete release or all liens arising out of this Agreement, or receipts in full 

covering all labor and materials for which a lien could be filed, or a bond satisfactory to the 

Owner indemnifying it against any lien. The Engineer, in computing the said final estimate and 

final certificate need not be bound by the preceding estimates and certificates, but such preceding 

estimates and certificates shall be held to be only approximate to the final estimate, and the said 

monthly estimates and certificates on unfinished work shall in no case be taken as an acceptance 

of the work, or a release of the contractor from responsibility therefore, until the final estimate is 

made and the work in its entirety is accepted as complete under his Agreement.   

 

Payment otherwise due may be withheld on account of defective work not remedied, liens filed, 

damage by the Contractor to others not adjusted, or failure to make payments properly to 

subcontractors or for material or labor. 
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42.   EXAMINATION AND AUDIT 

The Contractor agrees as follows: 

 

a. During the effective term of this Agreement and for three (3) calendar years after 

final payment is made to the Contractor under this Agreement, or such longer 

period as may be required for final disposition of the items mentioned in 

subparagraph (c.) below, the Contractor shall establish and maintain relevant 

books, records, payroll records, receipts, documents, papers and any other data or 

information which support and substantiate the charges made to and payments 

received from the Owner under his Agreement. 
 

 

b. During this time, unless a longer period of time is required in order to comply 

with paragraph (c.) below, the Owner or duly authorized representatives shall 

have access to and the right to examine any relevant books, records, documents, 

papers, receipts, and any other data or information of Contractor relating to this 

Agreement. 

 

c. With respect to (1) litigation or the settlement of claims arising out of the 

performance of this Agreement or (2) charges by Contractor to which the Owner 

takes exception, the Owner's right of access and examination, as well as the duty 

of Contractor under paragraph (a) above, shall continue until disposal of such 

litigation, claims or exception. 

 

43.  MEASUREMENT AND REFERENCE OF DISPUTE 

The final measurement of all work under this Agreement shall be made under the direction of the 

Engineer who shall determine its quantity and quality and whether it satisfies the requirements of 

this Agreement. Any disagreement or dispute between the Contractor and the Owner relating to 

the requirements of this Agreement or the Plans and Specifications (Contract Documents), or the 

carrying out of the obvious intentions of the Agreement, the Plans and Specifications (Contract 

Documents), the work to be performed the materials to be furnished thereunder, or in regard to 

making up the final estimate, shall be referred to the Engineer, whose decision thereon (unless 

subsequently proven by Contractor to have been unlawful, arbitrary and unreasonable, or made 

in bad faith) shall be accepted by, and be conclusive and binding upon both parties hereto. 

 

44.  NOTICE 

Any notice to be given by the Owner to the Contractor hereunder shall be sufficiently given by 

delivery to Contractor's foreman or agent, or by mailing or other delivery to Contractor's last 

known place of business, or, prior to completion or termination of the work, by posting it in a 

conspicuous place a or near the place of performance of the work. 

 

45.  UNDERSTANDING OF REQUIREMENTS 

The Contractor hereby distinctly and expressly declares and acknowledges that, before the 

signing of this Agreement, the Contract has been carefully read and the whole thereof together 

with and in connection with said Plans and Specifications (Contract Documents), and that the has 

made such examination of this Agreement and of said Plans and Specifications (Contract 
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Documents), the location where said work is to be done, the nature of the work required to be 

done, and the material required to be furnished, as to enable thorough understanding of the 

intention of the same, and the requirements, covenants, agreements, stipulations and restrictions 

contained herein and in said Plans and Specifications (Contract Documents), the Contractor 

agrees hereafter not to make any claim or demand upon the Owner based upon or arising out of 

any alleged misunderstanding or misconception of the said requirements, covenants, stipulations, 

and restrictions; and that any information given to the Contractor by the Engineer or others as to 

the quantities in the work, prior to, or during the progress of the work, shall have no bearing or 

effect whatsoever upon the total amount to be paid for, in the final settlement. 
 

46.   GENERAL 

a. Modification 

This Agreement or any Part hereof may not be modified, except by written 

agreement of the parties as signed by the duly authorized officers of the parties. 
 

b. No Waiver 

No omission or delay by the Owner at any time to enforce any right or remedy 

reserved to it, to require performance of any of the terms of the Agreement, shall 

be a waiver of any such right or remedy to which the Owner is entitled, nor shall 

it in any way affect the right of the Owner to enforce such provisions thereafter. 
 

c. Applicable Law  

This Agreement shall be governed by the laws of the State of New York. 
 

d. Severability 

If any provisions of this Agreement shall be held to be invalid, illegal or unenforceable, 

the validity of all other provisions hereof shall in no way be affected thereby. 
 

e. Successors and Assigns 

This Agreement shall insure to the benefit of and be binding upon the  successors 

and assigns of the parties hereto;  provided, however, that contractor shall not 

assign  or transfer this Agreement or any of its rights  hereunder without the 

written consent of the Owner. 
 

f. Entire Agreement  

This Agreement constitutes the Entire Agreement between the parties and 

supersedes all previous agreements and understandings relating to the services 

required under this Agreement. 
 

g. Conflict Between Component Part 

The following component parts, the provision in the component part first 

enumerated below, shall govern over any other component part which follows it 

numerically, except as may be otherwise specifically stated. 
 

The executed Contract Documents shall consist of the following: 
Request For Bids 

Instructions to Bidders 

Proposal 
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Addenda Acknowledgment 

Bidder Certification - E.E.O. Requirements 

Non-Collusion Affidavit 

Proposal Security (Bid Bond) 

Joint Venture Statement 

Plant and Equipment Schedule 

Bidder’s Qualifications 

Contract Agreement 

Performance Bond; Labor and Material Payment Bond; 

Maintenance Bond 

MBE/WBE Requirements (Erie County Utilization Goals) 

General Condition 

Special Notes 

Special Provisions 

Technical Specifications 

Drawings 

Standard Clauses for All New York State Contracts 

NYS Wage Rates 

Appendices 

 

This Contract is intended to conform in all respects to applicable statutes of the State of New 

York and if any part or provision of this Contract conflicts therewith, the said statute shall 

govern. 

 

IN WITNESS WHEREOF, the parties hereto have caused this agreement to be duly executed by 

their duly authorized officials as of the date first written above. 

 

 

___________________________  ___________________________________ 

 Contractor’s Name     Owner’s Name 

 

 

By: ________________________  By: _______________________________ 

 

 

___________________________  ___________________________________ 

 Typed Name      Typed Name 

 

 

Title: ______________________  Title:  ______________________________ 
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Contract 

OWNER OFFICIAL/OFFICER ACKNOWLEDGMENT 

 

State of  _____________________ ) 

     )   SS: 

County of ____________________ )  

 

On this ______________________ day of __________________ , 20____      

 

before me personally came ___________________________________________, 

to me known, who being by me duly sworn did depose and say that he/she resided  

 

in                                   ; and is the authorized Official or Officer of the Owner described herein, 

and which executed the above instrument and it charged with the execution of the matter herein 

provided for, and signed and acknowledged the said instrument pursuant to the Charter of the 

Owner. 

 

      ______________________________________ 

      Notary Public 

        

      _______________County__________________  

         

 

CONTRACTOR CORPORATE ACKNOWLEDGMENT 

 

State of                     ) 

   )   SS: 

County of                  ) 

 

On this                  day of _______________________________, 20____        

 

Before me personally came ____________________________________________________, 

to me known, who being by me duly sworn did depose and say that he/she resided in 

_________________________, and is the __________________________ of the Corporation 

described in and which executed the above instrument; knew the seal of such corporation; that 

the seal affixed to said instrument was such corporate seal; and that it was so affixed by order of 

the Board of Directors of said Corporation; and signed thereto by like order. 

 

__________________________________ 

Notary Public 

 

       ____________________County, _______  
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CONTRACTOR INDIVIDUAL ACKNOWLEDGMENT 

 

State of _____________________  ) 

       )  SS: 

County of ___________________     ) 

 

On this ________ day of _____________________________________________, 20____            

 

before me personally came ______________________________________________,  

to me known to be the individual described in and who executed the foregoing instrument, duly 

acknowledged to me, and executed the same. 

 

       ____________________________ 

       Notary Public 

 

 

__________County,____________ 

  

 

 

 

 

CONTRACTOR PARTNERSHIP ACKNOWLEDGMENT 

 

State of ____________________ ) 

     )  SS: 

County of __________________ ) 

 

On this _______________________________________________________day of, 20____        

 

before me personally came ___________________________________________________, 

to me known to be one of the members of the firm of _____________________________ 

described in and who executed the foregoing instrument, duly acknowledged to me, and 

executed the same as and for the act and deed of said firm. 

 

 

 

       ________________________________ 

       Notary Public 

 

 

       ________ County, _________________ 
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ERIE COUNTY INDUSTRIAL DEVELOPMENT AGENCY 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 

 

PERFORMANCE BOND 

 

KNOW ALL PERSONS BY THESE PRESENTS that ____________________________ 

 

                                                                                          as Principal, hereinafter called  

 

"Contractor", and_______________________________________________________________ 

 

                                                                 as Surety hereinafter called "Surety", are held 

 

 and firmly bound unto the Erie County Industrial Development Agency as Obligee , 

hereinafter called  

 

"Owner", in the amount of ________________________________Dollars ($_____________).  

lawful money of the United States of America for the payment whereof Contractor and Surety 

bind themselves, their heirs, executors, administers, successors and assigns, jointly and severally, 

firmly by these presents. 

 

WHEREAS, Contractor has by written agreement dated  _____________, 20___, entered into an 

 

 Agreement with Owner for the __________________________________________________ 

 

____________________________________________________________________________ 

 

____________________________________________________________________________, 

 

                                                                 in accordance with Plans and Specifications (Contract 

Documents) prepared by, which by reference is made a part hereof, and is hereinafter referred to 

as the Contract. 

 

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor 

shall promptly and faithfully perform said Contract, then this obligation shall be null and void; 

otherwise it shall remain in full force and effect. 

 

The Surety hereby waives notice of any alteration or extension of time made by the Owner. 

 

The Surety hereby stipulates and agrees, if requested to do so by the Owner to fully perform and 

complete the work to be performed under the Contact pursuant to the terms, conditions and 

covenants thereof, if for any cause the Contractor fails or neglects to so fully perform and 

complete such work. 
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ERIE COUNTY INDUSTRIAL DEVELOPMENT AGENCY 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 

 

PERFORMANCE BOND 

 

Whenever Contractor shall be, and declared by Owner to be in default under the Contract, the 

Surety may promptly remedy the default, or shall promptly 

 

1. Complete the Contract in accordance with its terms and conditions, or 

 

2.  Obtain a bid or bids or completing the Contract in accordance with its terms and 

conditions, and upon determination by Surety of the lowest responsible bidder or, if the 

Owner elects, upon determination by the Owner and Surety jointly of the lowest 

responsible bidder, arrange for a contract between such bidder and Owner and make 

available as work progresses (even though there should be a default or a succession of 

defaults under the contract or contacts of completion arranged under his paragraph) 

sufficient funds to pay the cost of completion less the balance of the contract price; but 

not exceeding; including other costs and damages for which the Surety may be liable 

hereunder the amount set forth in the first paragraph hereof. The term "balance of the 

contract price," as used in this paragraph, shall mean the total amount payable by Owner 

to Contractor under the Contract and any amendments hereto, less the amount properly 

paid by Owner to Contractor. 

 

The Surety, for value received, for itself and its successors and assigns, hereby stipulates and 

agrees that the obligation said Surety and its bond shall be in no way impaired or affected by any 

extension of time, modification, omission, addition, or change in or to the said Contact or the 

work to be performed thereunder, or by any payment thereunder, before the time required 

therein, or by any waiver of any provisions thereof, or by any assignment, subletting or other 

transfer thereof or of any work to be performed or any moneys due or to become due thereunder; 

and said Surety does hereby waive notice of any and all of such extensions, modifications, 

omissions, additions, changes, payments, waivers, assignments, subcontracts and transfers, and 

hereby expressly stipulates and agrees that any and all things done and omitted to be done by and 

in relation to assignees, subcontractors, and other transferees shall have the same effect as to said 

Surety as though done or omitted to be done by or in relation to said Contractor. 

 

The said Surety hereby stipulates and agrees that no modifications, omissions or additions in or 

to the terms of the said Contract, or in or to the Plans and Specifications (Contract Documents), 

shall in anywise affect the obligations of said Surety on its bond. 
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ERIE COUNTY INDUSTRIAL DEVELOPMENT AGENCY 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 

 
PERFORMANCE BOND 

 

No right of action shall accrue on this bond to or for the use of any person or corporation other 

than the Owner named herein or the heir, executors, administrators or successors of the Owner. 

 

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, 

and such of them as are corporations have caused their corporate seals to be hereto affixed and 

these presents to be signed by their proper officers, the day and year first set forth above. 

 

 

 

Signed and sealed this _____ day of ______________________, 20____         

 

 

 

       _____________________________ 

       (Principal)   (Seal) 

 

________________________________ 

  (Witness) 

       _____________________________ 

       (Title) 

 

 

 

       _____________________________ 

       (Surety)   (Seal) 

 

________________________________ 

  (Witness) 

 

       _____________________________ 

       (Title) 
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ERIE COUNTY INDUSTRIAL DEVELOPMENT AGENCY 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 

 

 

LABOR AND MATERIAL PAYMENT BOND 

 

(Note: This bond is issued simultaneously with Performance bond in favor of the Owner 

conditioned on the full and faithful performance of the Contract.) 

 

KNOW ALL PERSONS BY THESE PRESENTS that _____________________________ 

 

__________________________________________________________________________ 

 

as Contractor, hereinafter called "Principal", and _________________________________ 

 

_________________________________________________________________as Surety  

 

hereinafter called “Surety,” are held and firmly bound unto the Erie County Industrial 

Development Agency as Obligee, hereinafter called “Owner,” in the amount of  

 

_____________________________________________  Dollars ($               ), for the payment 

whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors 

and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, Principal has by written agreement dated_______________ , 20____, entered into a 

contract with Owner for 

____________________________________________________________________________ 

 

___________________________________________________________________________ 

 

___________________________________________________________________________ 

in accordance with Plans and Specifications (Contract Documents) prepared by,        which is by 

reference made a part hereof, and is hereinafter referred to as the Contract. 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal 

shall promptly make payment to all claimants as hereinafter defined, for all labor and material 

used or reasonably required or use in the performance of the Contract, then this obligation shall 

be void; otherwise it shall remain full force and effect, subject, however, to the following 

conditions: 
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ERIE COUNTY INDUSTRIAL DEVELOPMENT AGENCY 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 
 

LABOR AND MATERIAL PAYMENT BOND 
 

1. A claimant is defined as one having a direct contract with the Principal or with a 

Subcontractor of the Principal or labor, material, or both, used or reasonably required for 

use in the performance of the Contract, labor and material being construed to include that 

part of water, gas, power, light, heat, oil, gasoline, telephone service or rental of 

equipment directly applicable to the Contract. 
 

2.  The above named Principal and Surety hereby jointly and severally agree with the Owner 

that every claimant a herein defined, who has not been paid in full before the expiration 

of a period of ninety (90) calendar days after the date on which the last of such claimant's 

work or labor was done or performed, or materials were furnished by such claimants, 

may sue on this bond for the use of such claimant, prosecute the suit to final judgment for 

such sum or sums as may be justly due claimant, and have execution thereon. The Owner 

shall no be liable for the payment of any costs or expenses of any such suit. 
 

3.  No suit or action shall be commenced hereunder by any claimant: 
 

a.  Unless claimant, other than one having a direct contract with the Principal, shall 

have given written notice to any two (2) of the following: the Principal, the 

Owner or the Surety above named, within ninety (90) calendar days after such 

claimant did or performed the last of the work or labor, or furnished the last of the 

materials for which said claim is made, stating with substantial accuracy the 

amount claimed and the name of the party to whom the materials were furnished, 

or for whom the work or labor was done or performed. Such notice shall be 

served by mailing the same by registered mail or certified mail, postage prepaid, 

in an envelope addressed to the Principal, Owner or Surety at any place where an 

office is regularly maintained for the transaction of business, or served in any 

manner in which legal process may be served in the state in which the aforesaid 

project is located, save that such service need not be made by a public officer. 
    

b. After the expiration of one (1) year following the date on which Principal ceased 

work on said Contract, it being understood, however, that if any limitation 

embodied in this bond is prohibited by law controlling the construction hereof 

such limitation shall be deemed to be amended so as to be equal to the minimum 

period of limitation permitted by such law. 

 

c.   Other than in a state court of competent jurisdiction in and for the county or to the 

political subdivision of the state in which the Project, or any part thereof, is 

situated, or in the United States District Court for the district in which the Project, 

or any part thereof, is situated, and not elsewhere. 
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4.  The amount of his bond shall be reduced by and to the extent of any payment or 

payments made in good faith hereunder inclusive of the payment by Surety of mechanics' 

liens which may be filed of record against said improvement, whether or not claim for the 

amount of such lien be presented under and against this bond. 

 

 

 

Signed and sealed this ______ day of ________________________________, 20____       

 

 

       ______________________________ 

       (Principal)   (Seal) 

_____________________________ 

  (Witness) 

 

       ______________________________ 

       (Title) 

 

 

       ______________________________ 

       (Surety)   (Seal) 

____________________________ 

  (Witness) 

 

       ______________________________ 

       (Title) 
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KNOW ALL PERSONS BY THESE PRESENTS: that ______________________________ 

 

___________________________________________________________________________ 

 

as Contractor, hereinafter called “principal,” and __________________________________ 

 

___________________________________________________________________________ 

 

as Surety, hereinafter called “Surety,” a Corporation of the State of __________________ 

legally authorized to do business in the State of __________________, County of  

 

_____________________ as Surety, are held and firmly bound to Erie County Industrial 

Development Agency 

 

as Oblige, hereinafter called the “Owner” in the amount of _________________________ 

 

___________________________________________________________________ Dollars 

($ _________________), to be paid to the Owner for Owner’s use and benefit, for which  

payment well and truly to be made, we do bind ourselves, our heirs, executors, administrators, 

successors, and assigns, jointly and severally for and in the whole firmly by these presents. 

 

Sealed with our seals and dated this _____________ day of ________________, 20____, entered 

into a certain contract with the Owner known as ___________________________ 

__________________________________________ which Contract is incorporated herein by 

reference; and 

 

WHEREAS, the Principal has represented that ____________________________________ has 

completed the said Contract in strict and entire conformity with the Plans and Specifications 

(Contract Documents), therefore on file at the office of the Owner. 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if, within one 

(1) year from the date of final acceptance for the work by the Owner no faulty workmanship 

shall be disclosed in the performance of the construction of ________________ 

____________________________________ under said Contract; and if it shall appear that no 

defective materials were furnished there under in strict and entire conformity with the terms of 

the items for the construction of _____________________________________________ under 

this Contract, then this obligation shall void, or else to be and remain in full force and virtue. 
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If, within said period of one (1) year, faulty workmanship of the construction of ____________ is 

disclosed or it appears that defective materials were furnished, or if it appears that the work was 

not performed or the materials were not furnished in strict and entire conformity with the terms of 

the Contract Documents, the Owner shall so notify the Principal in writing and the Principal shall 

promptly repair, replace or make good all defective work or materials. In the event that the 

Principal after having been so notified, shall refuse or neglect to repair, replace or make good such 

work or materials within five (5) business days from the receipt of such notice (or within such 

other time at the Owner may direct), or shall fail to complete such work within the time prescribed 

by said Owner, then Owner will proceed to have the work done by others, and the Principal and 

Surety hereunder shall jointly and severally be liable to pay the cost thereof, subject to the 

monetary limitation first written above. In case of an emergency, as determined by said Owner, 

Owner reserves the right to immediately effect both temporary and permanent repairs, or to arrange 

for others to effect such repairs, without immediate notification to the Principal, and the Principal 

and surety hereunder shall jointly and severally be liable to pay the cost thereof. 

 

IN WITNESS WHEREOF, the Principal and the Surety hereunto set their hands and seals and 

such of them as are corporations have caused their corporate seals to be hereto affixed and these 

presents to be signed by their proper officers, the day and year first set forth above. 

 

Signed and sealed this ______ day of ____________________________, 20____           

 

 

 

       _____________________________ 

       (Principal)   (Seal) 

_________________________________ 

  (Witness) 

       _____________________________ 

       (Title) 

 

        

       _____________________________ 

       (Surety)   (Seal) 

__________________________________ 

  (Witness) 

       _____________________________ 

       (Title) 
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CERTIFICATE OF INSURANCE 

 

 

To:  __________________________________________________________________________ 

 

 

 

The subscribing insurance company certifies that insurance of the kinds and types and for limits 

of liability not less than those herein stated, covering the work herein designated, has been 

procured by and furnished on behalf of the insured Contractor named in Item 1. 

 

1. Name of Insured _______________________________________________ 

 

Address of Insured _____________________________________________ 

 

2. Location and description of Work _________________________________ 

 

  ______________________________________________________________ 

 

  ______________________________________________________________ 

 

  ______________________________________________________________ 

 

3. Kinds and Types of Insurance  

 

 

 

(sample certificate to follow) 
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CERTIFICATE OF INSURANCE 

 

Such insurance as is herein certified applies to all operations of said insured in connection with the 

work herein described at the location(s) stated, and is written in accordance with the company's 

regular policies and endorsements, subject to the company's applicable manuals of rules and rates 

in effect, except __________________________________ 

 

_____________________________________________________________________ 

 

__________________________________________. 

 

The subscribing company agrees that no policy referred to herein shall be changed or canceled 

until thirty (30) business days written notice has been given to the Owner named above. 

 

This certificate is furnished in accordance with and for the purpose of the specifications of the 

Company covering the operations herein described.  

 

 

 

       _____________________________ 

        (Name of Company) 

 

 

By ___________________________   

        (Authorized Representative) 

 

Dated _____________________________      
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MINORITY/WOMEN’S BUSINESS ENTERPRISE PARTICIPATION REQUIREMENTS 

 

The County of Erie has established the following Minority Business Enterprise (MBE) and Women’s 

Business Enterprise (WBE) participation goals for this contract.  The goals are expressed as a percentage 

of the total bid price.  It is the Contractor’s responsibility to secure participation in the work of the 

contract by M/WBE in satisfaction of the goals, or to document satisfactory good-faith efforts taken to 

fulfill the goals.  Participation is measured as the amount actually paid to M/WBEs, not the contract bid 

price for the work. 

 

  Minority Business Enterprise Participation Goal      12  % 

  Women’s Business Enterprise Participation Goal      18  % 

 

Should there be a need for consultant work for this project, the consultant contract shall require M/WBE 

participation at a minimum of 15% MBE and 5% WBE or higher. 

 

The Organization agrees to follow Erie County Local Law 2-2006, regarding apprenticeship. 

 

Disadvantaged/Minority/Women’s Business Enterprise Registry 

 

A current listing of certified M/WBEs is available on the New York State Contract System, Directory of 

Certified Firms website: 

 

https://ny.newnycontracts.com/?TN=ny 

 

 

Disadvantaged/Minority/Women’s Business Enterprise Officer 

 

The Bidder shall designate and enter below the name of a Minority/Women’s Business Enterprise 

Officer who will have the responsibility for and must be capable of effectively administering and 

promoting an active Minority/Women’s Business Enterprise Program and who must be assigned 

adequate authority and responsibility to do so. 

 

Bidder Designated M/WBE Officer: ____________________________________________________ 

         (Name, Title) 

   

e-mail:____________________________ 

 

phone: ____________________________ 

 

https://ny.newnycontracts.com/?TN=ny
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NON-DISCRIMINATION AND AFFIRMATIVE ACTION POLICY FOR THE 

PROJECT 

It is the policy of the State of New York and the Authority, to comply with all federal, State and 

local law, policy, orders, rules and regulations which prohibit unlawful discrimination because of 

race, creed, color, national origin, sex, sexual orientation, age, disability or marital status, and to 

take affirmative action to ensure that Minority and Women-owned Business Enterprises 

(M/WBEs), Minorities Group Members and women share in the economic opportunities 

generated by the Authority's participation in projects or initiatives, and/or the use of the 

Authority funds. 

1) The recipient of State funds represents that its equal employment opportunity policy 

statement incorporates, at a minimum, the policies and practices set forth below: 

a) Grantee shall (i) not unlawfully discriminate against employees or applicants for 

employment because of race, creed, color, national origin, sex, sexual orientation, age, 

disability or marital status, (ii) undertake or continue existing programs of affirmative 

action to ensure that Minority Group Members and women are afforded equal 

employment opportunities, and (iii) make and document its conscientious and active 

efforts to employ and utilize M/WBEs, Minority Group Members and women in its 

workforce on contracts. Such action shall be taken with reference to, but not limited to, 

solicitations or advertisements for employment, recruitment, job assignment, promotion, 

upgrading, demotion, transfer, layoff or termination, rates of pay or other forms of 

compensation, and selection for training or retraining, including apprenticeship and on-

the-job training. 

b) At the request of the AAO, the Grantee shall request each employment agency, labor 

union, or authorized representative of workers with whom it has a collective bargaining 

or other agreement or understanding, to furnish a written statement that such 

employment agency, labor union, or representative does not unlawfully discriminate, 

and that such union or representative will affirmatively cooperate in the implementation 

of the Grantee's obligations herein. 

2) The Grantee is encouraged to include minorities and women in any job opportunities created 

by the Project; and to solicit and utilize M/WBE firms for any contractual opportunities 

generated in connection with the Project. 

3) Grantee represents and warrants that, for the duration of the Agreement, it shall furnish all 

information and reports required by the AAO and shall permit access to its books and records 

by the Authority, or its designee, for the purpose of ascertaining compliance with provisions 

hereof. 

4) Grantee shall include or cause to be included, paragraphs (1) through (3) herein, in every 

contract, subcontract or purchase order with a Contracting Party executed in connection with 

the Project, in such a manner that said provisions shall be binding upon each Contracting 

Party as to its obligations incurred in connection with the Project. 
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Affirmative Action  

Shall mean the actions to be undertaken by the Borrower, Grantee and any Contracting Party in 

connection with any project or initiative to ensure non-discrimination and Minority/Women-

owned Business Enterprise and minority/female workforce participation, as set forth in 

paragraph 2) herein, and developed by the Authority. 

 

Affirmative Action Officer ("AAO")  

Shall mean the Authority's Affirmative Action Officer or his/her designee, managing the 

affirmative action program for the Authority. 

 

Contracting Party 

Shall mean (i) any contractor, subcontractor, consultant, subconsultant or vendor supplying 

goods or services, pursuant to a contract or purchase order in excess of $1,500, in connection 

with any projects or initiatives funded in whole or in part by the Authority and (ii) any borrower 

or Grantee receiving funds from the Authority pursuant to a loan or Grant document. 

 

Minority Business Enterprise ("MBE")  

Shall mean a business enterprise, including a sole proprietorship, partnership or corporation that 

is (i) a lease fifty-one percent (51%) owned by one or more Minority Group Members; (ii) an 

enterprise in which such minority ownership is real, substantial and continuing, (iii) an enterprise 

in which such minority ownership has and exercises the authority to control and operate, 

independently, the day-to-day business decisions of the enterprise; (iv) an enterprise authorized 

to do business in the State of New York and is independently owned and operated; and (v) an 

enterprise certified by New York State as a minority business. 

 

Minority Group Member  

Shall mean a United States citizen or permanent resident alien who is and can demonstrate 

membership in one of the following groups: (i) Black persons having origins in any of the Black 

African racial groups; (ii) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, 

Central or South American descent of either Indian or Hispanic origin, regardless of race; (iii) 

Asian and Pacific Islander persons having origins in any of the Far East countries, South East 

Asia, the Indian subcontinent or the Pacific Islands; and (iv) Native American or Alaskan native 

persons having origins in any of the original peoples of North America. 

 

Minority and Women-Owned Business Enterprise Participation  

Minority and Women-owned Business Enterprise participation efforts are not limited to the 

efforts suggested herein, and the role of M/WBE firms should not be restricted to that of a 

subcontractor/subconsultant. Where applicable, M/WBE firms should be considered for roles as 

prime contractors. Such efforts may include but not be limited to: 
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(a) Dividing the contract work into smaller portions in such a manner as to permit 

subcontracting to the extent that it is economically and technically feasible to do so; 

(b) Actively and affirmatively soliciting bids from qualified M/WBEs, including circulation 

of solicitations to Minority and Women's trade associations; 

(c) Making plans and specifications for prospective work available to M/WBEs in sufficient 

time for review; 

(d) Utilizing the services and cooperating with those organizations providing technical 

assistance to the Contracting Party in connection with potential M/WBE participation on 

the Authority contract; 

(e) Utilizing the resources of the Authority Affirmative Action Unit to identify New York 

State certified M/WBE firms for the purpose of soliciting bids and subcontracts; 

(f) Encouraging the formation of joint ventures, associations, partnerships, or other similar 

entities with M/WBE firms, where appropriate, and 

(g) The Contracting Party shall remit payment in a timely fashion. 

Women-owned Business Enterprise ("WBE")  

Shall mean a business enterprise, including a sole proprietorship, partnership or corporation that 

is: (i) at least fifty-one percent (51%) owned by one or more citizens or permanent. resident 

aliens who are women; (ii) an enterprise in which the ownership interest of such women is real, 

substantial and continuing, (iii) an enterprise in which such women ownership has and exercises 

the authority to control and operate, independently, the day- to-day business decisions of the 

enterprise; (iv) an enterprise authorized to do business in the State of New York and is 

independently owned and operated; and (v) an enterprise certified by New York State as woman-

owned. 

Contracts Subject to Executive Order 11246, as Amended 
 

The contractor shall cause or require to be inserted in full in any nonexempt contract and 

subcontract for construction work, or modification thereof, as defined in 24 CFR Part 130, which 

is paid for in whole or in part with assistance provided under this Agreement, the following 

Equal Opportunity clauses: 
 

During the performance of this contract, the contractor agrees as follows: 
 

(1) The contractor will not discriminate against any employee or applicant for employment 

because of race, color, religion, sex, or national origin.  The contractor will take affirmative 

action to ensure that applicants are employed, and that employees are treated during 

employment, without regard to their race, color, religion, sex or national origin.  Such action 

shall include, but not be limited to, the following:  employment, upgrading, demotion, or 

transfer, recruitment or recruitment advertising; layoff or termination; rates of pay or other 

forms of compensation and selection for training, including apprenticeship.  The contractor 

agrees to post in conspicuous places, available to employees and applicants for employment, 

notices to be provided by the contracting officer setting forth the provisions of this 

nondiscrimination clause. 
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(2) The contractor will, in all solicitations or advertisements for employees placed by or on 

behalf of the contractor, state that all qualified applicants will receive consideration for 

employment without regard to race, color, religion, sex, or national origin. 

 

(3) The contractor will send to each labor union or representative of workers with which he 

has a collective bargaining agreement or other contract of understanding, a notice to be 

provided by the Contract Compliance Officer advising the said labor union or worker’s 

representative of the contractor’s commitment under this section and shall post copies of the 

notice in conspicuous places available to employees and applicants for employment. 

 

(4)  The contractor will comply with all provisions of Executive Order 11246 of September 

24, 1965, and of rules, regulations, and relevant orders of the Secretary of Labor. 

 

(5)  The contractor will furnish all information and reports required by Executive Order 

11246 of September 24, 1965, and by the rules and regulations, and orders of the Secretary of 

Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the 

Department and the Secretary of Labor for purposes of investigation to ascertain compliance 

with such rules, regulations, and orders. 

 

(6) In the event of the contractor’s noncompliance with the nondiscrimination clauses of this 

contract or with any of such rules, regulations, or orders, this contract may be canceled, 

terminated, or suspended in whole or in part and the contractor may be declared ineligible for 

further Government contracts or federally assisted construction contract procedures 

authorized in Executive order 11246 of September 24, 1965, or by rule, regulation, or order 

of the Secretary of Labor, or as otherwise provided by law. 

 

(7)  The contractor will include the portion of the sentence immediately preceding Paragraph 

(1) and the provisions of Paragraphs (1) through (7) in every subcontract or purchase order 

unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to 

Section 204 of the Executive Order 11246 of September 24, 1965, so that such provisions 

will be binding upon each subcontractor or vendor.  The contractor will take such action with 

respect to any subcontract or purchase order as the Department may direct as means of 

enforcing such provisions, including sanctions for noncompliance:  Provided, however, that 

in the event a contractor becomes involved in, or is threatened with, litigation with a 

subcontractor or vendor as a result of such direction by the Department, the contractor may 

request the United States to enter into such litigation to protect the interest of the United 

States. 

  



Erie County Industrial Development Agency 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 
 

MBE/WBE/EEO Requirements 6 

 

EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS – STATE 

 

1 REQUIREMENTS – During the performance of this contract, the Contractor agrees to 

comply with the Equal Employment Opportunity (EEO) requirements specified herein. 

 

2 DEFINITIONS – As used in these requirements, the following definitions will apply: 

 

“Covered area” means the geographical area described in the solicitation from which this 

contract resulted or the geographic area within which this contract will be performed. 

 

“Department” means the New York State Department of Transportation. 

 

“Commissioner” means the Commissioner of the New York State Department of Transportation, 

or his duly authorized representative. 

 

“Director, EODC” means the Director of the Department’s Office of Equal Opportunity 

Development and Compliance or his duly authorized representative. 

 

“Employer Identification Number” means the Federal Social Security Number used on the 

Employer’s Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 

“Minority” includes: 

 

Black (all persons having origins in any of the Black African racial groups not of Hispanic 

origin); 

 

Hispanic (a person of Spanish or Portuguese culture with origins in South or Central America or 

the Caribbean Islands regardless of race); 

 

Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far 

East, Southeast Asia, the Indian subcontinent, or the Pacific Islands); and 

 

American Indian or Alaskan Native (all persons having origins in any of the original peoples of 

North America and maintaining identifiable tribal affiliations through membership and 

participation or community identification.  Identification may be made by any suitable authority 

in the community such as an educational institution, religious organization, or a state agency). 

 

3. NON-DISCRIMINATION CLAUSE – The Contractor will ensure equal employment 

opportunity by not discriminating against any applicant for employment because of race, color, 

religion, sex, national origin, age, disability, or marital status, regarding (among other things) the 

following:  upgrading, demotion, transfer, recruitment, recruitment advertising, layoff, 

termination, rates of pay or other forms of compensation, and selection for training, including 

apprenticeship. 
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4 MINORITY AND WOMEN EMPLOYMENT GOALS – The Contractor shall make a 

good-faith effort to ensure equal employment opportunity by taking the affirmative actions set 

forth in paragraph 6A through P of these requirements.  The Contractor’s success in achieving or 

bettering the goals set forth herein shall be a substantial factor in any determination of whether 

the Contractor has complied with its obligation to ensure equal employment opportunity in the 

performance of this contract.  These goals are expressed as percentages of the total hours of 

employment and training that the Contractor should reasonably be able to give to female or 

minority employees in a certain covered area.  The hours of minority and female employment 

and training must be substantially uniform throughout the length of the contract, and in each 

trade.  These goals were established from materials published by the Office of Federal Contract 

Compliance Programs based on appropriate workforce, demographic or other relevant data. 

 

5 TRAINING SPECIAL PROVISION – If the contract proposal includes the Training 

Special Provision, the Contractor is required to comply with that provision as part of these Equal 

Employment Opportunity Requirements.  The Training Special Provision requires the Contractor 

to provide training to at least one minority or woman indentured apprentice or trainee.  If the 

Contractor fails to meet the employment goals for minorities or women specified herein, 

additional training of minorities and women will be required to satisfy the employment goals. 

 

6 AFFIRMATIVE ACTION STEPS – The Contractor shall implement affirmative action 

steps at least as extensive as the following: 

 

Ensure and maintain a working environment free of harassment, intimidation, and coercion at all 

sites, and in all facilities at which the Contractor’s employees are assigned to work.  The 

Contractor shall specifically ensure that all foremen, superintendents, and other on-site 

supervisory personnel are aware of and carry out the Contractor’s obligation to maintain such a 

working environment, with specific attention to minority or female individuals working at such 

sites or in such facilities. 

 

Establish and maintain a current list of minority and female recruitment sources, provide written 

notification to minority and female recruitment sources and to community organizations when 

the Contractor or its unions have employment opportunities available, and maintain a record of 

the organizations’ responses. 

 

Maintain a current file of the name, address, and telephone number of each minority and female 

off-the-street applicant and minority or female referral from a union, a recruitment source, or 

community organization and of the action which was taken with respect to each such individual.  

If such individual was sent to the union hiring hall for referral and was not referred back to the 

Contractor by the union, or if referred, not employed by the Contractor, this shall be documented 

in writing to the Director, EODC and noted in the file with the reasons therefor, along with 

whatever additional actions the Contractor may have taken. 

 

Provide immediate written notification to the Director, EODC when the Contractor has 

information that the union referral process has impeded the Contractor’s efforts to meet its 

obligations. 
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Develop on-the-job training opportunities and/or participation in training programs which 

expressly include minorities and women, including upgrading programs and apprenticeship and 

trainee programs relevant to the Contractor’s employment needs, especially those programs 

funded or approved by the United States Department of Labor, the New York State Department 

of Labor, or the New York State Department of Transportation and appropriate for utilization on 

New York State Department of Transportation projects.  The Contractor shall provide notice of 

these programs to the sources compiled under 6.B above.  If the Contractor fails to develop or 

participate in such apprentice or training programs, its failure to meet the goals set forth herein 

will be presumed to be noncompliance with these requirements. 

 

Disseminate the Contractor’s equal employment opportunity policy by providing notice of the 

policy to union and training programs and requesting their cooperation in assisting the 

Contractor in meeting its equal employment opportunity obligations, by including it in any 

policy manual and collective bargaining agreement, by publicizing it in the company newspaper, 

annual report, and other similar items, by specific review of the policy with all management 

personnel and with all minority and female employees at least once a year, and by posting the 

Contractor’s equal employment opportunity policy on bulletin boards accessible to all employees 

at each location where work under this contract is performed. 

 

Review, at least annually, the Contractor’s equal employment opportunity policy and affirmative 

action obligations under this requirement with all employees having any responsibility for hiring, 

assignment, layoff, termination, or other employment decisions, including specific review of 

these items with on-site supervisory personnel such as superintendents, general fore persons, etc., 

prior to the initiation of work at any job site.  A written record shall be made and maintained 

identifying the time and place of these meetings, persons attending, subject matter discussed, and 

disposition of the subject matter. 

 

Disseminate the Contractor’s equal employment opportunity policy externally by including it in 

any advertising in the news media, specifically including minority and female news media, and 

providing written notification to, and discussing the Contractor’s equal employment opportunity 

policy with, other contractors and subcontractors with whom the Contractor does or anticipates 

doing business. 

 

Direct its recruitment efforts, both oral and written, to minority, female, and community 

organizations, to schools with minority and female students, and to minority and female 

recruitment and training organizations serving the Contractor’s recruitment area and employment 

needs.  Not later than one month prior to the date for the acceptance of applications for 

apprenticeship or other training by any recruitment source, the Contractor shall send written 

notification to organizations such as the above describing the openings, screening procedures, 

and tests to be used in the selection process. 

 

Encourage present minority and female employees to recruit other minority persons and women 

and, where reasonable, provide after school, summer, and vacation employment to minority and 

female youth both on the site and in other areas of a Contractor’s workforce. 
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State in all solicitations or advertisements for employees placed by or on behalf of the Contractor 

that all qualified applicants will receive consideration for employment without regard to race, 

color, religion, sex, national origin, age, disability, or marital status. 

 

Conduct, at least annually, an inventory and evaluation of all minority and female personnel for 

promotional opportunities and encourage these employees to seek or to prepare for such 

opportunities through appropriate training or other similar activities. 

 

Ensure that seniority practices, job classifications, work assignments, and other personnel 

practices do not have a discriminatory effect by continually monitoring all personnel and 

employment related activities to ensure that the equal employment opportunity policy and the 

Contractor’s obligations under this requirement are being carried out. 

 

Ensure that all facilities and company activities are non-segregated except that separate or single-

user toilet and necessary changing facilities shall be provided to ensure privacy between the 

sexes. 

 

Send to each labor union or representative of workers with which the Contractor has a collective 

bargaining agreement or other contract or understanding, a notice advising the said labor union 

or workers’ representative of the Contractor’s commitments under this requirement and post 

copies of the notice in conspicuous places available to employees and applicants for 

employment. 

 

P.Conduct a review, at least annually, of all supervisor’s adherence to, and performance under, 

the Contractor’s equal employment opportunity policies and affirmative action obligations. 

 

7. CONTRACTOR ASSOCIATIONS – Contractors are encouraged to participate in 

voluntary associations which assist in fulfilling one or more of their affirmative action 

obligations.  The efforts of a contractor association, joint contractor-union, contractor 

community, or other similar group of which the Contractor is a member and participant, may be 

asserted as fulfilling one or more of its obligations under this requirement provided that the 

Contractor actively participates in the group, makes every effort to ensure that the group has a 

positive impact on the employment of minorities and women in the industry, ensures that the 

concrete benefits of the program are reflected in the Contractor’s minority and female workforce 

participation, makes a good faith effort to meet its individual goals, and can provide access to 

documentation which demonstrates the effectiveness of actions taken on behalf of the 

Contractor.  The obligation to comply, however, is the Contractor’s and failure of such a group 

to fulfill an obligation shall not be a defense for the Contractor’s noncompliance. 

 

8. TRANSFER OF MINORITY OR FEMALE EMPLOYEES – Through implementing 

the affirmative actions set forth above and the contractor’s other efforts to ensure equal 

employment opportunity, the Contractor shall make every effort to employ minorities and 

women throughout the life of the contract.  The transfer of minority or female employees or 

trainees from contractor to contractor or from project to project for the sole purpose of meeting 

the Contractor’s goals shall be in violation of the contract. 
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9 CREDITING NONWORKING TRAINING HOURS TOWARD EMPLOYMENT 

GOALS – In order for the nonworking training hours of apprentices and trainees to be counted 

in meeting the goals, such apprentices and trainees must be employed by the Contractor during 

the training period, and the Contractor must have made a commitment to employ the apprentices 

and trainees at the completion of their training, subject to the availability of employment 

opportunities.  Trainees must be trained pursuant to training programs approved by either the 

United States Department of Labor, the New York State Department of Labor or the New York 

State Department of Transportation and appropriate for utilization on New York State 

Department of Transportation projects. 

 

10. REQUIRED RECORDS –  

 

A. The Contractor shall designate a responsible official to monitor all employment 

related activity to ensure that the Contractor’s equal employment opportunity 

policy is being carried out and to keep records.  The records shall include the 

name, address, telephone number, construction trade, union affiliation if any, 

employee identification number when assigned, social security number, race, sex, 

status (e.g., mechanic, apprentice, trainee, helper or laborer), dates of changes in 

status, hours worked per week in the indicated trade, rate of pay, and locations at 

which the work was performed for each employee.  Records shall be maintained 

in an understandable and retrievable form.  To the extent that records kept by the 

Contractor for other purposes satisfy the requirements of this paragraph, the 

Contractor need not maintain separate records. 

 

B. The Contractor shall submit monthly employee utilization reports to the Engineer 

on forms prescribed by the Department.  Records of the total employee utilization 

from the start of the contract up to and including the month being reported shall 

be submitted with each monthly report.  For the purpose of these reports, the 

hours of female employment and training and the hours of minority employment 

and training shall be separately calculated.  All females, whether minority or non-

minority, shall be calculated within the hours of female employment and minority 

females shall not be used in the calculation of hours of minority employment. 

 

C. For the purpose of the reports required above, the employment and training hours 

worked by each person may only be used once in any one month and the 

Contractor is cautioned that it may not discriminate against minority females in 

connection with attaining its affirmative action goals under this requirement. 

 

D. All records required by this Section must be retained for a period of three years 

following completion of the contract work and shall be available at reasonable 

times and places for inspection by authorized representatives of the Department or 

the Director, EODC. 

 

11.GOALS NOT TO BE USED TO DISCRIMINATE – The Contractor shall not use the 

goals or affirmative action requirements to discriminate against any person because of race, 

color, religion, sex, national origin, age, disability, or marital status. 
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12. OFFICE OF CONTRACT COMPLIANCE AND MINORITY AND WOMEN – 

OWNED BUSINESS ENTERPRISE – The Contractor will comply with any procedures and 

guidelines established by the Director of the Office of Contract Compliance and minority and 

Women-Owned Business Enterprise (hereinafter the Director of the Office of Contract 

Compliance) under the authority of New York State Governor’s Executive Order 21, issued 

August 3, 1983 (hereinafter Executive Order 21) and will comply with any rules, regulations and 

orders of the Commissioner as may be promulgated pursuant to or under the authority of 

Executive Order 21, or other applicable law or order. 

 

13. AVAILABILITY OF CONTRACTOR’S RECORDS – The Contractor will furnish all 

information and reports as may be required by the Director of the Office of Contract Compliance 

under the authority of Executive Order 21, or by rules, regulations and orders of the 

Commissioner as may be promulgated under or pursuant to Executive Order 21, and will permit 

access to its books, records and accounts by the Department or the Director, EODC for purposes 

of investigating compliance with these requirements and such rules, regulations, orders, 

procedures and guidelines. 

 

14. ENFORCEMENT – In order to determine whether the Contractor has complied with the 

requirements, the Department may proceed by order to show cause, compliance conference, 

hearing or any other lawful procedure upon due notice in writing to the Contractor.  In the event 

the Department finds that the Contractor has failed to comply with these requirements, this 

contract may be cancelled, terminated, or suspended in whole or in part in accordance with the 

procedures authorized in Section 102-17 of the New York State Standard Construction 

Specifications and Section 40 of the Highway Law, and the Contractor may be declared 

ineligible for further New York State government contracts or construction contracts, and such 

other sanctions may be imposed and remedies invoked as provided under the authority of 

Executive Order 21 or by rule, regulation, or order of the Commissioner, or as otherwise 

provided by law. 

 

15. CONTRACTOR’S RESPONSIBILITY REGARDING COLLECTIVE 

BARGAINING AGREEMENT – Neither the provisions of any collective bargaining 

agreement, nor the failure by a union with whom the Contractor has a collective bargaining 

agreement to refer either minorities or women shall excuse the Contractor’s obligations under 

these requirements, any rules and regulation of the Commissioner, or the rules, regulations, 

procedures and guidelines promulgated or established pursuant to Executive Order 21. 

 

16. APPLICABILITY TO SUBCONTRACTORS – The Contractor will physically 

include this document.  Equal Employment Opportunity Requirements, as part of every 

subcontract or purchase order unless exempted by rules, regulations, or orders of the 

Commissioner, pursuant to Executive Order 21, and such requirements shall be binding upon 

each subcontractor, service provider, or vendor.  The Contractor will take such action with 

respect to any subcontract or purchase order as the Department may direct as a means of 

enforcing such provisions, including sanctions for noncompliance; PROVIDED, HOWEVER, 

that in the event the Contractor becomes involved in or is threatened with litigation with a 

subcontractor or vendor as a result of any provision or direction issued pursuant to these 

requirements or by the Department, the Contractor may request the State of New York to enter 

into such litigation or dispute to protect the interests of the State of New York. 
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17. EQUAL EMPLOYMENT OPPORTUNITY OFFICER – The Contractor will 

designate and make known to the Department an Equal Employment Opportunity Officer (EEO 

Officer) who will have the responsibility for and must be capable of effectively administering 

and promoting an active contractor program of equal employment opportunity and who must be 

assigned adequate authority and responsibility to do so. 

 

18. COMPLAINTS OF ALLEGED DISCRIMINATION – The Contractor will promptly 

investigate all complaints of alleged discrimination made to the Contractor in connection with 

his obligations under this contract, will attempt to resolve such complaints, and will take 

appropriate corrective action within a reasonable time.  If the investigation indicates that the 

discrimination may affect persons other than the complainant, such corrective action shall 

include such other persons.  Upon completion of each investigation, the Contractor will inform 

every complainant of all of his or her avenues of appeal. 

 

 



Erie County Industrial Development Agency 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 
 

General Conditions  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GENERAL CONDITIONS 
 

 



Erie County Industrial Development Agency 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 
 

General Conditions 1 

1. GENERAL 

 

The General Provisions, as established in Section 100 of the most recent edition of the New York 

State Department of Transportation (NYSDOT) Standard Specifications, shall apply except as 

modified by the Special Provision, Special Notes or any other of these Contract Documents. 

 

Definitions.  The terms and definitions of Section 101 of the NYSDOT Standard Specifications 

shall apply except the following shall be added: 

 

Track Foremen/Inspector – The coordinator of the track work and train operations (To be 

determined by Owner and Operator). 

 

Engineer – The Engineer or authorized representative will act as Agent for the Erie County 

Industrial Development Agency. 

 

Owner –   Erie County Industrial Development Agency 

95 Perry Street Suite 403 

   Buffalo, New York 14203 

   (716)-856-6525 

 

Railroad Operator - Buffalo Southern Railroad 

   8600 Depot Street 

   Eden, NY 14057 

 

V.P. Operations (Emergencies) Bert Feasley – 716.818.2588 

 

Although bid items are separated for convenience, proposals must include bids for all Bid items. 

The successful Bidder will be the low overall acceptable Bidder and only one Contract will be 

awarded for this work. Whenever in this document the gender term of he; his; himself” are used, 

it shall also be construed to mean ‘she; her; herself’.  

 

Wherever the term “Engineer” is used in this document it means the Engineer(s) of the Owner or 

such other person as the Owner or Engineer may designate (in writing addressed to the 

Contractor) as his authorized representative. All correspondence or communications directed to 

the Owner and in any manner relating to, or affecting, the obligations of either the Contractor or 

the Owner under this Agreement MUST BE ADDRESSED DIRECTLY TO THE ENGINEER. 

 

All directions, explanations and instructions referred to in or required by this Agreement will be 

given by the Engineer. The Contractor may at any time require any instructions to be stated in 

writing. It is also agreed  that the functions and powers of any Assistant Engineers and Inspectors 

designated as Engineer’s representatives are limited to the monitoring of the Contractor’s 

operations in executing the work pursuant to this Agreement, and that no authority is given the 

said Assistant Engineers or Inspectors to make, permit or authorize and they are hereby expressly 

prohibited from making, permitting, or authorizing any alternations, changes or departures in or 

from the terms and provisions of this Agreement or said Contract Plans and Specifications, 

unless determined appropriate by the Owner. 
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2. WORK AFFECTING RAILROADS 

 

Because of railroad involvement, the Contractor’s attention is directed to Section 105-09, 

WORK AFFECTING RAILROADS, in the “Standard Specification, Construction and Material 

Publication of the New York State Department of Transportation’, current version, as amended, 

and as supplemented herein. With the respect to the use of a flagman, the Contractor is advised 

that the purpose of a railroad flagman is to protect rail operations from the Contractor’s activities 

occurring on this project. It is therefore up to the sole discretion of the railroad representative 

(Project or Field Engineer, or Construction Inspector) when a flagman is necessary. Generally 

one or more flagmen will be required where an active track is/or may be fouled by the 

Contractor’s equipment and/or personnel. A active track is generally considered to be fouled 

when personnel and/or equipment are within fifteen feet (15) of center of track. A track is also 

considered fouled when equipment which is more than fifteen feet from the center of track may 

infringe upon this fifteen foot area due to operator error or equipment failure. 

 

3. EXISTING UTILITIES/COORDINATION  

 

Prior to commencement of work under this Contract, the Contractor shall determine the exact 

location of all electric, gas distribution, transmission lines, storm and sanitary sewer lines within 

the work site(s); and shall instruct personnel concerning these and shall take all appropriate 

safety steps to ensure that these lines are protected from contact or physical damage during the 

Contractor’s operations. The Contractor shall determine the exact location of all underground 

and overhead utilities in the area by contacting the appropriate owners. 

 

All existing utilities, whether public or private, shown on the Contract Plans or not, shall be 

maintained in proper working order by the Contractor, Any damage caused by construction work 

shall be the sole responsibility of the offending Contractor to repair, replace or otherwise return 

to service as soon as possible to the satisfaction of the utility owner. 

 

Field stakeout of existing underground utilities required within the project limits shall be 

accomplished by the utility owner provided the Contractor notifies the proper authorities in 

advance of any excavation, probing or construction activities. 

 

Utilities requiring relocation or removal for work to begin or progress shall be planned and 

coordinated with the respective owner in accordance with the necessary prior notification 

requirements for each respective d utility. 
 

The Contractor shall investigate and satisfy himself/herself that all utilities, above ground and 

underground, have been identified and coordination developed with its respective owner(s). 
 

4. SAFETY 
 

The Contractor shall be responsible at all times for the safety and protection of persons who may 

for any reason enter within the limits of the work site(s). 
 

The Contractor shall comply with the appropriate provisions of law issued by the State of New 

York regarding the safety and protection of persons employed in construction work, and with 

Federal Railroad Administration (FRA) Railroad Workplace Safety Title 49 Part 214; Subparts A 
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– General, B – Bridge Worker Safety Standards, C – Roadway Worker Protection and D – On-

Track Roadway Maintenance Machines and Hi-Rail Vehicles. 

 

The Contractor shall perform all work in the Contract in a workmanlike manner with due regard 

to the safety of the employees and of the public. 
 

The Contractor shall comply with the appropriate provisions of the Buffalo Southern Railroad 

On Track Safety, Health and Safety and Safety Handbook 

 

Where a difference exists between such standards and rules and Title 29 Code of Federal 

Regulations, Part 1927, Safety and Health Regulations for Construction, the more stringent 

requirements shall apply. 
 

The Contractor shall furnish and maintain, at his own expense, and the satisfaction of the 

Engineer, all requisite watchmen, lights, barricades, safeguard, fences and other facilities for the 

protection of the work, and the safety of the general public and of employees of the Railroad and 

of the Contractor. Precaution shall be exercised at all times for the protection of persons and 

property. Machinery and equipment and other hazards shall be guarded in accordance with the 

safety provisions of the Manual of Accident Prevention in Construction, published by the 

Associated General Contractors of America, to the extent that such provisions are not 

inconsistent with applicable laws or regulations. 
 

5. GENERAL RAIL YARD WORK REQUIREMENTS 
 

Hauling of materials or movement of equipment over any active track will not be permitted, 

except as approved and/or directed by the railroad, subject to the control the railroad stipulates. 
 

It is the option of the Contractor to provide radios for supervisory personnel for direct 

communication between the Contractor’s on-site project operations and the railroad(s) 

Dispatcher(s) and maintain these radios in good physical and operating condition for the term of 

the Contract. 
 

All material and equipment when not in use shall be placed in areas where they will not 

constitute a hazard to railroad operations. 
 

Previous to construction in any particular area, the Contractor shall ascertain the location of all 

underground utilities and waste pile monitoring equipment in the area by consulting the 

appropriate utility and/or property owner(s). 
 

Should the Contractor damage any active railroad facilities (including the power and control 

cables), telephone, water, gas, sewer or public power lines, the Contractor shall arrange for the 

repair of the damages immediately.  The Contractor shall contact these agencies to ascertain the 

exact location of their facilities.  Such repair or replacement shall be performed at the 

Contractor’s own expense and is to continue on a 24-hour basis until completed to the 

satisfaction of the engineer and the owning or operating agency. 
 

The Contractor shall mark obstructions, excavations and, in general, all hazards located in the 

work areas with flashing lights and flags in such a manner that they are plainly visible at all 

times, day or night. Such lights and markings shall be serviced by the Contractor day and night 
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when winds are strong, visibility is low, and during rainfall and snowfall, to the satisfaction of 

the Engineer. 
 

6. MAINTENANCE OF RAILROAD TRAFFIC/RAILROAD FACILITIES 
 

The Contractor must conduct his work so as not to interfere with the operations of the railroad. 

The railroad will not issue any slow order restricting the speed of trains. 
 

Should the Contractor damage any active railroad facilities (including power and control cables), 

telephone, water, gas, sewer or public power lines, the Contractor shall arrange for the repair of 

the damages immediately. Such repair or replacement shall be performed at the Contractor’s sole 

expense and is to continue on a 24-hour basis until completed to the satisfaction of the Engineer 

and the owning or operating agency. 
 

7. ORDER FOR CARRYING OUT THE WORK 
 

Prior to beginning any physical construction work, the Contractor shall submit, for approval of 

the Engineer, all schedules, certificates of material compliance, samples, shop drawings, 

Engineering Drawings, circuit drawings and all the required data. 
 

The Contractor’s schedule of construction activities shall be so developed and coordinated with 

the railroad operations so that delays are kept to an absolute minimum. Requests for occupancy 

of track areas shall be coordinated and approved with the owning railroad(s) 
 

The Contractor shall submit to the Engineer and appropriate NYSDOT representatives at least 

five days prior to starting work at any crossing, his schedule for work at that crossing. The 

Company reserves the right to limit the Contractor’s operations to the number of locations 

deemed reasonable by the Owner. 

 

The Contractor is responsible to notify the proper company agent at the start of each work day as 

to the location of construction activities. 

 

8. CONTRACT PLANS 

 

The Owner reserves the right to make any reasonable alterations it may deem necessary in the 

Contract Plans, in part or altogether, during the progress of the work without constituting 

grounds for any claim by the Contractor for payment or extension of Contract completion time, 

other than is provided for under this Contract. 

 

The Contract Plans, Specifications and quantities noted thereon contain information relating to 

conditions that may be encountered in the proposed work, but such information is furnished by 

the Owner without expressed or implied guarantee as to its being complete or correct. 

 

The Contractor shall assume all risks and responsibility and shall complete the work under 

whatever conditions encountered or created, without any extension of the Contract completion 

time or extra cost to the Owner. 

 

The Contract Plans and Specifications are intended to complement and supplement each other. 

Any work required by either one shall be performed. Should any work be required which is not 



Erie County Industrial Development Agency 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 
 

General Conditions 5 

noted in the Specifications or on the Contract Plans, but which is nevertheless necessary for the 

proper completion of the Project, such work shall be performed as fully as if it were described 

and delineated. The Engineer will make a determination as to whether such work is included in 

the prices bid for the various items, If a determination is made, that such work is not included in 

the prices bid for the various items, the procedures outlined in “Measurement and Payment”, 

Section 109 of the Standard Specifications of the New York State Department of Transportation 

shall apply. 

 

Figured dimensions on all scale drawings shall govern in laying out work, and no work shall be 

executed from dimensions obtained by scale except in the absence of dimensions and as 

approved by the Engineer. If any discrepancy is found between the Contract Plans and the 

Specifications, the requirements of the Contract Plans shall govern unless otherwise decided by 

the Engineer. If a discrepancy exists between any of the applicable Specifications listed 

hereinafter and the Special Provisions, the requirements of the Special Provisions shall govern. 

The Engineer shall have the right to correct apparent errors or omissions in the Contract Plans 

and Specifications and to make such interpretations as deemed necessary for the proper 

fulfillment of the intent of the Contract Plans and Specifications. 

 

9. VARIATIONS 

 

Undetermined conditions may require a variation.  Minor variations in the lump-sum items of  

 

work shall not constitute extra work and no extra payment will be allowed therefore. If the actual 

quantity of any major item overruns or under-runs the original bid quantity by more than twenty-

five percent (25%) of such original bid quantity, an increase or decrease in the Contract unit 

price may be authorized by the Engineer in accordance with these provisions. (A major item 

shall be construed to be any item, the total cost of which is equal to or greater than ten percent 

(10%) of the total Contract amount, computed on the basis of the Proposal quantity and the 

Contract unit price.) Revised Contract unit prices pertaining to overruns of Contract items will be 

applicable only to that portion of the overrun which is in excess of twenty-five percent (25%) of 

the original bid quantity. Revised Contract unit prices pertaining to under-runs of Contract Items 

will be applicable to the entire quantity of the affected Contract item. Work under all items in the 

Contract must be carried out to meet the field conditions to the satisfaction of the Engineer and 

in accordance with his/her instructions and the Contract Specifications. 
 

The Contractor assumes all risk of variance in any computation or statement of amounts or 

quantities necessary to complete the work required by the Contract by whomsoever made, and 

fully complete said work in accordance with the Contract Plans and Specifications for the price 

bid. 
 

10. SUPPLY OF DOCUMENTS 
 

The Contractor is responsible to produce one (1) copy of the Contract Plans and Documents and 

shall be kept at all times at the project site by the Contractor.   The Owner will not supply the 

Contractor with the copies of the Contract Plans and the Contract Documents. 
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11. PROGRESS_SCHEDULE 
 

The Contractor shall, within five (5) calendar days after the date of written notice of award of 

Contract, furnish to the Engineer a progress schedule described herein below showing the times 

intended by the Contractor for commencing and completing the various elements included in the 

Project. 
 

The schedule must meet with the Engineer’s approval before work will be permitted to begin. if 

the initial schedule is not approved, the Contractor shall make revisions as required and resubmit 

such schedule until approved. The schedule may be modified from time to time during the course 

of construction, as directed or approved by the Engineer. When activities fall behind schedule, 

the Engineer may order the Contractor to increase the working force and/or construction plant, 

employ additional shifts, and take other steps on certain portions of the work to place the 

Contract on its original schedule if specifically requested by the Engineer for a particular 

phase(s), the Contractor shall also indicate the quantities, equipment and labor force which 

Contractor intends to use for that phase(s). 
 

The schedule shall consist of a bar chart that clearly shows the sequence of work in the various 

areas of the work and the period of time needed to complete each work operation by the 

completion time stipulated in the Contract, Space shall be provided to show actual work 

progress. The schedule shall show an overall composite of the Contract work and separate 

detailed schedules for: Contract Administration Phase, Procurement Phase; and Construction 

Phase. 
 

Three (3) copies of this updated chart, together with a written explanation of any deviations from 

the schedule shall be transmitted to the Engineer on the first business day of each month. 

 

The requirements of this paragraph shall apply unless the Special Provisions require the 

Contractor to provide Critical Path Method (CPM) schedule of his work. 

 

12. LINES AND GRADES 

 

The Contractor assumes full responsibility for keeping alignment and grades, and shall at all 

times furnish appropriate facilities to the Engineer for checking such lines and grades and for 

making all necessary measurements. 

 

The Contractor shall, at his/her own expense, establish all working or construction lines and 

grades as required, in accordance with the Contract Plans and shall be solely responsible for the 

accuracy there of.   

 

The Contractor shall, if necessary, re-establish any survey required to properly locate the project 

work area. The Contractor shall furnish, at his/her own expense, all stakes, pins, templates and 

such temporary structures as may be necessary for marking and maintaining points and lines for 

the work. 

 

The Contractor shall safeguard all points, stakes, grade marks, monuments and bench marks 

made or established by the Contractor as well as baseline stakes established by the Engineer, re-

establish same if disturbed, and bear the entire expense of rectifying work improperly installed 
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due to not maintaining or protecting, or for removing without authorization, such established 

points, stakes and marks. 
 

All work under the Contract shall be built in accordance with the lines and grades shown on the 

Contract Plans, or established by the Engineer. 
 

The Contractor shall be responsible for the accuracy of his/her work and shall maintain all 

reference points, stakes, etc. throughout the life of the Contract. Damaged or destroyed points, 

bench marks or stakes, or any referenced points made impassible by the progress of the 

construction shall be replaced or transferred by the Contractor before they are damaged or 

destroyed. All control points shall he referenced by ties to acceptable objects and recorded.  Any 

alterations or revisions in the ties shall be so noted and the information furnished to the Engineer 

immediately. All stake-out survey’ work shall be referenced to the baseline shown on the 

Contract Plans. 
 

All computations necessary to establish the exact position of the work from control points, shall 

be made and preserved by the Contractor. All computations, survey notes and other records 

necessary to accomplish the work shall be neatly made. 
 

Such computations, survey notes and other records shall become the property of the Owner and 

delivered to the Engineer not later than the date of acceptance of the Contract. 
 

All existing stakes, iron pins, survey monuments or other markers defining property lines which 

may be disturbed during construction, shall he properly tied in to fixed referenced points before 

being disturbed and accurately reset in the proper position upon completion of the work. 
 

13. APPROVAL OF SOURCES OF SUPPLY OF MATERIALS 
 

The sources of supply of each of the materials required shall be approved by the Engineer before 

delivery is started, Representative preliminary samples may be submitted by the Contractor, 

producer or supplier for inspection of tests. The results obtained from testing such samples may 

be used for preliminary approval but will not be used as a final acceptance of the materials. All 

materials proposed to be used may be tested at any time during their preparations and use if, after 

trial, it is found that sources of supply which have been approved do not furnish a product of 

uniform quality, or if the product from any source proves unacceptable at any time, the 

Contractor shall furnish approved material from another source at no additional cost to the 

Owner. 
 

14. APPROVAL AND ACCEPTANCE OF MATERIALS 
 

Samples of all materials for test upon which is to be based the acceptance or rejection, shall be 

taken by the Engineer or authorized representative at the discretion of the Engineer.  Materials 

may be sampled either prior to shipment or after being received at the place of construction.  All 

sampling, inspection and testing shall be done in accordance with the methods hereinafter 

prescribed. 
 

The Contractor shall provide such facilities as the Engineer’s representative may require for 

conducting field tests and for collecting and forwarding samples. The Contractor shall not use or 

incorporate into the work any materials represented by the samples until tests have been made 

and the material found to be acceptable. Only materials conforming to the requirements of these 
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Specifications and which have been approved by the Engineer shall be used in the work. Any 

material which, after approval, has for any reason become unfit for use shall not be incorporated 

into the work. 

 

15. METHODS OF SAMPLING AND TESTING 
 

Except as otherwise provided, sampling and testing of all materials, and the laboratory methods 

and testing equipment required under these Specifications shall be in accordance with the latest 

‘Standard Specifications for Highway Materials and Methods of Sampling and Testing” of 

A.A.S.H.T.O. Sampling and testing of materials not covered by A.A.S.H.T.O. Specifications and 

not otherwise provided for, shall be in accordance with the latest “Standards and Tentative 

Methods of the A.S.T.M.” 
 

Except as otherwise specifically stated in the Contract, cost of sampling and testing will be 

divided as follows: 

a. The Contractor shall furnish without extra cost, including packing and delivery charges, all 

samples required for testing purposes, except those samples taken on the Project by the 

Engineer; 

b. The Contractor shall assume all cost of retesting materials which fail to meet Contract 

requirements; 

c. The Contractor shall assume all cost of testing materials offered in substitution of those 

found deficient. 
 

16. CERTIFICATES OF COMPLIANCE 
 

Certification of compliance with the requirements of these Specifications will be required from 

the manufacturers or producers of certain products, proposed to be furnished, listed elsewhere in 

these Specifications. 
 

Any product, for which the prescribed materials certification or satisfactory test results have not 

been submitted and accepted, shall not be incorporated in the work without the specific written 

authorization of the Engineer. Such authorization, however, shall not relieve the Contractor from 

any obligation under the terms of this Contract. 
 

The Contractor shall submit all material or equipment samples, certificates, affidavits, etc. as 

called for in the Contract Documents or required by the Engineer, promptly after award of the 

Contract and acceptance of the Contractor’s bond. No such material or equipment shall be 

manufactured or delivered to the site, except at the Contractor’s risk, until the required samples 

or certificates have been approved in writing by the Engineer. 
 

Any delay in the work caused by late or improper submission of samples or certificates for 

approval shall not be considered just cause for an extension of the Contract time. Each sample 

submitted by the Contractor shall have a label giving the name of the Contractor, the project for 

which it is intended, and the name of the producer, The accompanying certificate or letter from 

the Contractor shall state that the sample complies with Contract requirements, shall give the 

name and brand of the product, its place or origin, the name and address of the producer and all 

Specifications or other detailed information which will assist the Engineer in passing upon the 

acceptability of the sample promptly. It shall also include the statement that all materials or 
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equipment furnished for use in the project will comply with the samples and/or certified 

statements. 
 

Approval of any materials shall be general only and shall not constitute a waiver of the Owner’s 

right to demand full compliance with Contract requirements. After actual deliveries, the Engineer 

will have such check tests made as deemed necessary in each instance and may reject materials 

and equipment and accessories which fail approval. If materials, equipment and accessories 

which fail to meet check tests have been incorporated in the work, the Engineer will have the 

right to cause their removal and replacement by proper materials or to demand and secure and 

reparation by the Contractor as is equitable. 
 

No payment will be made for any item until the prescribed materials certification or satisfactory 

tests results have been submitted by the Contractor and accepted by the Engineer. 

 

The Owner reserves the right, however, to amend or to waive any of these requirements (testing 

or certification of compliance) prior to or after the award of the Contract and also reserves the 

right to test any other material not listed above. 

 

Any certificates required for demonstrating proof of compliance of materials with Specification 

requirements shall be executed in three (3) copies, each individually signed. Each Certificate 

shall be signed by an official authorized to certify in behalf of the manufacturing company and 

shall contain the name and location, and the quantity and date or dates of test to which the 

reports apply. Certification shall not be construed as relieving the Contractor from furnishing 

satisfactory material; if, after tests are performed on selected samples, the material is found not 

to meet the specific requirements, the material will be rejected. 

 

17. STANDARD PUBLICATIONS 

 

Whenever a reference is made in the Specifications to a Federal Specification, to an ASTM, 

AASHTO, ANSI, or a publication of an association of like import, it shall be understood that 

such reference is intended to refer to the edition of such publication in reflect on the date the 

Contract Documents are made available for bidding. 

 

18. CLEANING UP AND RESTORATION 
 

The site(s) of the work and adjacent areas shall be kept as free from material, debris, coffee cups, 

and other rubbish as is practical. All coffee cups, rubbish, debris and surplus material that may 

accumulate during the work must be removed by the Contractor as the work progresses. Any 

material, debris, coffee cups or other rubbish which, in the opinion of the Engineer, constitutes a 

nuisance or is objectionable shall be immediately removed by the Contractor upon notice to do 

so. 
 

All temporary structures, equipment, materials, implements, barricades, signs, debris and rubbish 

connected with or caused by the work shall be removed immediately upon the completion of the 

work, and the premises shall be left in perfect condition insofar as affected by the work. 
 

Any existing and/or finished construction, damaged as a result of the work of this Contract, shall 

be repaired and/or restored to the satisfaction of the Engineer, without added cost to the Owner. 
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The Contractor shall neatly pile, store and protect all materials in locations on the premises 

where approved and directed. During work operation all refuse and debris shall be removed daily 

and the areas left clean. 
 

All tools, appliances, materials and equipment shall he removed from the premises, by the 

Contractor, as soon as possible upon completion of the work of this Contract. 
 

The Contractor shall daily remove from the work site(s) all rubbish or debris resulting from 

operations and dispose of it in conformity with local and State ordinances and/or laws, No 

burning of any brush, rubbish or other material will be permitted. 
 

Prior to final acceptance, all work done by the Contractor shall be cleaned up and the premises 

occupied by the work left in a neat an orderly condition, satisfactory to the Engineer. 

 

19. SUBSTANTIAL COMPLETION 

 

The work shall be deemed substantially complete when in the opinion of the Engineer (whose 

judgment shall be conclusive) so much thereof has been completed in accordance with the terms 

of the Contract Documents that the Owner may occupy the site of the work purpose of which 

they are intended. Upon such substantial completion the Engineer shall issue a Certificate of 

Substantial Completion. The issuance of this Certificate shall not relieve the Contractor from its 

obligation hereunder to finally complete all of the work of the Contract. 

 

The work remaining to be completed after substantial completion for the Contractor to full fill its 

obligations to fully complete the Work in accordance with the Contract shall be known as the 

“Remaining Work”, The Remaining Work shall generally be limited to minor defects or 

omissions (“Punch List Work”). However, the Engineer may include as part of Remaining Work, 

work which would ordinarily be required for substantial completion. Nothing herein, however, 

shall diminish the right of the Engineer to determine what is necessary for substantial completion 

in accordance with the first paragraph of this Article. 

 

The Engineer shall advise the Contractor of the time required to complete Punch List Work and 

the time required to complete all other Remaining Work. Failure to complete any Remaining 

Work other than Punch List Work will result in the Contractor being liable for liquidated 

damages as set forth in Section 108-03 of the NYS Standard Specifications. As an additional 

remedy for such failure, and not in lieu of liquidated damages, the Owner may complete the 

Remaining Work including Punch List Work, either by its own forces or by other Contractors. 

The Contractor shall be entitled to payment according to the Contract Price upon such 

completion, subject however to the Owner’s right to reimbursement for its cost of payments due 

the Contractor, and if such costs exceed the amount due the Contractor, the Contractor shall pay 

such excess to the Owner. The Owner’s entitlement to such reimbursement shall in no respect 

relieve the Contractor of its obligation to timely complete the Remaining Work. 

 

Upon substantial completion, the Contractor shall remove its tools, materials and equipment 

from the job site unless otherwise authorized in writing by the Engineer. 

 

20. FINAL INSPECTION 
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Upon completion of the work under this Contract and when cleanup is accomplished as provided 

in the preceding paragraph, a final inspection of the same will be made. If the work is not found 

satisfactory, the Engineer may require repairs, adjustments and further cleaning; when these are 

completed the work will again be inspected. 

 

The Contractor is not released from obligations under this Contract until the final inspection of 

the entire work has been made and the Engineer is satisfied that the entire work is properly and 

satisfactorily constructed in accordance with the requirements and intent of the Plans and 

Specifications. 

 

21. FINAL PAYMENT 
 

When all work required under the Contract has been completed and, in the opinion of the 

Engineer, is ready for final acceptance by the Owner, a final certificate of cost of the project will 

be made by the Engineer, based on the actual as-built quantities of authorized work done under 

each item scheduled in the various schedules in the Proposal and under Supplemental 

Agreements, if any, at the lump-sum and unit price or prices stipulated therein. 
 

The money due to the Contractor for the construction of the project (as determined by the final 

certificate) will be paid when the following conditions shall be satisfied: 
 

a. The final certificate is approved; 

b. Deduction has been made of previous payment on account and any amounts of 

liquidated damages, if any, assessed against the Contractor have been paid; 

c. There shall be no outstanding claims against the Contractor filed with the Owner; 

d. The Contractor shall have paid all due obligations and shall have furnished, when 

directed by the Engineer, receipted bills or other satisfactory evidence that all 

obligations incurred by him/her and by his/her subcontractors in carrying out the 

project have been satisfied; and 

e. The Contractor shall execute and deliver a release substantially in the following form: 
 

“In consideration of the above payment, (I) (we) hereby release the Owner and its 

officers, agents, and employees from all claims, demands and liability of whatsoever nature for 

anything done or furnished or in any manner growing out of the performance of the project.” 
 

The acceptance by the Contractor of payment of the final certificate shall operate as and shall be 

a release to the Owner and its agents from all claims of, or liability to, the Contractor for 

anything done or furnished or omitted to be done or furnished for or relating to the project, or 

any act or neglect of the Owner or any person relating thereto. 
 

22. BRANDS OR APPROVED OTHER 
 

When in the Plans and Specifications, a particular brand. name of manufacturer, make of 

material, device or equipment is shown or specified such material, device or equipment is to be 

regarded merely as a standard of comparison. Any other make or brand, which, in the opinion of 

the Engineer, is equal to that specified in quality or workmanship and will perform its intended 

purpose as that specified, will be accepted. 
 

23. SITE RESTRICTIONS AND SAFETY DURING CONSTRUCTION ACTIVITY 

LIMITAT1ONS ON CONSTRUCTION 
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The following restrictions shall apply at all times for construction work: 

 

a. When jacking or tunneling under any railroad tracks, temporary track supporting 

structures shall he installed at the direction of the Railroad or duly authorized 

representative. 

b. The crossing over of railroad tracks by Contractor’s equipment, without benefit of 

protection by flagman and protection of the ties and rail, will not be permitted. 

c. Construction alongside an occupied railroad track will not be permitted without 

the written permission of the Railroad or Representative. 

 

24. SUBCONTRACTORS 

 

The Contractor shall submit for approval a list of subcontractors showing the work assigned to 

each, and no subcontract for any part of the work shall be awarded to any party not acceptable to 

the Engineer and approved by him. Such approval shall not release or relieve the Contractor from 

any of his obligations and liabilities under this contract. Upon written request of the Engineer, 

the Contractor shall terminate employment on this work of any subcontractor who shall, in the 

opinion of the Engineer, fail to perform the work undertaken by him in a satisfactory manner and 

appropriate provisions to this effect shall be incorporated, by reference in all subcontracts and 

the Contractor shall furnish to the Engineer a written statement, properly endorsed by the 

subcontractor in question, that this has been done, before any subcontractor shall begin work. 

 

25. NOTICE 

 

Any notice to be given by the Owner to the Contractor under this contract shall be deemed to be 

served if the same be delivered to the person in charge of the office used by the Contractor, or to 

his representative a or near the work, or deposited in the Post Office, postpaid, addressed to the 

Contractor at his last known place of business. 

 

26. REPORTING ERRORS AND DISCREPANCIES 

 

Before starting the work, the Contractor shall examine and compare the plans and specifications 

and shall report to the Engineer, any errors or discrepancies found therein. If the Contractor, in 

the course of the work, finds any discrepancy between the plans and the physical conditions of 

the locality or any applicable building codes or ordinances, or any errors or omissions in plans or 

in the layout as given by said points and instructions, it shall be his duty to inform the Engineer 

immediately, and the Engineer shall promptly verify the same. Any work done after such 

discovery, until authorized by the Engineer and the Owner, will be done at the Contractor’s risk. 
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27. AUTHORITY OF ENGINEER 
 

The Engineer is authorized to reject or condemn all work or material which does not conform to 

this contract. 
 

28. CHANGE OF FACILITES OF OTHERS 
 

If in the conduct of the work, any temporary changes or alterations in water, oil or gas pipelines, 

sewers, drains, conduits, fences, trolley tracks, electric line or power lines, telephone or telegraph 

or other wires, poles, etc. of others are necessary,  for the convenience of the Contractor for the 

performance of the work, the responsibility for making such changes will rest with the 

Contractor unless otherwise provided elsewhere in this AGREEMENT; and he shall arrange for 

such changes to be made at his own expense. 
 

If such changes are of a permanent character and made necessary solely by the improvement 

itself and not incident to the performance of the work, then, in that case, such changes will be 

arranged for by the Railroad or others without cost to the Contractor, except changes shown on 

the plans will be made by the Contractor under this AGREEMENT. 

 

29. RIGHTS OF VARIOUS INTERESTS 

 

Wherever WORK being done by RAILROAD forces or by other contractors is contiguous to 

WORK covered by this contract, the respective rights of the various interests involved shall be 

established by the RAILROAD, to secure the completion of the various portions of the project in 

general harmony. 

 

30. ORDER OF COMPLETION & USE OF COMPLETED PORTIONS 

 

The Contractor shall complete any portion or portions of the Work in such order of time as the 

Railroad may reasonably require. The Railroad shall have the right to take possession of and use 

any completed or partially completed portions of the Work, notwithstanding the time for 

completing the entire Work or such portions thereof may not have expired; but such taking 

possession and use shall not be deemed an acceptance of the Work so taken or used or any part 

thereof. 

 

Contractor acknowledges that certain Work under this Agreement must be done “under traffic”, 

that he has made allowances in the prices bid for delays due to traffic, and that no claim for 

additional monies will be made as a result of such traffic delays. 

 

31. REMOVAL OF EQUIPMENT 
 

Upon completion of the Work, or in case of annulment of this contract before completion for any 

cause whatever, the Contractor, if notified to do so by the Sponsor, shall promptly remove any 

part or all of his equipment, material, tools and supplies from the property of the Railroad, failing 

which the Sponsor shall have the right to move such equipment, material, tools and supplies at 

the expense of the Contractor. 
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32. CHARGES AGAINST CONTRACTOR 
 

The Sponsor shall have the right to apply any sums due or to become due to the Contractor under 

this contract, to payment of any liabilities of the Contractor, or of any Subcontractor, for freight 

charges, rental of equipment, furnishing labor, materials or supplies, or for any other charges 

originating from this contract. 
 

33. WITHHOLDING OF PAYMENT 
 

If the Contractor fails to meet and pay all of his just obligations outstanding for labor, materials 

or supplies at the time when an estimate for payment is due him, or if any liens, claims or 

demands arising out of or in connection with the Work or its performance shall be outstanding at 

the time any payment may be due or is likely to be made thereafter, or if any claims arising out 

of or in connection with the Contractor’s operations under this contract are made against the 

Railroad by any other person than the Contractor, or, if in the opinion of the Chief Engineer, the 

Contractor is not proceeding with the Work in accordance with the provisions of this contract, 

the Sponsor shall have the right to withhold out of any payments, final or otherwise, such sums 

as the Chief Engineer may deem ample to protect it against any delay or loss or to assure the 

payment of just claims of third persons, and at its option, as agent for the Contractor, to apply 

such sums in such manner as the Chief Engineer may deem proper to secure such protection or to 

satisfy such claims. Such application shall be deemed payments for the Contractor’s account. 

The Chief Engineer may withhold payments to the Contractor on account of the failure of the 

Contractor to fully comply with any requirement of this contract. 
 

34. EXAMINATION & AUDIT 
 

The Contractor shall: 
 

(A) During the effective term of this Agreement and for three (3) calendar years after final 

payment is made to the Contractor under this Agreement, or such longer period as maybe 

required for final disposition of the items mentioned in subsection (C) below, establish and 

maintain relevant books records, payroll records, receipts, documents, papers, and any 

other data or information which support and substantiate the charges made to and payments 

received from the Sponsor under this Agreement. 
 

 

(B) During this time, unless a longer period of time is required in order to comply with 

subsection (C) below, the Owner or its duly authorized representatives shall have access to 

and the right to examine any relevant books, records, documents, papers, receipts, and any 

other data or information of the Contractor relating to this Agreement. 

 

(C) With respect to (1) litigation or the settlement of claims arising out of performance of this 

Agreement, or (2) charges by the Contractor to which the Owner takes exception, 

Railroad’s right of access and examination, as well as the duty of the Contractor under 

subsection (A) above, shall continue until disposal of such litigation, claims or exceptions.  

 

Contractor shall furnish the Owner, if required, such itemization or subdivision of all sums for 

which it bills the Owner for Work done under this Agreement as may be reasonable for 

accounting or other purposes. 
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35. ADJUSTMENTS OF DISPUTES 

 

It is agreed that the decision of the Engineer shall be final and conclusive in any dispute which 

may arise between the parties to this Agreement relative to or touching the same. 

Notwithstanding. the preceding sentence and the provisions of this contract, the Contractor shall 

have the right to invoke the arbitration provisions contained in Section 52 of this Agreement in 

order to resolve any dispute arising out of this Agreement, the interpretation of the provisions 

thereof or the exercise of discretionary or subjective authority of the Engineer hereunder. 

 

36. DISPUTE RESOLUTION 

 

In the event of any action at law or equity arising out of or relating to this Agreement, the parties 

agree that the exclusive venue of any such action shall be in courts sitting in the County of Erie, 

State of New York and the parties irrevocably consent to the jurisdiction of such courts.   
 

37. ANNULMENT WITHOUT FAULT OF CONTRACTOR 
 

The Owner shall have the right at any time, for reasons which appear good to it, to annul this 

contract upon giving written notice to the Contractor, in which event, the Contractor shall be 

entitled to the full amount of the estimate for the Work done by him under this contract up to the 

time of such annulment including the retained percentage. The Contractor shall be reimbursed by 

the Owner for such expenditures as in the judgment of the Chief Engineer are not otherwise 

compensated for, and as are required in preparing for and moving to and from the Work; the 

intent being that an equitable settlement shall he made with the Contractor. 
 

38. EFFECTIVE DATE OF AGREEMENT 

 

This Agreement shall become effective on the date the State of New York, after having entered 

into an Agreement with the Owner for the Work shall give its approval to this Agreement. The 

parties understand hereto that the approval by the State of New York is a condition precedent to 

this Agreement between the Contractor and the Owner. 

 

39. REQUIRED COUNTY OF ERIE CLAUSES 

 

In recognition of the use of County of Erie monies in funding this project, the Contractor and the 

Owner agree to observe and be bound by the required contract clauses and affirmative action 

requirements annexed to this Agreement as in Appendices. This Agreement shall inure to the 

benefit of and be binding upon the legal representatives, successors and assigns of the parties 

respectively. 
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SPECIAL NOTES 

 

The intent of this contract is to provide all the necessary services, material, equipment, labor and 

superintendence necessary to perform the earthwork, grading and construction work in 

accordance with these Contract Documents, and the Standards of the New York State 

Department of Transportation, the Federal Railroad Administration the South Buffalo Railway, 

the American Railway Engineering & Maintenance of Way Association, the County of Erie, and 

the Erie County IDA. 

 

Work Criteria 

 

The Contractor is hereby advised that this Contract will be let, awarded and constructed in 

accordance with the latest edition and revisions thereto of the following documents: 

 

a. "Standard Specifications Construction and Material" New York State Department of 

Transportation (NYSDOT) Design and Construction Division, (current edition). 

 

b. "Code of Federal Regulations, Title 49, Part 213, Subpart A to F (Class of Track 1-5), 

Federal Railroad Administration Office of Safety (FRA), "Track Safety Standards" 

(current edition). The Track Safety Standards are referenced only as it pertains to work 

performed on active track that must be returned to service prior to completion of work. 

For this project use FRA Class 1 Track Safety Standards. 

 

c. "The Manual for Railway Engineering" (Fixed Properties) The American Railroad 

Engineering and Maintenance-of-Way Association (AREMA current Edition). 

 

d. The General Notes in the Contract Plans and the Contract Plans. 

 

e. The Contract Project Specifications 

 

 

Contractor Qualifications 

 

Prospective bidders are hereby advised that in the event they are the low bidder, they may be 

requested to submit to the Erie County Industrial Development Agency, hereafter called the 

"Owner", the following data: 

 

1. A tabulation of the jobs performed by the Bidder during the last five (5) years that 

construction and/or maintenance and including the following data: Contractor status 

(prime or sub), general scope of and dollar amount of work and the identity of the 

individual who accepted these projects.  
 

2. A resume of experience for the key personnel who would be in charge of construction 

on the project and be at the work sites daily during the performance of the work. A 

minimum of 5 years of continuous work is required and the identity of the individual who 

accepted these projects. 
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3. A listing of equipment, tools and vehicles which will be available and utilized during 

the performance of the work. 

 

The Contractor is reminded of the provisions of Section 103-01, Award of Contract of the 

General Provisions of the NYSDOT Standard Specifications. 

 

Work Site Inspection 

 

An inspection of the work sites must be made.  A Pre-Bid Meeting will be scheduled and 

attendance is encouraged.  In any case, prospective bidders may be required to sign release forms 

with the property owner(s) prior to the start of any site inspection. 

 

Access to Sites 

 

The access to the site is via the railroad rights-of-way as specified in the plans or as directed by 

the Owner or Operator. 

 

General Railroad Traffic 

 

The Buffalo Southern Railroad operates the rail line on a continuous basis.  The Contractor 

shall typically have use of the Main Track as follows:   

 

Working at MP 8.27  

Monday, Tuesday, Wednesday, Thursday and Friday  7:00 A.M. - 5:00 P.M. 

 

However the Railroad reserves the right to operate freight service to meet shipper demands, as 

required. 

 

Coordinating Work with Railroad 

 

The Contractor shall coordinate all work with the Owner as required.  The Contractor shall 

expedite all repairs and shall include in their bid the cost for on-track safety (including flagman).   

 

The railroad will be providing for the cost of on track safety on the BSOR.  The Contractor shall 

reimburse the cost for any flagman needed.   

 

Each day at the start of work, employees will sign in at an on track safety job briefing.  The 

briefing will set up work limits when track must be clear if required.  Any additional flagman 

that the Contractor requires will be reimbursed to the railroad. 

 

The Contractor shall not waste excavated materials on any railroad land (except where 

designated), or other land without written consent of the Owner 
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Engineering 

 

The Contractor shall employ qualified surveying personnel for establishing grade and lines for 

excavation, and location of the switch points and other engineering requirements as directed by 

the Engineer. 

 

Sequence and Speed of Work 

 

The Contractor shall expedite all work to ensure the least impact possible on rail operations. 

 

 

Inspection of Work and Records 

 

The Contractor's work and records will be subject to inspection by the Owner, the Engineer, 

and/or NYSDOT personnel.  As a result of such inspections, the Engineer may order additional 

and/or corrective work to be performed.  Additional work will be paid for at the unit price bid. 

 

The Contractor is to note that NO estimate will be processed without the following, submitted 

with, or prior to the estimate for payment: 

• Certified payroll records up to the estimate period for both the Contractor and any 

subcontractors. 

• All EEO and/or MBE/WBE records required under this contract supplied by the 

Contractor or subcontractors shall be up to date prior to the estimate being paid.
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1. FORWARD 

The work under this Contract includes, generally, the furnishing of all labor, materials and 

equipment, except as otherwise specified in the Contract Documents, necessary to construct and 

complete, in a substantial and workmanlike manner, the work set forth in these specifications, 

the Plans and other sections of the Contract Documents. 

 

The Contractor shall furnish all implements, machinery, tools, equipment, plant, material and 

labor necessary or proper for the performance of the work, and shall furnish every necessary 

thing to make the work acceptable, complete and finished in every respect and ready for the 

purpose for which it is intended. 

 

2. SITE OF THE WORK 

The Contractor shall not enter or occupy with men, tools or materials, any private ground outside 

the property of the Owner, except with the written approval of said private property owner(s) and 

the consent of the Engineer. 

 

The Contractor shall give written notice to Erie County Industrial Development Agency’s 

Chief Engineer or his duly authorized representative not less than ten (10) business days in 

advance of any work by the Contractor, or any subcontractor, on railroad right-of-way in order 

that necessary arrangements may be made promptly to protect Buffalo Southern Railroad 

traffic. 

Written notice by the Contractor shall be sent to: 

 

Erie County Industrial Development Agency 

Attn: Phil Riggs 

95 Perry Street Suite 403 

Buffalo, New York 14203 

(716)-362-8375 

priggs@ecidany.com 

 

The plant, material storage areas, temporary construction work and all other operations shall be 

confined to available areas and directed by the Engineer. 

 

3. GENERAL RAIL YARD WORK REQUIREMENTS 

Hauling of materials over any active track will not be permitted, except as approved and directed 

by the Owner and Operator, subject to the control the Owner stipulates. 

 

The Contractor shall mark obstructions, excavations and, in general, all hazards located in the work 

areas with flashing lights and flags in such a manner that they are plainly visible at all times, day 

or night.  Such lights and markings shall be serviced by the Contractor day and night when winds 

are strong, visibility low, and during rainfall, to the satisfaction of the Engineer. 

 

All material and equipment when not in use shall be placed in areas where they will not constitute 

a hazard to railroad operations. 
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Previous to construction in any particular area, the Contractor shall ascertain the location of all 

underground utilities and waste pile monitoring equipment in the area by consulting the 

appropriate utility owner. 

 

Should the Contractor damage any active railroad facilities (including the power and control 

cables), telephone, water, gas, sewer or public power lines, the Contractor shall arrange for the 

repair of the damages immediately.  The Contractor shall contact these agencies to ascertain the 

exact location of their facilities.  Such repair or replacement shall be performed at the Contractor’s 

own expense and is to continue on a 24-hour basis until completed to the satisfaction of the 

engineer and the owning or operating agency. 

4. LABOR AND EQUIPMENT 

The Contractor shall, at all times, employ labor and equipment which shall be sufficient to 

prosecute the several classes of work to full completion in the manner and time specified.  All 

workmen must have sufficient skill and experience in such work and properly and satisfactorily 

perform it and operate the equipment involved.  Any person employed by the Contractor whom 

the Engineer may deem incompetent or unfit to perform the work shall be discharged at once, 

and shall not be employed again. 

 

The Contractor shall use special care and vigilance to avoid damage to the trains, tracks, or other 

facilities of the railroad and shall conduct his/her work so as not to interfere with the movement 

of trains or other operations of the Owner.  The Contractor shall not proceed with any work 

which might endanger or interfere with the movement of trains, operations, or other facilities 

until protection satisfactory to the engineer has been provided.  If, in the opinion of the Engineer, 

trains, tracks, or other facilities are or may become endangered by the operations of the 

Contractor, he/she shall immediately do such work as may be ordered by the Engineer to restore 

safety and, upon failure of the Contractor to carry out such order immediately, the Owner may 

take whatever steps are necessary to restore safe conditions.  The cost and expense to the Owner 

of restoring safe conditions or of any damages to the trains, tracks, or other facilities caused by 

the  

 

Contractor’s operations shall be charged to and paid by the Contractor or may be deducted from 

any amounts due, or which become due to the Contractor under this contract. 

 

5. CONTRACTOR’S ACCESS, FIELD OFFICE AND PARKING AREAS 

The Contractor shall be responsible for making all necessary traffic arrangements for vehicles 

beyond the work area boundaries. 

 

The Contractor is advised that the Contractor’s personnel will be required to park their personal 

vehicles, free of charge, in a remote area to be designated by the Engineer.  The Contractor shall 

be responsible for transporting all personnel between the parking area and the work site. 
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Special Provisions 3 

 

6. MATERIALS TO BE CERTIFIED 

The following is a listing of materials to be certified for conformance to the requirements of the 

Specifications, by the manufacturer or supplier or to the source of supply. 

 

 Product      Remarks 

 

Ballast Material/Granular   Quarry/Plant/Supplier Certification 

  Materials/Concrete 

 

Rail Material/Products   Manufacturer’s/Supplier’s Certification 

        

This certification list does not preclude further physical testing that may be otherwise required by 

these Specifications. 

 

7. SUBLETTING OR ASSIGNING THE CONTRACT 

The Contractor shall perform, with his/her organization (a), Contract work amounting to not less 

than fifty percent (50%) of the original total contract price, except that any items designated by 

the Owner as "Specialty Items (b)" so performed may be deducted from the original total 

contract price before computing the amount of work required to be performed by the Contractor 

with his/her own organization. 

 

a. "His/Her own organization" shall be construed to include only workmen employed 

and paid directly by the Contractor and equipment owned or rented by him/her with 

or without operators. 

 

b. "Specialty Items" shall be construed to be limited to work that requires specialized 

knowledge, craftsmanship equipment not ordinarily available in contracting 

organizations qualified to bid on the Contract as a whole and in general are to be 

limited to minor components of the overall Contract. 

 

8. FAILURE TO COMPLETE WORK BEFORE SPECIFIED RESUMPTION OF 

RAILROAD OPERATIONS 

For each full or partial calendar day past the specified time in which work needed to resume 

railroad operations remains uncompleted on Active Track or track removed from service for the 

contractor’s convenience that otherwise would be Active Track, special liquidated damage in 

accordance with the Contract amount as specified in Time of Completion per full or partial 

calendar day will be deducted from any money due the contractor.  The specified completion 

time will be the documented and mutually agreed to between the Railroad and Contractor for 

each individual Track Shutdown through-out the progression of work on this contract.  

 

9. SANITARY CONVENIENCES AND FIRST AID 

Sanitary conveniences for the use of all persons employed on the work shall be provided and 

maintained by the Contractor in sufficient number, in such manner, and at such places as such be 

approved. The Contractor shall prohibit the committing of nuisances on the site of the work. Any 

employee found violating these provisions shall be discharged and not again employed on this 

Contract. 
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Special Provisions 4 

 

The Contractor shall provide such equipment and facilities as are necessary or required, in case 

of accident, for first aid service to any who may be injured in the progress of the work and shall 

have standing arrangements for the removal and hospital treatment of any employee who may be 

injured or who may become ill. 

 

The Contractor must report immediately to the Engineer every accident to persons or damage to 

property, and shall furnish in writing full information, including testimony of witnesses 

regarding any and all accidents. 
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PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2017 through June 2018. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.state.ny.us.     Updated PDF copies of
your schedule can be accessed by entering your assigned PRC# at the proper location on
the website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:
 

Name & Title of Representative:
 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 200      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Erie County IDA
 
Mark Jarmuz, Project Manager
CHA Companies
2200 Main Place Tower
Buffalo    NY 14202

Schedule Year 2017 through 2018
Date Requested 08/18/2017
PRC# 2017009204

Location Blasdell, NY
Project ID# 5936.74.301
Project Type Rehabilitation of railroad bridge at MP 8.27 over Rush Creek

http://www.labor.state.ny.us/
http://www.labor.state.ny.us/


 



General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project. There are very few exceptions to this rule.  Complete information regarding these exceptions is
available on the "4 Day / 10 Hour Work Schedule" form (PW 30.1). 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.state.ny.us.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.state.ny.us.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.state.ny.us.
 
Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  Payrolls must be maintained for at least Five (5) years from the project's date of completion. See Spota
Bill Notice.  At a minimum, payrolls must show the following information for each person employed on a public work
project: Name, Address, Last 4 Digits of Social Security Number, Classification(s) in which the worker was employed,
Hourly wage rate(s) paid, Supplements paid or provided, and Daily and weekly number of hours worked in each
classification.
 

http://wpp.labor.state.ny.us/wpp/showFindProject.do?method=showIt
http://www.labor.ny.gov/workerprotection/publicwork/PW410s.shtm
http://www.labor.state.ny.us/
http://www.labor.state.ny.us/
http://www.labor.state.ny.us/
https://labor.ny.gov/workerprotection/publicwork/PDFs/SPOTA%20BILL%20(2).pdf
https://labor.ny.gov/workerprotection/publicwork/PDFs/SPOTA%20BILL%20(2).pdf


The filing of payrolls to the Department of Jurisdiction is a condition of payment. Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, by are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 
The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
 

https://labor.ny.gov/formsdocs/wp/PW101.pdf


Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 
No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).



 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction
[  ]    (02) Heating/Ventilation
[  ]    (03) Electrical
[  ]    (04) Plumbing
[  ]    (05) Other  :                                 

Amount of Contract: $
 
Approximate Starting Date: - - - - /- - - - /
 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 16      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Erie County IDA
 
Mark Jarmuz, Project Manager
CHA Companies
2200 Main Place Tower
Buffalo    NY 14202

Schedule Year 2017 through 2018
Date Requested 08/18/2017
PRC# 2017009204

Location Blasdell, NY
Project ID# 5936.74.301
Project Type Rehabilitation of railroad bridge at MP 8.27 over Rush Creek

http://www.labor.state.ny.us/


 



 
 

 

IMPORTANT NOTICE 
 
 

FOR 
 

CONTRACTORS & 
CONTRACTING AGENCIES 

 
 

 
Social Security Numbers on Certified Payrolls 

 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or 
inadvertent disclosure of social security numbers.  Identity theft is a growing problem 
and we are sympathetic to contractors’ concerns with regard to inclusion of this 
information on payrolls if another identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social 
security number on certified payrolls submitted to contracting agencies on public 
work projects is now acceptable to the Department of Labor. 
 
 

NOTE: This change does not affect the Department’s 
ability to request and receive the entire social 
security number from employers during the course 
of its public work / prevailing wage investigations.  

   
 
 
 
 



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12240

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.



Construction Industry  
Fair Play Act     

Required Posting For Labor Law  
Article 25-B § 861-d 

 

   Construction industry employers must post the 
"Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site.  
  
   Failure to post the notice can result in penalties of 
up to $1,500 for a first offense and up to $5,000 for 
a second offense. 
  
   The posting is included as part of this wage 
schedule. Additional copies may be obtained from 
the NYS DOL website, www.labor.ny.gov. 
  
  
If you have any questions concerning  
the Fair Play Act, please call the State Labor 
Department toll-free at 1-866-435-1499 or email us 
at: dol.misclassified@labor.state.ny.us .



New York State Department of Labor 
Required Notice under Article 25-B of the Labor Law 

 
ATTENTION ALL EMPLOYEES, CONTRACTORS AND SUBCONTRACTORS: 

YOU ARE COVERED BY THE  
CONSTRUCTION INDUSTRY FAIR PLAY ACT  

The law says that you are an employee unless: 
• You are free from direction and control in performing your job AND 
• You perform work that is not part of the usual work done by the business that hired you AND 
• You have an independently established business 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
IT IS AGAINST THE LAW FOR AN EMPLOYER TO MISCLASSIFY EMPLOYEES AS 
INDEPENDENT CONTRACTORS OR PAY EMPLOYEES OFF-THE-BOOKS. 

 
Employee rights.  If you are an employee:  

• You are entitled to state and federal worker protections such as 
o unemployment benefits, if unemployed through no fault of your own, able to work, and 

otherwise qualified 
o workers’ compensation benefits for on-the-job injuries  
o payment for wages earned, minimum wage, and overtime (under certain conditions)   
o prevailing wages on public work projects  
o the provisions of the National Labor Relations Act and 
o a safe work environment 

• It is a violation of this law for employers to retaliate against anyone who asserts their rights 
under the law.  Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors:  If you are an independent contractor: 

• You must pay all taxes required by New York State and Federal Law. 
 
Penalties for paying off-the-books or improperly treating employees as independent contractors: 

 
• Civil Penalty First Offense:  up to $2,500 per employee. 

 Subsequent Offense(s):  up to $5,000 per employee. 
 

• Criminal Penalty First Offense:  Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing Public Work for up to one year. 
Subsequent Offense(s):  Misdemeanor - up to 60 days in jail, up to a 
$50,000 fine and debarment from performing Public Work for up to 5 
years. 

 
If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at 
1(866)435-1499 or send an email to dol.misclassified@labor.state.ny.us.  All complaints of 
fraud and violations are taken seriously and you can remain anonymous. 
 
Employer Name:  
 
IA 999 (09/10) 



(11.11)    
 

 

WORKER NOTIFICATION  
 

(Labor Law §220, paragraph a of subdivision 3-a) 
 

Effective February 24, 2008 
                  

This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, paragraph a of subdivision 3-a.  It requires 

contractors and subcontractors to provide written notice to all 

laborers, workers or mechanics of the prevailing wage rate for 

their particular job classification on each pay stub*. It also requires 

contractors and subcontractors to post a notice at the beginning of 

the performance of every public work contract on each job site that 

includes the telephone number and address for the Department of 

Labor and a statement informing laborers, workers or mechanics of 

their right to contact the Department of Labor if he/she is not 

receiving the proper prevailing rate of wages and/or supplements 

for his/her particular job classification.  The required notification 

will be provided with each wage schedule, may be downloaded 

from our website www.labor.state.ny.us or made available upon 

request by contacting the Bureau of Public Work at 518-457-5589. 
 

     * In the event that the required information will not fit on the pay stub, 
an accompanying sheet or attachment of the information will suffice. 



New York State Department of Labor 
Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT
If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

Chapter 629 of 
the Labor Laws  
of 2007:

These wages are set by law and must be posted 
at the work site.  They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005 
(716) 847-7159 
(516) 228-3915 
(212) 932-2419 
(845) 568-5156 

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505 
(315) 428-4056 
(315) 793-2314 
(914) 997-9507 

*   For New York City government agency construction projects, please 
      contact the Office of the NYC Comptroller at (212) 669-4443,  or  

www.comptroller.nyc.gov – click on Bureau of Labor Law. 

Contractor Name:

Project Location:

PW 101  (4.15) 
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OSHA 10-hour Construction 

 

Safety and Health Course – S1537-A 
 

Effective July 18, 2008 
 

                                                     
This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, section 220-h.  It requires that on all public 

work projects of at least $250,000.00, all laborers, workers and 

mechanics working on the site, be certified as having successfully 

completed the OSHA 10-hour construction safety and health course.  

It further requires that the advertised bids and contracts for every 

public work contract of at least $250,000.00, contain a provision of 

this requirement. 
 

 

  

 

 

 

 

 

The OSHA 10 Legislation only applies to workers 

on a public work project that are required, under 

Article 8, to receive the prevailing wage. 
 

NOTE: 
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Where to find OSHA 10-hour Construction Course 
 
 
1. NYS Department of Labor website for scheduled outreach training at: 

www.labor.state.ny.us/workerprotection/safetyhealth/DOSH_ONSITE_CONSULTATION.shtm 
 

2. OSHA Training Institute Education Centers: 
 

Rochester Institute of Technology OSHA Education Center 
Rochester, NY 
Donna Winter 
Fax (585) 475-6292 
e-mail:  dlwtpo@rit.edu 
(866) 385-7470 Ext. 2919 
www.rit.edu/~outreach/course.php3?CourseID=54 
 
Atlantic OSHA Training Center 
UMDNJ – School of Public Health 
Piscataway, NJ 
Janet Crooks 
Fax (732) 235-9460 
e-mail:  crooksje@umdnj.edu 
(732) 235-9455 
https://ophp.umdnj.edu/wconnect/ShowSchedule.awp?~~GROUP~AOTCON~10~ 
 
Atlantic OSHA Training Center 
University at Buffalo 
Buffalo, New York 
Joe Syracuse 
Fax (716) 829-2806 
e-mail:mailto:japs@buffalo.edu 
(716) 829-2125 
http://www.smbs.buffalo.edu/CENTERS/trc/schedule_OSHA.php 
 
Keene State College 
Manchester, NH 
Leslie Singleton 
e-mail:  lsingletin@keene.edu 
(800) 449-6742 
www.keene.edu/courses/print/courses_osha.cfm 
 

3. List of trainers and training schedules for OSHA outreach training at: 

www.OutreachTrainers.org 
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Requirements for  OSHA 10 Compliance 
 

 
Chapter 282 of the Laws of 2007, codified as Labor Law 220-h took effect on  July 
18, 2008.  The statute provides as follows: 

 
The advertised specifications for every contract for public work of $250,000.00 or 
more must contain a provision requiring that every worker employed in the 
performance of a public work contract shall be certified as having completed an 
OSHA 10 safety training course.  The clear intent of this provision is to require that 
all employees of public work contractors, required to be paid prevailing rates, receive 
such training “prior to the performing any work on the project.”  
 
The Bureau will enforce the statute as follows: 
 
All contractors and sub contractors must attach a copy of proof of completion of the 
OSHA 10 course to the first certified payroll submitted to the contracting agency and 
on each succeeding payroll where any new or additional employee is first listed. 

 
Proof of completion may include but is not limited to:  
 
• Copies of bona fide course completion card  (Note: Completion cards do not have 

an expiration date.) 
• Training roster, attendance record of other documentation from the certified 

trainer pending the issuance of the card. 
• Other valid proof  

 
 

**A certification by the employer attesting that all employees have completed such a  
    course is not sufficient proof that the course has been completed. 
 

 
Any questions regarding this statute may be directed to the New York State 
Department of Labor, Bureau of Public Work at 518-485-5696. 
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IMPORTANT INFORMATION 

Regarding Use of Form PW30.1 
             (Previously 30R) 

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule”

To use the ‘4 Day / 10 Hour Work Schedule’: 

There MUST be a Dispensation of Hours (PW30) in place on the 

project 

AND 

You MUST register your intent to work 4 / 10 hour days, by 

completing the PW30.1 Form. 

REMEMBER… 

The ‘4 Day / 10 Hour Work Schedule’ applies ONLY to Job Classifications 

and Counties listed on the PW30.1 Form. 

Do not write in any additional Classifications or Counties. 

(Please note : For each Job Classification check the individual wage 

schedule for specific details regarding their 4/10 hour day posting.) 
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Instructions (Type or Print legibly): 

Contractor Information: 

Enter the Legal Name of the business, FEIN, Street Address, City, State, Zip Code; the Company’s

Phone and Fax numbers; and the Company’s email address (if applicable) 

Enter the Name of a Contact Person for the Company along with their Phone and Fax numbers,

and the personal email address (if applicable) 

Project Information: 

Enter the Prevailing Rate Case number (PRC#) assigned to this project

Enter the Project Name / Type (i.e. Smithtown CSD – Replacement of HS Roof)

Enter the Exact Location of Project (i.e. Smithtown HS, 143 County Route #2, Smithtown,NY;

Bldgs. 1 & 2) 

If you are a Subcontractor, enter the name of the Prime Contractor for which you work

On the Checklist of Job Classifications -

o Go to pages 2 and 3 of the form

o Place a checkmark in the box to the right of the Job Classification you are choosing

o Mark all Job Classifications that apply

 ***Do not write in any additional Classifications or Counties.*** 

Requestor Information: 

Enter the name of the person submitting the registration, their title with the company , and the

date the registration is filled out 

Return Completed Form: 

 Mail the completed PW30.1 form to: NYSDOL Bureau of Public Work, SOBC – Bldg.12 –

Rm.130, Albany, NY 12240     -OR -  

 Fax the completed PW30.1 form to:  NYSDOL Bureau of Public Work  at (518)485-1870

Instructions for Completing Form PW30.1
                            (Previously 30R)

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

B efore completing Form PW30.1 check to be sure …

There is a Dispensation of Hours in place on the project.

The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.

The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take
place.
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Bureau of Public Work Harriman 

State Office Campus 

Building 12, Room 130 

Albany, New York 12240 

Phone: (518) 457-5589 | Fax: (518) 485-1870

www.labor.ny.gov

Employer Registration for Use of 4 Day / 10 Hour Work Schedule 

Before completing this form, make sure that: 

 There is a Dispensation of Hours in place on the project.

 The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.

 The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take place.

Please type or print the requested information and then mail or fax to the address above. 

Contractor Information 

FEIN: 

State: Zip Code:  

Fax No: Email: 

Company Name: 

Address:     

City: 

Phone No: 

Contact Person: 

Phone No: Fax No: Email: 

Project Information 

Project PRC#:  Project Name/Type: 

Exact Location 

of Project:    

(If you are Subcontractor) 

County: 

Prime Contractor Name: 

Job Classification(s) to Work 4/10 Schedule: (Choose all that apply on Job Classification Checklist - Pages 3-8)

*** Do not write in any additional Classifications or Counties*** 

Requestor Information 

Name: 

Title: Date: 



2 of 7 PW 30.1  (06/17)

Please use the list below with the number assigned to each county as a reference to the corresponding numbers listed 

in the following pages under Entire Counties & Partial Counties. 

1. Albany County

2. Allegany County

3. Bronx County

4. Broome County

5. Cattaraugus County

6. Cayuga County

7. Chautauqua County

8. Chemung County

9. Chenango County

10. Clinton County

11. Columbia County

12. Cortland County

13. Delaware County

14. Dutchess County

15. Erie County

16. Essex County

17. Franklin County

18. Fulton County

19. Genesee County

20. Greene County

21. Hamilton County

22. Herkimer County

23. Jefferson County

24. Kings County (Brooklyn)

25. Lewis County

26. Livingston County

27. Madison County

28. Monroe County

29. Montgomery County

30. Nassau County

31. New York County (Manhattan)

32. Niagara County

33. Oneida County

34. Onondaga County

35. Ontario County

36. Orange County

37. Orleans County

38. Oswego County

39. Otsego County

40. Putnam County

41. Queens County

42. Rensselaer County

43. Richmond County (Staten Island)

44. Rockland County

45. Saint Lawrence County

46. Saratoga County

47. Schenectady County

48. Schoharie County

49. Schuyler County

50. Seneca County

51. Steuben County

52. Suffolk County

53. Sullivan County

54. Tioga County

55. Tompkins County

56. Ulster County

57. Warren County

58. Washington County

59. Wayne County

60. Westchester County

61. Wyoming County

62. Yates County



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties 
Check 

Box 

Carpenter – Building 276B-All 7 2 ,5 

Carpenter – Building 276B-Cat 15 5 

Carpenter – Building 276-B-LIV 26, 28, 35, 59 61 

Carpenter – Building 276B-Gen 19, 32, 37 61 

Carpenter – Heavy & Highway 276HH-All 2, 5, 7 

Carpenter – Heavy & Highway 276HH-Erie 15 

Carpenter – Heavy & Highway 276HH- Gen 19, 32, 37, 61 

Carpenter – Heavy & Highway 276HH-Liv 26, 28, 35, 59 

Carpenter – Residential 276R-All 7 2, 5 

Carpenter – Building 277B-Bro 4, 54 

Carpenter – Building 277B-CAY 6, 50, 62 

Carpenter – Building 277B-CS 8, 12, 49, 51, 55 2 

Carpenter – Building 277 JLS 23, 25, 45 

Carpenter – Building 277 omh 22, 27, 33 

Carpenter – Building 277 On 34 

Carpenter – Building 277 Os 38 

Carpenter – Building 
277CDO 

Bldg 
9, 13, 39 

Carpenter – Heavy & Highway 
277CDO  

HH 
9, 13, 39 

Carpenter – Heavy & Highway 277HH-BRO 
4, 6, 8, 12, ,22, 23, 25, 27, 33, 34, 

38, 45, 49, 50, 51, 54, 55, 62 

Carpenter – Building 291B-Alb 1, 18, 20, 29, 42, 47, 48 

Carpenter – Building 291B-Cli 10, 16, 17 

Carpenter – Building 291B-Ham 21, 57, 58 

Carpenter – Building 291B-Sar 46 

Carpenter – Heavy & Highway 291HH-Alb 
1, 10, 16, 17,18, 20, 21, 29, 42, 46, 
47, 48, 57, 58 

Electrician 25m 30, 52 

Electrician – Teledata Cable Splicer 43 12, 22, 27, 33, 38 6, 9, 34, 39, 55, 59 



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

PW 30.1 (06/17) 4 of 7 

Job Classification Tag # Entire Counties Partial Counties 
Check 

Box 

Electrician 86 26, 28 19, 35, 37, 59, 61 

Electrician 
840 Teledata 

and 840 Z1 
62 6, 34, 35, 50, 59 

Electrician 910 10, 16, 17, 23, 25, 45 

Electrical Lineman 1049Line/Gas 30, 41, 52 

Electrical Lineman 1249a 

1, 2, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 
14, 15, 16, 17, 18, 19, 20, 21, 22, 
23, 25, 26, 27, 28, 29, 32, 33, 34, 
35, 36, 37, 38, 39, 40, 42, 44, 46, 
47, 48, 49, 50, 45, 51, 53, 54, 55, 
56, 57, 58, 59, 61, 62 

Electrical Lineman 1249a West 60 

Electrical Lineman 1249a-LT 

1, 2, 4, 5, 6, 7, 8, 9, 10, 12, 13, 15, 
16, 17, 18, 19, 20, 21, 22, 23, 25, 
26, 27, 28, 29, 32, 33, 34, 35, 37, 
38, 39, 42, 46, 47, 48, 49, 50, 45, 
51, 53, 54, 55, 57, 58, 59, 61, 62 

Electrical Lineman 1249aREG8LT 11, 14, 36, 40, 44, 56 

Electrical Lineman 1249aWestLT 60 

Elevator Constructor 138 11, 14, 20, 36, 40, 53, 56 13, 44, 60 

Elevator Constructor 14 2, 5, 7, 15, 19, 32, 37, 61 

Elevator Constructor 27 8, 26, 28, 35, 49, 50, 51, 59, 62 

Elevator Constructor 35 
1, 10, 16, 18, 21, 22, 29, 39, 42, 46, 
47, 48, 57, 58 

Elevator Constructor 62.1 
4, 6, 9, 12, 23, 25, 27, 33, 34, 38, 
45, 54, 55 

13 

Glazier 201 
1, 10, 11, 16, 17, 18, 20, 21, 29, 42, 

46, 47, 48, 57, 58 

Glazier 660r 2, 5, 7, 15, 19, 32, 37, 61 

Glazier 660 2, 5, 7, 15, 19, 32, 37, 61 

Glazier 677.1 23, 25, 26, 28, 35, 45, 50, 59, 62 

Glazier 677Z-2 6, 12, 22, 27, 33, 34, 38 

Glazier 677z3 4, 8, 9, 13, 39, 49, 51, 54, 55 

Glazier 677r.2 6, 12, 22, 27, 33, 34, 38 

Insulator – Heat & Frost 30-Syracuse
4, 6, 8, 9, 12, 22, 23, 25, 27, 33, 34, 

38, 39, 49, 50, 45, 54, 55 

Laborer – Building 621b 2, 7 5 

Laborer – Building 633 bON 34 
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(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties 
Check 

Box 

Laborer – Building 633b Cay 6 

Laborer – Building 633bOS 38 

Laborer – Building 785(7) 4 9, 13, 54 

Laborer – Building 785B-CS 8, 51 49 

Laborers – Heavy & Highway 157h/h 47 18, 29, 46 

Laborers – Heavy & Highway 190 h/h 1, 42, 58 11, 20, 46 

Laborers – Heavy & Highway 35/2h 21, 22, 27, 33 18, 29 

Laborer – Residential 621r 2, 7 5 

Laborers – Tunnel 157 47 18, 29, 46 

Laborers – Tunnel 35T 21, 22, 27, 33 18, 29 

Laborers – Tunnel 190 1, 42, 58 11, 20, 46 

PW 30.1     (06/17)

Laborer – Building 7-785b 12, 55 49, 54 

Mason – Building 2TS.1 
1, 10,11, 16, 17, 18,  20,  21, 29, 

42, 46, 47, 48, 57, 58 

Mason – Building 2TS.2 22, 23, 25, 33, 45 27 

Mason – Building 2TS.3 6, 34, 38 27 

Mason – Building 2b-on 34 

Mason – Building 2b.1 
1, 11, 18, 20, 21, 29, 42, 46, 47, 48, 
58 

57 

Mason – Building 2b.2 22, 33 25 

Mason – Building 2b.3 6, 34 27 

Mason – Building 2b.4 38 

Mason – Building 2b.5 23 25 

Mason – Building 2b.6 45 

Mason – Building 2b.8 10, 16, 17 57 

Mason – Building 3b-Co-Z2 8, 49, 51 2 

Mason – Building 3B-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Building – Residential 3B-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Building 3B-Bing-Z2 4, 9, 13, 39, 54 

Mason – Building 3B-Ith-Z2 12, 55 
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(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties 
Check 

Box 

Mason – Building 3B-Jam-Z2 7 2, 5 

Mason – Building – Residential 3B-Jam-Z2R 
2, 4, 8, 7, 9, 12, 39, 13, 49, 51, 54, 
55 

5 

Mason – Building 3B-Z3 15, 32 5 

Mason – Building 3B-Z3.Orleans 37 

Mason – Residential 3B-Z3R 15, 32 5 

Mason – Residential 
3B-

z3R.Orleans 
37 

Mason - Heavy & Highway 3h 
2, 4, 8, 7, 9, 12, 13, 19, 26, 28, 35, 

37, 39, 49, 50, 51, 54, 55, 59, 61, 62 
5, 15, 32 

Mason – Tile Finisher 3TF-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Finisher 3TF-Z2 
2, 4, 8, 7, 9, 12, 13, 39, 49, 51, 54, 
55 

5 

Mason – Tile Finisher 3TF-Z3 15, 32, 37 5 

Mason – Tile Finisher 3TF-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Finisher 3TF-Z2R 2, 4, 7, 9, 12, 13, 39, 49, 51, 54, 55 5 

Mason – Tile Finisher 3TF-Z3R 15, 32, 37 5 

Mason – Tile Setter 3TS-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Setter Residential 3TS-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Setter 3TS-Z2 
2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 
55 

5 

Mason – Tile Setter Residential 3TS-Z2R 
2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 
55 

5 

Mason – Tile Setter Residential 3TS-Z3R 15, 32, 37 5 

Mason – Building/Heavy & Highway 780 3, 24, 30, 31, 41, 43, 52 

Operating Engineer - Heavy & 
Highway 

137H/H 40, 60 14 

Operating Engineer – Heavy & 
Highway 

158-832H 2, 8, 26, 28, 35, 49, 51, 59, 62 19 

Operating Engineer – Heavy & 
Highway 

158-H/H

1, 4, 9, 10, 11, 14, 16, 17, 18, 20, 

21, 22, 29, 39, 42, 46, 47, 48, 54, 

57, 58 

Operating Engineer – Heavy & 
Highway 

158-545h 6, 12, 23, 25, 27, 33, 38, 45, 50, 55 

Painter 1456-LS 

1, 3, 10, 11, 14, 16, 17, 18, 20, 21, 

24, 29, 30, 31, 36, 40, 41, 42, 43, 

44, 46, 47, 48, 52, 53, 56, 57, 58, 60 

Painter 150 28, 59, 62 26, 35 

Mason – Tile Setter  3TS-Z3 15, 32, 37 5 
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(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties 
Check 

Box 

Painter 178 B 4, 9, 54 

Painter 178 E 8, 49 51 

Painter 178 I 12, 55 

Painter 178 O 13, 39 

Painter 31 6, 22, 27, 33, 34, 50 25, 35, 38 

Painter 38.O 38 

Painter 38.W 23, 45 25 

Painter 
4-

Buf,Nia,Olean 
2, 15, 19, 32, 37, 61 5, 7, 26, 51 

Painter 4-Jamestown 5, 7 

Sheetmetal Worker 46 26, 28, 35, 50, 59, 62 

Sheetmetal Worker 46r 26, 28, 35, 50, 59, 62 

Teamsters – Heavy & Highway 294h/h 1, 11, 18, 20, 29, 42, 46, 47, 48, 58 57 

Teamsters – Heavy & Highway 317bhh 6, 12, 50, 51, 55, 62 2 

Teamsters - Building/Heavy & 
Highway 

456 40, 60 



Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements. In most cases the payment or provision of supplements is for
each hour worked (noted in the schedule as 'Per hour worked'). Some classifications require the payment or provision of supplements for
each hour paid (noted in the schedule as 'Per hour paid'), which require supplements to be paid or provided at a premium rate for premium
hours worked. Some classifications may also require the payment or provision of supplements for paid holidays on which no work is
performed.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.state.ny.us) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
 
 

Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3
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Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12240

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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Erie County General Construction

Boilermaker 08/01/2017

JOB DESCRIPTION  Boilermaker DISTRICT  12

ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Chemung, Erie, Genesee, Livingston, Monroe, Niagara, Ontario, Orleans, Schuyler, Steuben, Wayne,
Wyoming, Yates

WAGES
Per hours: 07/01/2017

Boilermaker $ 33.50

The wage rate will be 90% of the above for Maintenance work on boilers less than 100,000 pph.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour: $ 27.99*

*NOTE: $26.00 of this amount is for every Hour "Paid"

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
1st Term 12 Months, Terms 3-8 at 6 Months

Per Hour:

1st  $ 22.77
3rd  $ 24.45
4th  $ 26.12
5th  $ 27.80
6th  $ 28.47
7th  $ 30.15
8th  $ 31.83

Supplemental Benefits per hour:

1st to 6th $ 26.99**
7th to 8th $27.99***

 **NOTE: $25.00 of this amount is for every Hour "Paid"

***NOTE: $26.00 of this amount is for every Hour "Paid"
12-7

Carpenter - Building 08/01/2017

JOB DESCRIPTION  Carpenter - Building DISTRICT  12

ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Townships of Persia and Perrysburg

WAGES
Per hour: 07/01/2017
Building:

Carpenter $ 32.00
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FloorLayer 32.00
Certified Welder 33.00
Hazardous Waste Worker 33.50
Diver-Dry Day 33.00
Diver Tender 33.00
Diver-Wet Day*** 61.25

Hazardous Waste Worker: Hazardous sites requiring personal protective equipment.

*** Diver rate applies to all hours worked on the day of dive.
Depth pay for divers: 0' to 80' no additional fee

81' to 100' additional $0.50 per foot
101' to 150' additional $0.75 per foot
151' and deeper additional $1.25 per foot

Penetration pay: 0' to 50' no additional fee
51' to 100' additional $0.75 per foot
101' and deeper additional $1.00 per foot

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule' as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked:

Carpenter(s) $ 27.58
Diver(s)   27.58

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's base wage:
Indentured Prior to 01/01/2016

1st 2nd 3rd 4th
50% 60% 70% 80%

Indentured After 01/01/2016

1st 2nd 3rd 4th 5th
50% 60% 65% 70% 80%

Supplemental Benefits per hour worked:

1st 2nd 3rd 4th 5th
$11.20 $11.20 $13.80 $13.80 $13.80

12-276B-Cat

Carpenter - Building / Heavy&Highway 08/01/2017

JOB DESCRIPTION  Carpenter - Building / Heavy&Highway DISTRICT  2
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

PARTIAL COUNTIES
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Orange:  The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing east to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway,  continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
Wages per hour:

07/01/2017 07/01/2018
Carpenter - ONLY for Additional
Artificial Turf/Synthetic
Sport Surface $ 29.88 $ 1.50

Note - Does not include the operation of equipment. Please see Operating Engineers rates.

SUPPLEMENTAL BENEFITS
Per hour worked plus paid holidays:

Journeyman $ 21.45

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (2, 17) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE
Notes:
When a holiday falls upon a Saturday, it shall be observed on the preceding Friday.  Whan a holiday falls upon a Sunday, it shall be
observed on the following Monday.
An employee taking an unexcused day off the regularly scheduled day before or after a paid Holiday shall not receive Holiday pay.

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:
1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental Benefits per hour worked plus paid holidays:
1st year term $ 11.00
2nd year term 11.00
3rd year term 13.60
4th year term 13.60

2-42AtSS

Carpenter - Heavy&Highway 08/01/2017

JOB DESCRIPTION  Carpenter - Heavy&Highway DISTRICT  12

ENTIRE COUNTIES
Erie

WAGES
Per hour: 07/01/2017

Carpenter $ 33.39
Certified Welder 34.89
Diver-Dry Day 34.39
Diver-Wet Day** 58.39
Diver Tender 34.39
Hazardous Material Worker 35.39
Piledriver 33.39
Millwright 34.89
Effluent & Slurry Diver-Wet Day 91.88

Hazardous Waste Worker: Hazardous sites requiring personal protective equipment.

** Diver rate applies to all hours worked on the day of dive.
Depth pay for divers: 0' to 50' no additional fee

51'to 100' additional $0.50 per foot
101' to 150' additional $0.75 per foot
151' to 200' additional $1.25 per foot
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Penetration pay: 0' to 50' no additional fee
51' to 100' additional $0.75 per foot
101' to deeper additional $1.00 per foot

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked:

Carpenter(s) $ 28.32
Diver(s)   28.32

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (2, 17) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:
Indentured Prior to 01/01/2016
1st 2nd 3rd 4th
50% 60% 70% 80%

Indentured After 01/01/2016
1st 2nd 3rd 4th 5th
50% 60% 65% 70% 80%

Supplemental benefits per hour worked:

1st 2nd 3rd 4th 5th
$11.00 $11.00 $13.60 $13.60 $13.60

12-276HH-Erie

Electrician 08/01/2017

JOB DESCRIPTION  Electrician DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Townships of Ashford, East Otto, Ellicottville, Farmersville, Freedom, Franklinville, Lyndon, Machias, Mansfield, New
Albion, Otto, Perrysburg, Persia and Yorkshire.
Genesee:  Only the Townships of Alabama, Alexander, Darien, Oakfield,Pembroke and that portion of the Towns of Batavia and Elba that
are west of Little Tonawanda Creek; Tonawanda Creek; the City limits of Batavia (in effect prior to Feb. 1, 1970) and State Highway 98 north
of the City of Batavia, then north on Highway 98 to the Orleans County line.
Wyoming:  Only the Townships of Arcade, Attica, Bennington, Eagle, Java, Orangeville, Sheldon and Wethersfield.

WAGES
Per hour: 07/01/2017

Electrician* $ 34.64

* Includes teledata work

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply:
17.3% for work from  4:30PM - 1:00AM
31.4% for work from 12:30AM - 9:00AM
Additional $0.50/hr in shafts over 25 ft. deep and in underground tunnels over 75 ft. long.
Additional $0.75/hr for work on toothpicks, structural steel, temporary platforms, swinging scaffolds, boatswain chairs, smoke stacks or water
towers 30 ft above the floor or for work on rolling scaffolds and ladders over 50 ft.
Additional $1.50/hr for Cable Splicers on such work as lead, and shielded cable and splices or terminations on cable 5KV and above.
Additional $1.00/hr for Hot work (Atomic plants).
Additional $2.00/hr for work on radio, TV, light towers and floating platforms or climbing ladders in excess of 100 ft. high.
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SUPPLEMENTAL BENEFITS
Per hour worked:

$ 26.10*
* NOTE - add 3% of the posted straight time or applicable premium wage rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following wages:

0  to  1000  to  2000  to  3500  to  5000  to  6500  to  8000
 $ 12.80   $ 13.85   $ 15.60   $ 19.05   $ 24.25   $ 27.70

Supplemental benefits per hour worked:

0   to   2000   to   6500   to   8000
  $ 12.31*       $ 21.95*    $ 26.10*
* NOTE - add 3% of the posted straight time or applicable premium wage rate.

3-41

Elevator Constructor 08/01/2017

JOB DESCRIPTION  Elevator Constructor DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2017
Elevator Constructor $ 46.80
Helper 32.76

** IMPORTANT NOTICE - EFFECTIVE 04/01/2009 **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday or Tuesday thru Friday.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 31.59*
* Note - add 6% of regular hourly rate for all hours worked.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year (1,700 hour each) terms at the following percentage of Journeyman's wage:

1st* 2nd 3rd 4th
55% 65% 70% 80%

Supplemental benefits per hour worked:
$ 31.59**

*  Note - 0-6 months of the 1st year term is paid at 50% of Journeyman's wage with no Supplemental benefits.

** Note - add 6% of regular hourly rate for all hours worked.
3-14
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Glazier 08/01/2017

JOB DESCRIPTION  Glazier DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2017
Glazier $ 26.50
Working off Suspended
Scaffold (Swing Stage) 27.50
Maintenance 13.00*
* Note - This rate to be used only for all repair and replacement work such as glass breakage, glass replacement, door repair and board ups.

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked:
Journeymen Glazier $ 20.92
Maintenance 13.04

OVERTIME PAY
See (B, E2, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE for Glazier and Glazier Apprentices.
Paid: See (5, 6) on HOLIDAY PAGE for Maintenance
Overtime: See (5, 6) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:

Glazier: 1000 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th 5th 6th 7th 8th
40% 45% 50% 55% 60% 70% 80% 90%

Supplemental benefits per hour worked:

1st & 2nd terms $ 7.55
3rd & 4th terms 8.40
All other terms 9.30

3-660

Insulator - Heat & Frost 08/01/2017

JOB DESCRIPTION  Insulator - Heat & Frost DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Niagara, Wyoming

PARTIAL COUNTIES
Genesee:  Only the Townships of Alabama, Alexander, Darien, Oakfield and Pembroke.

WAGES
Per Hour: 07/01/2017 05/01/2018

Additional
Heat & Frost Insulator $ 32.60 $ 1.40

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 22.34

OVERTIME PAY
See (B, *E, **Q) on OVERTIME PAGE
 * Note - Double time after 10 hours on Saturday.
** Note - Triple time on Labor Day if WORKED.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
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Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental Benefits per hour worked:

1st and 2nd $ 17.94
All other terms 22.34

3-4

Ironworker 08/01/2017

JOB DESCRIPTION  Ironworker DISTRICT  3
ENTIRE COUNTIES
Cattaraugus, Chautauqua

PARTIAL COUNTIES
Allegany:  Entire county except the Towns of Birdsall, Burns and Grove.
Erie:  All except the Town of Grand Island north of Whitehaven Road.
Genesee:  Only the Townships of Alabama, Alexander, Darien and Pembroke
Steuben:  Only the Townships of Canisteo, Freemont, Greenwood,Hartsville, Hornell, Hornellsville, Howard, Jasper, Troupsburg and West
Union
Wyoming:  Only the Townships of Arcade, Attica, Bennington, Eagle,Gainsville, Java, Orangeville, Pike, Sheldon, Warsaw and Wethersfield.

WAGES
Per hour: 07/01/2017

Structural $ 30.05
Ornamental 30.05
Layout 30.05
Rodmen 30.05
Reinforcing 30.05
Welders 30.05
Riggers & Mach. Movers 30.05
Curtain Wall Erector 30.05
Window Erector 27.70
Fence Erector 28.62

SUPPLEMENTAL BENEFITS
Per hour worked:

Fence erectors $ 25.70
All others 27.20

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following wage:
1st 2nd 3rd 4th

$ 16.50 $ 18.50 $ 20.50 $ 22.50

Supplemental benefits per hour worked:

1st 2nd 3rd 4th
$ 11.15 $ 20.08 $ 21.36 $ 22.63

3-6

Ironworker 08/01/2017

JOB DESCRIPTION  Ironworker DISTRICT  3

Page 38

Prevailing Wage Rates for 07/01/2017 - 06/30/2018 Published by the New York State Department of Labor
Last Published on Aug 01 2017 PRC Number 2017009204  Erie County



ENTIRE COUNTIES
Niagara

PARTIAL COUNTIES
Erie:  Only that portion of the Township of Grand Island north of Whitehaven Road.
Orleans:  Only the Townships of Ridgeway, Shelby and Yates.

WAGES
Per hour: 07/01/2017

Structural $ 30.35
Ornamental 30.35
Reinforcing 30.35
Rigger & Mach. Mover 30.35
Pre-Engineered 30.35
Fence Erector 30.35
Pre-Cast Erector 30.35
Welder 30.35
Window Erector 30.35

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 27.15

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following wage:

1st term $ 16.50
2nd term 18.50
3rd term 20.50
4th term 22.50

Supplemental benefits per hour worked:

1st term $ 10.75
2nd term 17.65
3rd term 18.63
4th term 19.62

3-9

Laborer - Building 08/01/2017

JOB DESCRIPTION  Laborer - Building DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Townships of Perrysburg and the Village Gowanda.

WAGES
CLASS A: Basic, Safety Man, Flagman, Tool Room Man, Nurseryman, Demolition Worker, Top Man, Wrecker, IBC Barriers Except on
Structures, Guard Rail, Asphalt Shovelers, Foundation Laborer over 8' in Depth, Hod Carriers, Plaster Tender, Plaster Scaffold Builder,
Pneumatic Gas, Electric Tool Operator including all forms of Busters, Jackhammers and Chipping Guns, Steel Burners.

CLASS B: Mortar Mixer, Asphalt Smoothers, Pneumatic Gas, Electric Tool Operator including all forms of Busters, Jackhammers and
Chipping Guns over 8' in depth.

CLASS C: Worker on any Swing Scaffold, Blaster, Plumbing Laborer, Wagon Drill Operator, Bottomman (caisson or cofferdam), Laser
Setter, Asphalt Rakers, Asphalt Screed Man.

CLASS D: Stone Cutter, Curb Setter and Flag Layer.

CLASS E: Wearing of replaceable cartridge respirator.
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CLASS F: Asbestos Removal, Deleader.

CLASS G: Hazardous Waste Worker.

Per hour: 07/01/2017 07/01/2018 07/01/2019
Building Laborer: Additional Additional
CLASS A $ 26.83 $ 1.25 $ 1.25
CLASS B 27.00 1.25 1.25
CLASS C 27.11 1.25 1.25
CLASS D 27.58 1.25 1.25
CLASS E 27.83 1.25 1.25
CLASS F 28.33 1.25 1.25
CLASS G 28.83 1.25 1.25

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 24.45

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (22) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0  to  500  to 1000  to  1500  to  2000  to  2500  to  3000  to  4000
     55%      60%      65%        70%       75%        80%        90%

Supplemental benefits per hour worked:

$ 24.45
3-210b

Laborer - Heavy&Highway 08/01/2017

JOB DESCRIPTION  Laborer - Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie

WAGES
Heavy/Highway Laborer:
GROUP A: Basic, Drill Helper, Flagman, Outboard and Hand Boats, Demolition Worker, Nurseryman, IBC Barriers (except on structures),
Guard Rails, Road Markers.

GROUP B: Grade Checker, Chain Saw, Concrete Aggregate Bin, Concrete Bootmen, Gin Buggy, Hand or Machine Vibrator, Jack Hammer,
Mason Tender, Mortar Mixer, Pavement Breaker, Handlers of Steel Mesh, Small Generators for Laborers' Tools, Pipe Layers, Vibrator Type
Rollers, Tamper, Drill Doctor, Tail or Screw Operator on Asphalt Paver, Water Pump Operators (2" and Single Diaphragm), Nozzle (Asphalt,
Gunite, Seeding, and Sand Blasting), Laborers on Chain Link Fence Erection, Rock Splitter and Power Unit, Pusher Type Concrete Saw and
all other Gas, Electric, Oil and Air Tool Operators, Wrecking Laborer and Laser Man.

GROUP C: All Rock or Drilling Machine Operators (Except Quarry Master and Similar Type), Acetylene Torch Operators, Asphalt Raker,
Powderman and Welder.

GROUP D: Blasters, Curb and Flatwork Formsetter not on structures, Stone or Granite Curb Setters and Stone Cutter.

Per hour: 07/01/2017 07/01/2018 07/01/2019
Heavy/Highway Laborer: Additional Additional
GROUP A $ 29.61 $ 1.25 $ 1.25
GROUP B 29.81 1.25 1.25
GROUP C 30.01 1.25 1.25
GROUP D 30.21 1.25 1.25
For all Deleader & Asbestos work add $1.50 to Group A rate.
For all Hazardous waste work add $2.00 to Group A rate.
For use of replaceable cartridge respirator add $1.00 to Group A rate.
An additional $3.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.
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Sewer/Water Laborer:
GROUP A: Basic, Flagman, Top man, Wreckers.

GROUP B: Foundation, Plaster tender, Scaffold bootman, Pneumatic, gas, electric, tool operator, jackhammer, chipping guns.

GROUP C: Mortar Mixer, over 8 ft. in depth.

GROUP D: Pavement formsetter, Steelburner, Caisson, Wagon Drill Oper., PipeLayer, Swing Scaffold.

GROUP E: Utility pave driver, Laser operator.

GROUP F: Blaster.

Per hour: 07/01/2017 07/01/2018 07/01/2019
Sewer/Water Laborer:
GROUP A $ 29.61 $ 1.25 $ 1.25
GROUP B 29.71 1.25 1.25
GROUP C 29.76 1.25 1.25
GROUP D 29.86 1.25 1.25
GROUP E 30.21 1.25 1.25
GROUP F 30.61 1.25 1.25
For all Deleader & Asbestos work add $1.50 to Group A rate.
For all Hazardous waste work add $2.00 to Group A rate.
An additional $3.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 24.45

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0  to  500  to 1000  to  1500  to  2000  to  2500  to  3000  to  4000
     55%      60%      65%        70%       75%        80%        90%

Supplemental benefits per hour worked:

$ 24.45
3-210h

Laborer - Tunnel 08/01/2017

JOB DESCRIPTION  Laborer - Tunnel DISTRICT  3
ENTIRE COUNTIES
Erie

WAGES
CLASS A: Mole Nipper, Powder Handler, Changehouse Attendant and Top Laborer.

CLASS B: Air Spade, Jackhammer, Pavement Breaker.

CLASS C: Top Bell.

CLASS D: Bottom Bell, Side or Roofbelt Driller, Maintenance men, Burners, Block Layers, Rodmen, Caulkers, Miners helper, Trackmen,
Nippers, Derailmen, Electrical Cablemen, Hosemen, Groutmen, Gravelmen, Form Workers, Movers and Shaftmen, Conveyor men.

CLASS E: Powder Monkey.

CLASS F: Blasters, Ironmen and Cement Worker, Miner, Welder, Heading Driller.
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CLASS G: Steel Erectors, Piledriver, Rigger.

Per hour: 07/01/2017 07/01/2018 07/01/2019
Tunnel Laborer: Additional Additional
CLASS A $ 31.11 $ 1.25 $ 1.25
CLASS B 31.26 1.25 1.25
CLASS C 31.36 1.25 1.25
CLASS D 31.86 1.25 1.25
CLASS E 31.96 1.25 1.25
CLASS F 32.36 1.25 1.25
CLASS G 32.61 1.25 1.25
For all Deleader & Asbestos work add $1.50 to Class A rate.
For all Hazardous waste add $2.00 to Class A rate.
For use of replaceable cartridge respirator add $1.00 to Group A rate.
An additional $3.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 24.45

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0  to  500  to 1000  to  1500  to  2000  to  2500  to  3000  to  4000
     55%      60%      65%        70%       75%        80%        90%

Supplemental benefits per hour worked:

$ 24.45
3-210t

Lineman Electrician 08/01/2017

JOB DESCRIPTION  Lineman Electrician DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:

NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines

Below rates applicable on all overhead and underground distribution and maintenance work, and all overhead and underground transmission
line work and the installation of fiber optic cable where no other construction trades are or have been involved. (Ref #14.01.01)

07/01/2017 05/07/2018 05/06/2019 05/04/2020

Lineman, Technician $ 49.20 $ 50.60 $ 52.05 $ 53.50
Crane, Crawler Backhoe 49.20 50.60 52.05 53.50
Welder, Cable Splicer 49.20 50.60 52.05 53.50
Digging Mach. Operator 44.28 45.54 46.85 48.15
Tractor Trailer Driver 41.82 43.01 44.24 45.48
Groundman, Truck Driver 39.36 40.48 41.64 42.80
Equipment Mechanic 39.36 40.48 41.64 42.80
Flagman 29.52 30.36 31.23 32.10

Additional $1.00 per hour for entire crew when a helicopter is used.
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Below rates applicable on all electrical sub-stations, switching structures, fiber optic cable and all other work not defined as "Utility outside
electrical work". (Ref #14.02.01-A)

Lineman, Technician $ 49.20 $ 50.60 $ 52.05 $ 53.50
Crane, Crawler Backhoe 49.20 50.60 52.05 53.50
Cable Splicer 54.12 55.66 57.26 58.85
Certified Welder -
Pipe Type Cable 51.66 53.13 54.65 56.18
Digging Mach. Operator 44.28 45.54 46.85 48.15
Tractor Trailer Driver 41.82 43.01 44.24 45.48
Groundman, Truck Driver 39.36 40.48 41.64 42.80
Equipment Mechanic 39.36 40.48 41.64 42.80
Flagman 29.52 30.36 31.23 32.10

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates apply on switching structures, maintenance projects, railroad catenary install/maintenance third rail installation, bonding of rails
and pipe type cable and installation of fiber optic cable. (Ref #14.02.01-B)

Lineman, Tech, Welder $ 50.52 $ 51.92 $ 53.37 $ 54.82
Crane, Crawler Backhoe 50.52 51.92 53.37 54.82
Cable Splicer 55.57 57.11 58.71 60.30
Certified Welder -
Pipe Type Cable 53.05 54.52 56.04 57.56
Digging Mach. Operator 45.47 46.73 48.03 49.34
Tractor Trailer Driver 42.94 44.13 45.36 46.60
Groundman, Truck Driver 40.42 41.54 42.70 43.86
Equipment Mechanic 40.42 41.54 42.70 43.86
Flagman 30.31 31.15 32.02 32.89

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all overhead and underground transmission line work & fiber optic cable where other construction trades are or
have been involved. This applies to transmission line work only, not other construction. (Ref #14.03.01)

Lineman, Tech, Welder $ 51.71 $ 53.11 $ 54.56 $ 56.01
Crane, Crawler Backhoe 51.71 53.11 54.56 56.01
Cable Splicer 51.71 53.11 54.56 56.01
Digging Mach. Operator 46.54 47.80 49.10 50.41
Tractor Trailer Driver 43.95 45.14 46.38 47.61
Groundman, Truck Driver 41.37 42.49 43.65 44.81
Equipment Mechanic 41.37 42.49 43.65 44.81
Flagman 31.03 31.87 32.74 33.61

Additional $1.00 per hour for entire crew when a helicopter is used.

NOTE:  THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM to 4:30 PM  REGULAR RATE
2ND SHIFT 4:30 PM to 1:00 AM  REGULAR RATE PLUS 17.3 %
3RD SHIFT 12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4 %

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
*Effective 05/06/2013, Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (also required on non-worked holidays):

The following SUPPLEMENTAL BENEFITS apply to all classification categories of CONSTRUCTION, TRANSMISSION and
DISTRIBUTION.

Journeyman $ 22.65 $ 23.40 $ 24.15 $ 24.90
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*plus 6.75% of *plus 6.75% of *plus 6.75% of *plus 6.75% of
hourly wage hourly wage hourly wage hourly wage

*The 6.75% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q,) on OVERTIME PAGE. *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFITS: Same as Journeyman

6-1249a

Lineman Electrician - Teledata 08/01/2017

JOB DESCRIPTION  Lineman Electrician - Teledata DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour:

FOR OUTSIDE WORK.
07/01/2017

Cable Splicer $ 30.90
Installer, Repairman 29.33
Teledata Lineman 29.33
Technician, Equipment Operator 29.33
Groundman 15.56

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see
LINEMAN.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED:

1ST SHIFT REGULAR RATE
2ND SHIFT REGULAR RATE PLUS 10%
3RD SHIFT REGULAR RATE PLUS 15%

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $ 4.43

*plus 3% of
wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
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NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

6-1249LT - Teledata

Lineman Electrician - Traffic  Signal,  Lighting 08/01/2017

JOB DESCRIPTION  Lineman Electrician - Traffic  Signal,  Lighting DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Sullivan,
Tioga, Tompkins, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.

A Groundman/Groundman Truck Driver shall:  Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a
wheelbarrow, hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while
curing in cold weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper,
operate and maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools,
gas tools, load and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator equipment
operator in ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a
groundman/groundman truck driver may assist in installing conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.

(Ref #14.01.01)

Per hour:
07/01/2017 05/07/2018 05/06/2019 05/04/2020

Lineman, Technician $ 42.65 $ 43.80 $ 45.00 $ 46.20
Crane, Crawler Backhoe 42.65 43.80 45.00 46.20
Certified Welder 44.78 45.99 47.25 48.51
Digging Machine 38.39 39.42 40.50 41.58
Tractor Trailer Driver 36.25 37.23 38.25 39.27
Groundman, Truck Driver 34.12 35.04 36.00 36.96
Equipment Mechanic 34.12 35.04 36.00 36.96
Flagman 25.59 26.28 27.00 27.72

Above rates applicable on all Lighting and Traffic Signal Systems with the installation, testing, operation, maintenance and repair of all traffic
control and illumination projects, traffic monitoring systems, road weather information systems and the installation of Fiber Optic Cable.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM   REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM   REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM  REGULAR RATE PLUS 31.4%

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
*Effective 05/06/2013, Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $ 22.65 $ 23.40 $ 24.15 $ 24.90
*plus 6.75% of *plus 6.75% of *plus 6.75% of *plus 6.75% of
hourly wage hourly wage hourly wage hourly wage
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*The 6.75% is based on the hourly wage paid, straight time rate or premium rate.
Supplements paid at STRAIGHT TIME rate for holidays.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE.  *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid:          See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime:   See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES: Per hour. 1000 hour terms.

07/01/2017 05/07/2018 05/06/2019 05/04/2020
1st term $ 25.59 $ 26.28 $ 27.00 $ 27.72
2nd term 27.72 28.47 29.25 30.03
3rd term 29.86 30.66 31.50 32.34
4th term 31.99 32.85 33.75 34.65
5th term 34.12 35.04 36.00 36.96
6th term 36.25 37.23 38.25 39.27
7th term 38.39 39.42 40.50 41.58

SUPPLEMENTAL BENEFITS: Same as Journeyman

6-1249a-LT

Lineman Electrician - Tree Trimmer 08/01/2017

JOB DESCRIPTION  Lineman Electrician - Tree Trimmer DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:

Applies to line clearance, tree work and right-of-way preparation on all new or existing energized overhead or underground electrical,
telephone and CATV lines.  This also would include stump removal near underground energized electrical lines, including telephone and
CATV lines.

07/01/2017

Tree Trimmer $ 23.95
Equipment Operator 21.13
Equipment Mechanic 21.13
Truck Driver 17.52
Groundman 14.36
Flag person 10.23

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $ 9.98
*plus 3% of
hourly wage

* The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
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NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
NOTE: All paid holidays falling on a Saturday shall be observed on the preceding Friday.
All paid holidays falling on a Sunday shall be observed on the following Monday.

6-1249TT

Mason - Building 08/01/2017

JOB DESCRIPTION  Mason - Building DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per Hour: 07/01/2017 07/01/2018
Building: Additional
Bricklayer $ 31.10 $ 1.25
Stone Mason 31.10 1.25
Tuck Pointer 31.10 1.25

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 25.48

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1250 hour terms at the following wage:

1st 2nd 3rd 4th
$ 17.91 $ 18.26 $ 21.40 $ 25.29

Supplemental benefits per hour worked:

1st 2nd 3rd 4th
$ 10.28 $ 17.03 $ 18.88 $ 20.68

5-3B-Z3

Mason - Building 08/01/2017

JOB DESCRIPTION  Mason - Building DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2017 04/01/2018 04/01/2019
Plasterer $ 29.15 $ 29.65 $ 30.15

Additional $3.00/hr for work on swing stage over 20 feet.
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SUPPLEMENTAL BENEFITS
Per hour worked:

$ 18.99 $ 19.74 $ 20.49

OVERTIME PAY
Exterior work only See ( B, E, E2, Q ) on OVERTIME PAGE.
All other work See ( B, E, Q ) on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following dollar amounts:

0   to   1000   to   2000   to   3000   to   4000   to   4700   to   5400    to   6000
     $ 11.30     $ 12.30     $ 13.30     $ 14.30     $ 16.30     $ 17.30      $ 18.30

Supplemental benefits per hour worked:

Hour terms at the following dollar amounts:

0   to   4000   to   4700   to   5400   to   6000
     $ 2.50       $ 2.50       $ 3.50       $ 4.50

3-9-Pltr

Mason - Building / Heavy&Highway 08/01/2017

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2017 07/01/2018 07/01/2019

Additional Additional
Cement Mason $ 30.00 $ 1.00 $ 1.00
Additional $0.25 per hr for Swing scaffold or exterior scaffold 42' or higher.
Additional $1.00 per hr when required to wear respirator.

SUPPLEMENTAL BENEFITS
Per hour paid:

$ 29.67

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following dollar amounts:

1st 2nd 3rd 4th 5th 6th
$ 13.65 $ 14.65 $ 17.65 $ 19.65 $ 21.65 $ 23.65

Supplemental benefits per hour paid:

1st 2nd 3rd 4th 5th 6th
$ 8.36 $ 11.22 $ 12.90 $ 16.08 $ 18.25 $ 21.60

3-111Erie

Mason - Heavy&Highway 08/01/2017

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  5
ENTIRE COUNTIES
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Allegany, Broome, Cattaraugus, Chautauqua, Chemung, Chenango, Cortland, Delaware, Erie, Genesee, Livingston, Monroe, Niagara,
Ontario, Orleans, Otsego, Schuyler, Seneca, Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

WAGES
Per hour: 07/01/2017
Heavy & Highway:
Cement Mason $30.58
Bricklayer 30.58

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 21.08

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1500 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental benefits per hour worked:

1st term $ 13.58
2nd - 4th term 21.08

5-3h

Mason - Tile Finisher 08/01/2017

JOB DESCRIPTION  Mason - Tile Finisher DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara, Orleans

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2017 07/01/2018

Building: Additional
Marble, Slate, Terrazzo $ 29.13 $ .25
and Tile Finisher

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked: $ 15.80

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
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Wages per hour:

1200 hours 1st and 2nd term and 1300 hours 3rd term at the following wage:

1st 2nd 3rd
$ 15.23 $ 17.86 $ 23.90

Supplemental benefits per hour worked:

1st 2nd 3rd
$ 7.14 $ 9.02 $ 12.00

5-3TF - Z3

Mason - Tile Setter 08/01/2017

JOB DESCRIPTION  Mason - Tile Setter DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara, Orleans

PARTIAL COUNTIES
Cattaraugus:  Only in the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2017 07/01/2018
Building: Additional

Marble, Slate, Terrazzo $ 31.45 $ 1.25
and Tile Setter

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked: $ 24.63

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1250 hour terms at the following wage:

1st 2nd 3rd 4th
$ 17.64 $ 18.03 $ 21.22 $ 25.31

Supplemental benefits per hour worked:

1st 2nd 3rd 4th
$ 10.30 $ 16.95 $ 18.71 $ 20.19

5-3TS - Z3

Millwright 08/01/2017

JOB DESCRIPTION  Millwright DISTRICT  12

ENTIRE COUNTIES
Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2017

Millwright $ 31.70
Certified Welder 32.95
Hazardous Waste Work 32.95
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Field Machinist 32.95

SUPPLEMENTAL BENEFITS
Per hour Paid:

 $ 27.40

OVERTIME PAY
See (B, E, *E2, Q) on OVERTIME PAGE
*Note - Saturday may be used as a make-up day and worked at the straight time rate of pay during a work week when conditions such as
weather, power failure, fire, or natural disaster prevent the performance of work on a regular scheduled work day.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1300 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
60% 70% 80% 90%

Supplemental Benefits per hour worked:

1st 2nd 3rd 4th
$10.85 $ 22.44 $ 24.09 $ 25.75

12-1163-Gen/Nia/Orl/Wyo

Operating Engineer - Building 08/01/2017

JOB DESCRIPTION  Operating Engineer - Building DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
CLASS A: Air Hoist, All Boom Type Equipment, All Pans and Carry-Alls, Archer Hoist, Asphalt Curb and Gutter Machines, Asphalt Roller,
Asphalt Spreader or Paver, Automatic Fine Grade Machine (CMI or similar, first and second operator), Backhoe and Pullhoe, Backhoe and
Pullhoe (tractor mounted, rubber tired), Back Filling Machine, Belt Placer (CMI or similar type), Bending Machine (Pipe), Bituminous
Spreader and Mixer, Blacktop Plants (Automated and Non-automated), Blast or Rotary Drill (Truck or Track Mounted), Blower for Burning
Brush, Boiler (when used for power), Boom Truck (excluding pick-up and delivery), Boring Machine, Bulldozer, Cableway, Cage Hoist,
Caisson Auger, Central Mix Plant (and all concrete batching plants), Cherry Picker, Concrete Cleaning Decontamination Machine Operator,
Concrete Curb and Gutter Machine, Concrete Curing Machine, Concrete Cutters (Vermeer or Similar Type), Concrete Mixer (over 1/2 cu
yd.), Concrete Pavement Spreaders and Finishers, Concrete Paver, Concrete Pump, Conveyor, Core Drill, Crane, Crusher, Decon of
Equipment, Derrick, Dragline, Dredge, Drill Rig (Tractor Mounted), Dual Drum Paver, Electric Pump used in conjunction with Well Point
Systems, Elevating Grader (self propelled or towed), Elevator, Excavator (all purpose, hydraulically operated), Farm Tractor with
Accessories, Fine Grade Machine, Forklift, Front End Loader, Generator (10 outlets or more), Gradall, Grader, Grout or Gunite Machine,
Head Tower, Heavy Equipment Robotics Operator/Mechanic, Helicopter (when used for hoisting), Hoist (one drum), Hoisting Engine,
Horizontal Directional Drill Locator, Horizontal Directional Drill Operator, Hydraulic Boom, Hydraulic Hammer (self-propelled), Hydraulic Pipe
Jack Machine (or similar type machine), Hydraulic Rock Expander (or similar type machine), Hydraulic System Pumps, Hydro Crane, Hydro
Hammer (or similar type), Industrial Tractor, Jersey Spreader, Kolman Plant Loader (and similar type loaders), Laser Screed, Locomotive,
Lubrication Truck, Maintenance Engineer, Maintenance, Lubrication Unit or Truck, Mine Hoist, Mixer for Stabilized Base (self-propelled),
Monorail, Motorized Hydraulic Pin Puller, Motorized Hydraulic Seeder, Mucking Machine, Mulching Machine, Multiple Drum Hoist (more than
one drum in use), Overhead Crane, Peine Crane (or similar type), Pile Driver, Plant Engineer, Pneumatic Mixer, Post Hole Digger and Driver,
Power Broom, Pump Crete, Push Button Hoist, Push or Snatch Cat, Quarry Master or equivalent, Road Widener, Rock Bit Sharpener (all
types), Roller (all), Rolling Machine (pipe), Rotomill, Scissors Trucks, Lift, or Boom Lift of any type (when used for hoisting), Scoopmobile,
Shovel, SideBoom, Skidsteer/Bobcat (Similar Type), Skimmer, Slip Form Paver (CMI or similar type), Snorkel/Vacuum Truck, Strato-Tower,
Stump Chipping Machine, Tire Truck and Drivers performing tire repair (exclude outside vendor), Towed Roller, Tractor Drawn Belt-Type
Grader/Loader, Tractor Shovel, Tractor with Towed Accessories, Tractor (when using winch power), Tractors, Trencher, Truck Crane, Truck
Mechanic and Helper (exclude Teamsters when repairing their own trucks), Tunnel Shovel, Tube Finisher (CMI and similar type), Ultra High
Pressure Waterjet Cutting Tool System Operator/Mechanic, Vacuum Blasting Machine Operator/Mechanic, Vibratory Compactor, Vibro
Tamp, Well Drilling Machine, Well Point, Winch, Winch Truck with A Frame.
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CLASS B: Aggregate Bin, Aggregate Plant, Apprentice Engineer, Apprentice Engineer Driver, Articulated Off Road Material Hauler, Boiler
(used in conjunction with production), CMI and similar type Concrete Spreads (Apprentice Engineer), Cement Bin, Chipping Machine and
Chip Spreader, Compressors (4 or less), Compressors (any size, but subject to other provisions for Compressors, Dust Collectors,
Generators, Mechanical Heaters, Pumps, Welding Machines - four of any type or combination), Concrete Mixer (1/2 cu. yd. and under),
Fireman, Form Tamper, Form Trucks (excluding Teamster or delivery), Fuel Truck or Drivers (exclude Teamster or delivery), Heaters,
Heating Boiler (used for temporary heat), Helper on Lubrication Unit or Truck, Jeep Trencher, Power Heaterman, Power Plant in excess of
10 K.W., Pumps, Revinius Widener, Steam Boilers (if manning or license by local law is required), Steam Cleaner (when used for cleaning
equipment on the job site), Welding Machine (1 machine over 300 amps or 2 or 3 machines regardless of amps).

Operating Engineer- Building:

Per hour: 07/01/2017
Master Mechanic $ 36.70
Asst.Master Mechanic 36.06
Crane(boom over 100ft) 36.11
  "  (boom over 200ft) 36.61
  "  (boom over 300ft) 37.11
CLASS A 35.61
CLASS B 31.13
Additional $1.00 per hour for tunnel work.
Additional $2.50 per hour for CHEMICAL, HAZARDOUS OR TOXIC WASTE projects.
Additional $3.00 per hour for all lattice boom cranes and any hydraulic crane
over 60 ton capacity.

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyman $ 28.90*

*Note: For Overtime Hours $20.70 of this amount is paid a straight time, the
remaining balance of $8.20 is paid at the same premium as the wage.

OVERTIME PAY
See (B, E, *E2, P) on OVERTIME PAGE
* Only Saturdays between October 15th and April 15th.

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (1) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
1 year Terms

1st 2nd 3rd 4th
$26.70 $27.59 $28.47 $29.36

Supplemental benefits Per Hour:
All Apprentices $28.00*

*Note: For Overtime Hours $20.60 of this amount to be paid a straight time rate
remaining balance of $7.40 is paid at same premium as the wage.

12-17b

Operating Engineer - Heavy&Highway 08/01/2017

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
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CLASS A: Air Hoist, All Boom Type Equipment, All Pans and Carry-Alls, Asphalt Curb and Cutter Machines, Asphalt Roller, Asphalt
Spreader or Paver, Automatic Fine Grade Machine (CMI or similar, first and second operator), Backhoe and Pullhoe (all), Back Filling
Machine, Belt Placer (CMI or similar type), Bending Machine (pipe), Bituminous Spreader and Mixer, Blacktop Plant (all), Blast or Rotary Drill
(Truck or Track Mounted), Blower for Burning Brush, Boiler (when used for power), Boom Truck, Boring Machine, Bulldozer, Cableway,
Cage Hoist, Caisson Auger, Central Mix Plant (and all Concrete Batching Plants), Cherry Picker, Concrete Cleaning Decontamination
Machine, Concrete Curb and Gutter Machine, Concrete Curing Machine, Concrete Mixer (over 1/2 cu. yd.), Concrete Pavement Spreaders
and Finishers, Concrete Paver, Concrete Pump, Concrete Saw (self propelled), Conveyor, Convoying Vehicles Convoying Engineer's
Equipment, Core Drill, Crane, Crusher, Decontamination of Equipment, Derrick, Dragline, Dredge, Drill Rig (Tractor Mounted), Dual Drum
Paver, Electric Pump used in conjunction with Well Point Systems, Elevating Grader (self propelled or towed), Elevator, Excavator (all
purpose, hydraulically operated), Farm Tractor with Accessories, Fine Grade Machine, Forklift, Front End Loader, Gradall, Grader, Grout or
Gunite Machine, Head Tower, Heavy Equipment Robotics Operator/Mechanic, Hoist (all types), Hoisting Engine, Horizontal Directional Drill
Locator, Horizontal Directional Drill Operator, Hydraulic Boom, Hydraulic Hammer (self propelled), Hydraulic Pipe Jack Machine, (or similar
type machine), Hydraulic Rock Expander (or similar type machine), Hydraulic System Pumps, Industrial Tractor, Jersey Spreader, Kolman
Plant Loader (and similar type Loaders), Laser Screed, Locomotive, Log Skidder (similar type), Maintenance Engineer, Maintenance,
Lubrication Unit or Truck, Mine Hoist, Mixer for Stabilized Base (self propelled), Monorail, Motorized Hydraulic Pin Puller, Motorized
Hydraulic Seeder, Mucking Machine, Mulching Machine, Overhead Crane, Parts Chasing, Peine Crane (or similar type), Pile Driver, Plant
Engineer, Pneumatic Mixer, Post Hole Digger and Post Driver, Power Broom, Pump Crete, Push Button Hoist, Push or Snatch Cat, Quarry
Master (or equivalent), Road Widener, Rock Bit Sharpener (all types), Roller (all), Rolling Machine (Pipe), Rotomill, Scoopmobile, Shovel,
Side Boom, Skidsteer/Bobcat (similar type), Skimmer, Slip Form Paver (CMI or similar, first and second operator), Snorkel/Vacuum Truck,
Strato-Tower, Tire Truck & Repair, Towed Roller, Tractor Drawn Belt-Type Grader/Loader, Tractor Shovel, Tractor with Towed Accessories,
Tractors (when using winch power), Trencher, Truck Crane, Tug Boats, Tunnel Shovel, Tube Finisher (CMI and similar), Vacuum Blasting
Machine Operator/Mechanic, Vibratory Compactor, Vibro Tamp, Waterjet Cutting Tool System Operator/Mechanic (Ultra High Pressure),
Well Drilling Machine, Well Point, Winch, Winch Truck with A Frame.

CLASS B: Aggregate Bin, Aggregate Plant, Apprentice Engineer, Apprentice Engineer Driver, Articulated Off Road Material Hauler, CMI and
similar type Concrete Spreads (Apprentice Engineer), Cement Bin, Chipping Machine and Chip Spreader, Compressors (4 or less),
Compressors: any size, but subject to other provisions for Compressors, Dust Collectors, Generators, Mechanical Heaters, Pumps, Welding
Machines (four of any type or combination), Concrete Mixer (1/2 cu. yd. and under), Fireman, Form Tamper, Fuel Truck, Heating Boiler
(used for temporary heat), Helper on Lubrication Unit or Truck, Jeep Trencher, Power Heaterman, Power Plant in excess of 10 K.W., Pumps
(4" or over), Revinius Widener, Steam Cleaner, Stump Chipping Machine, Welding Machine (1 machine over 300 amps or 2 or 3 machines
regardless of amps).

Operating Engineer- Building Site, Heavy/Highway, Sewer/Water, Tunnel:

Per hour: 07/01/2017
Master Mechanic $ 38.41
Asst.Master Mechanic 37.77
Crane(boom over 100ft) 38.09
  "  (boom over 200ft) 38.34
  "  (boom over 300ft) 38.84
CLASS A 37.34
CLASS B 32.84

Additional $1.00 per hour for tunnel work
Additional $2.50 per hour for CHEMICAL, HAZARDOUS OR TOXIC WASTE projects.
Additional $3.00 per hour for all lattice boom cranes and any hydraulic crane over 60 ton capacity.
For work bid after 07/01/2014 an additional $3.00 per hour when shift work is mandated either in the job specifications or by the contracting
agency.

SUPPLEMENTAL BENEFITS
Per hour:

Journeymen $ 29.81*

*Note: For Overtime Hours $21.61 of the amount paid at straight time, the
remaining balance of $8.20 is paid at the same premium as the wage.

OVERTIME PAY
See (B, E, Q, T) on OVERTIME PAGE

HOLIDAY
Paid: See (*5, **6) on HOLIDAY PAGE
Overtime: See (***5, ****6) on HOLIDAY PAGE
*,** NOTE: If Holiday falls on a Sunday it will be celebrated on Monday
***,**** NOTE: If employee works that Monday use "T" under Overtime Pay.

REGISTERED APPRENTICES
Wages per hour:
Apprentices at 1 year terms
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1st 2nd 3rd 4th
$29.84 $30.84 $31.84 $32.84

Supplemental Benefits

All Apprentices $29.41*

Note: For Overtime Hours $21.61 of this amount is paid at straight time , the
remaining balance of $7.80 is paid at the same premium as the wage.

12-17 hh/sw/t

Operating Engineer - Marine Dredging 08/01/2017

JOB DESCRIPTION  Operating Engineer - Marine Dredging DISTRICT  4
ENTIRE COUNTIES
Albany, Bronx, Cayuga, Chautauqua, Clinton, Columbia, Dutchess, Erie, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New
York, Niagara, Orange, Orleans, Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington,
Wayne, Westchester

WAGES
These wages do not apply to Operating Engineers on land based construction projects. For those projects, please see the Operating
Engineer Heavy/Highway Rates. The wage rates below for barge mounted cranes and other equipment are only for marine dredging work in
navigable waters found in the counties listed above.

Per Hour:
DREDGING OPERATIONS 07/01/2017 10/01/2017
CLASS A
Operator, Leverman, $ 37.25 $ 38.18
Lead Dredgeman

CLASS A1 To conform to Operating Engineer
Dozer,Front Loader Prevailing Wage in locality where work
Operator is being performed including benefits.

CLASS B
Barge Operator $ 32.21 $33.02
Spider/Spill
Tug Operator(over1000hp),
OperatorII, Fill Placer,
Derrick Operator, Engineer,
Chief Mate, Electrician,
Chief Welder,
Maintenance Engineer

Certified Welder, $ 30.33 $ 31.09
Boat Operator(licensed)

CLASS C
Drag Barge Operator, $ 29.50 $ 30.24
Steward, Mate,
Assistant Fill Placer,

Welder (please add)$ 0.06

Boat Operator $ 28.54 $ 29.26

CLASS D
Shoreman, Deckhand, $ 23.71 $ 24.30
Rodman, Scowman, Cook,
Messman, Porter/Janitor

Oiler(please add)$ 0.09

SUPPLEMENTAL BENEFITS
Per Hour:
THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

07/01/2017 10-01-2017
All Classes A & B $10.75 plus 8% $11.23 plus 8%
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of straight time of straight time
wage, Overtime hours wage, Overtime hours
add $ 0.63 add $ 0.63

All Class C $10.45 plus 8% $10.93 plus 8%
of straight time of straight time
wage, Overtime hours wage, Overtime hours
add $ 0.48 add $ 0.48

All Class D $10.15 plus 8% $10.63 plus 8%
of straight time of straight time
wage, Overtime hours wage, Overtime hours
add $ 0.33 add $ 0.33

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE

4-25a-MarDredge

Operating Engineer - Survey Crew 08/01/2017

JOB DESCRIPTION  Operating Engineer - Survey Crew DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
These rates apply to Building and Heavy Highway.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2017

Party Chief $ 39.46
Instrument Person 37.25
Rod Person 25.91

Additional $3.00 per hr. for work in a Tunnel.
Additional $2.50 per hr. for EPA or DEC certified toxic or hazardous waste work.

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 24.80

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES:1000 hour terms for at percentage of Wage:

07/01/2017

0-1000 Hrs    60%

Page 55

Prevailing Wage Rates for 07/01/2017 - 06/30/2018 Published by the New York State Department of Labor
Last Published on Aug 01 2017 PRC Number 2017009204  Erie County



1001-2000 Hrs    70%
2001-3000 Hrs    80%

SUPPLEMENTAL BENEFITS per hour worked:

0-1000 Hrs $ 15.55
1001-2000 Hrs 18.14
2001-3000 Hrs 20.73

12-17D Sur

Operating Engineer - Survey Crew - Consulting Engineer 08/01/2017

JOB DESCRIPTION  Operating Engineer - Survey Crew - Consulting Engineer DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
These rates apply to feasibility and preliminary design surveying, line of grade surveying for inspection or supervision of construction when
performed under a Consulting Engineer Agreement.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2017

Party Chief $ 39.46
Instrument Person 37.25
Rod Person 25.91

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 24.80

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: 1000 hour terms based on the Percentage of Rod Persons Wage:

07/01/2016

0-1000     60%
1001-2000     70%
2001-3000     80%

SUPPLEMENTAL BENEFITS per hour worked:

0-1000 $ 15.55
1001-2000 18.14
2001-3000 20.73

12-17D Con Eng

Painter 08/01/2017

JOB DESCRIPTION  Painter DISTRICT  3
ENTIRE COUNTIES
Allegany, Erie, Genesee, Niagara, Orleans, Wyoming

PARTIAL COUNTIES
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Cattaraugus:  Entire County except the Townships of Conewango, Leon, Napoli, New Albion, Randolph and South Valley.
Chautauqua:  Only the Townships of Awkright, Dunkirk, Hanover, Pomfret, Portland, Sheridan and Villenova.
Livingston:  Only the Townships of North Dansville, Nunda, Ossian,Portage, Sparta, Spring Water and West Sparta.
Steuben:  Only the Townships of Avoca, Canisteo, Cohocton, Dansville,Fremont, Greenwood, Hartsville, Hornellsville, Howard, Jasper,
Prattsburg, Pulteney, Troupsburg, Tuscarora, Urbana, Wayland, Wayne, Woodhull, West Union, Wheeler, and the City of Hornell.

WAGES
Per hour: 07/01/2017 05/01/2018 05/01/2019

Additional Additional
Basic Rate (Brush & Roll) $ 25.95 $ 1.00 $ 1.00
Spray painting, wallcovering 25.95 1.00 1.00
Abrasive and hydroblasting 25.95 1.00 1.00
Taping/DryWall Finisher 26.45 1.00 1.00
Skeleton Steel* 26.70 1.00 1.00

* Skeleton Steel: No floors, walls or ceiling are constructed, including radio and television towers, flagpoles, smokestacks, cranes and the
abatement of coatings with lead, asbestos and/or arsenic, etc. All work within the confines of a plant shall be paid the skeleton steel rate
(except in-plant tank work (see Tank Rate)).

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 23.84

OVERTIME PAY
Exterior work only See ( B, E4, F*, R ) on OVERTIME PAGE.
All other work See ( B, F*, R ) on OVERTIME PAGE.
* Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Painter/Decorator: 750 hour terms at the following percentage of Journeyman's Basic wage rate:
1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 90%
Taper/Drywall Finisher: 750 hour terms at the following percentage of Journeyman's Taper wage:
1st 2nd 3rd 4th 5th 6th
50% 55% 60% 65% 75% 85%

Supplemental benefits per hour worked:

Painter/Decorator and Taper/Drywall Finisher:
1st 2nd 3rd 4th 5th 6th 7th 8th

$ 2.30 $ 4.30 $ 5.30 $ 5.80 $ 6.30 $ 6.80 $ 7.30 $ 7.55
3-4-Buf, Nia, Olean

Painter 08/01/2017

JOB DESCRIPTION  Painter DISTRICT  3
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Cortland, Delaware, Erie, Genesee, Herkimer, Jefferson,
Lewis, Livingston, Madison, Monroe, Niagara, Oneida, Onondaga, Ontario, Orleans, Oswego, Otsego, Schuyler, Seneca, St. Lawrence,
Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

WAGES
Per hour: 07/01/2017 05/01/2018 05/01/2019

Additional Additional
Bridge* $ 38.00 $ 1.25 $ 1.05
Tunnel* 38.00 1.25 1.05
Tank* 36.00 1.25 1.05
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For Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the contract must be
ONLY for Bridge Painting.

Tank rate applies to indoor and outdoor tanks, tank towers, standpipes, digesters, waste water treatment tanks, chlorinator tanks, etc.
Covers all types of tanks including but not limited to steel tanks, concrete tanks, fiberglass tanks, etc.

* Note an additional $1.00 per hour is required when the contracting agency or project specification requires any shift to start prior to 6:00am
or after 12:00 noon.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 26.90

OVERTIME PAY
Exterior work only See ( B, E4, F*, R ) on OVERTIME PAGE.
All other work See ( B, F*, R ) on OVERTIME PAGE.
*Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage rate:
1st 2nd 3rd 4th 5th 6th
50% 55% 60% 65% 75% 85%

Supplemental benefits per hour worked:

1st & 2nd terms $ 5.35
3rd & 4th terms 5.35
5th & 6th terms 6.35

3-4-Bridge, Tunnel, Tank

Painter - Metal Polisher 08/01/2017

JOB DESCRIPTION  Painter - Metal Polisher DISTRICT  8
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2017 06/01/2018

Metal Polisher $ 29.73 $ 30.58
Metal Polisher** 30.68 31.53
Metal Polisher*** 33.23 34.08

**Note: Applies on New Construction & complete renovation
*** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2017 06/01/2018

Journeyworker:
All classification $ 7.55 $ 7.65

OVERTIME PAY
See (B, E, E2, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
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One (1) year term at the following wage rates:

07/01/2017 06/01/2018

1st year $ 12.14 $ 14.25
2nd year   13.44 15.50
3rd year   16.29 18.25

Supplentals benefits:
Per hour paid:

1st year $ 5.62 $ 5.62
2nd year   5.62 5.62
3rd year   5.62 5.62

8-8A/28A-MP

Plumber 08/01/2017

JOB DESCRIPTION  Plumber DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara, Wyoming

PARTIAL COUNTIES
Allegany:  Only the Townships of Allen, Angelica, Belfast, Caneadea, Centerville, Granger, Hume, New Hudson and Rushford
Cattaraugus:  Only the Townships of Ashford, Dayton, East Otto, Ellicottville, Farmersville, Franklinville, Freedom, Leon, Lyndon, Machias,
Mansfield, New Albion, Otto, Perrysburg, Persia and Yorkshire.
Chautauqua:  Only the Townships of Arkwright, Charlotte, Cherry Creek, Dunkirk, Hanover, Pomfret, Portland, Ripley, Sheridan, Stockton,
Villenova, Westfield, City of Dunkirk and Village of Fredonia.
Genesee:  Only the Townships of Alabama, Alexander, Batavia, Darien, Elba, Oakfield, Pembroke and the City of Batavia.
Orleans:  Only the Townships of Ridgeway, Shelby and Yates.

WAGES
Per hour: 07/01/2017 04/30/2018

Additional
Plumber $ 33.95* $ 1.45
Steamfitter 33.95* 1.45

*Note - Add 10% (ten-percent) to wage when HAZMAT training is required or when OSHA compliant respirator protection is required.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 24.41*
* Note - $3.00 of this amount must be paid at the same premium as the wage.

OVERTIME PAY
See (*B, **E, Q) on OVERTIME PAGE
* Double time after 11 hours per day on Weekdays.
** Double time after 10 hours per day on Saturday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th 5th
45%* 55%* 65%* 75%* 90%*
*Note - Add 10% (ten-percent) to wage when HAZMAT training is required or when OSHA compliant respirator protection is required.

Supplemental benefits per hour worked:

$ 20.10*
* Note - $3.00 of this amount must be paid at the same premium as the wage.

3-22-Buffalo, Niagara

Roofer 08/01/2017

JOB DESCRIPTION  Roofer DISTRICT  3
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ENTIRE COUNTIES
Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2017 06/01/2018 06/01/2019

Additional Additional
Asbestos Removal $ 31.00 $ 1.00 $ 1.00
Slate, Tile 28.15 1.00 1.00
Precast tile / slabs 28.15 1.00 1.00
Crete / gypsum planks 28.15 1.00 1.00
Damp and waterproofer 28.00 1.00 1.00
Composition, spayers, 28.00 1.00 1.00
Aspalt mastic, 28.00 1.00 1.00
Steep roofers 28.00 1.00 1.00

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply:
10.0% for work from 4:30PM - 1:00AM or second shift
15.0% for work from 12:30AM - 9:00AM or third shift

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 21.47

OVERTIME PAY
See (B, *E, **E2, Q) on OVERTIME PAGE
* and ** Double time after 8 hours on Saturday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0    to    499    to    999    to    1499    to    1999    to    2499    to   2999    to    3499    to    4499
       60%          65%            70%           75%           80%            85%            90%           95%

Supplemental benefits per hour worked:

0    to    499    to    999    to    1499    to    1999    to    2499    to   2999    to    3499    to    4499
      $ 8.29       $ 8.29         $ 11.57       $ 18.43       $ 19.03       $ 19.64       $ 20.26      $ 20.86

3-74

Sheetmetal Worker 08/01/2017

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  3
ENTIRE COUNTIES
Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2017 05/28/2018 05/27/2019

Additional Additional
Sheet Metal Worker $ 33.73 $ 1.20 $ 1.20

Additional $0.50 per hour for work more than 30' above floor on boatswain chair.
Additional $1.00 per hour for work in "Hot" areas of atomic laboratories, atomic plants, or any premises where radio-active materials are
stored or handled and personal protective equipment is required.
Additional $1.00 per hour for work when required to have 40-hour HAZMAT training or the use of OSHA compliant respirator is required.

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply:
$ 3.25 per hour for work from 4:30PM - 1:00AM or second shift
$ 5.00 per hour for work from 12:30AM - 9:00AM or third shift

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 23.84*
* Note - $17.49 of this amount must be paid at the same premium as the wages per overtime hours.

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE
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HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One year terms at the following wage:

1st term $ 15.18
2nd term 19.74
3rd term 21.14
4th term 25.33
5th term 28.13

Supplemental benefits per hour:
1st term $ 14.24 Note - $7.89 of this amount must be paid at the same premium as the wage.
2nd term 17.12 Note - $10.77 of this amount must be paid at the same premium as the wage.
3rd term 21.25 Note - $14.90 of this amount must be paid at the same premium as the wage.
4th term 22.12 Note - $15.77 of this amount must be paid at the same premium as the wage.
5th term 22.69 Note - $16.34 of this amount must be paid at the same premium as the wage.

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply;
Shift Premium per hour:

4:30PM - 1:00AM 12:30AM - 9:00AM
or Second Shift or Third Shift

1st term $ 1.46 $ 2.25
2nd term 1.63 2.50
3rd term 1.79 2.75
4th term 2.28 3.50
5th term 2.60 4.00

3-71

Sprinkler Fitter 08/01/2017

JOB DESCRIPTION  Sprinkler Fitter DISTRICT  1
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Washington, Wayne, Wyoming,
Yates

WAGES
Per hour 07/01/2017 01/01/2018 04/01/2018
Sprinkler $ 33.76   33.76   34.91
Fitter

SUPPLEMENTAL BENEFITS
Per hour worked

Journeyman $ 22.14   22.84   23.14

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour

For Apprentices HIRED ON OR AFTER 04/01/2010:

One Half Year terms at the following percentage of journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
45% 50% 55% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked
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1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 8.73 $ 8.77 $ 16.34 $ 16.38 $ 16.93 $ 16.97 $ 17.02 $ 17.06 $ 17.11 $ 17.15

For Apprentices HIRED ON OR AFTER 04/01/2013:

One Half Year terms at the following percentage of journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
45% 50% 55% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 8.07 $ 8.07 $ 16.24 $ 16.24 $ 16.49 $ 16.49 $ 16.49 $ 16.49 $ 16.49 $ 16.49

1-669

Teamster - Building / Heavy&Highway 08/01/2017

JOB DESCRIPTION  Teamster - Building / Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara

PARTIAL COUNTIES
Genesee:  Only in the Townships of Alabama, Darien and Pembroke.
Orleans:  Only the Townships of Ridgeway, Shelby and Yates.
Wyoming:  Only in the Townships of Arcade, Bennington, Java and Sheldon.

WAGES
GROUP 1: Warehousemen, Yardmen, Truck Helpers, Pickups, Panel Trucks, Flatboy Material Trucks (straight jobs), Single Axle Dump
Trucks, Dumpsters, Material Checkers and Receivers, Greasers, Truck Tiremen, Mechanics Helpers and Parts Chasers.

GROUP 2: Tandems and Batch Trucks, Mechanics, Dispatcher.

GROUP 3: Semi-Trailers, Low-Boy Trucks, Asphalt Distributor Trucks and Agitator, Mixer Trucks and dumpcrete type vehicles, Truck
Mechanic, Fuel Trucks

GROUP 4: Specialized Earth Moving Equipment, Euclid type, or similar off-highway, where not self-loading, Straddle (Ross) Carrier, and self
-contained concrete mobile truck.

GROUP 5: Off-highway Tandem Back-Dump, Twin Engine Equipment and Double-Hitched Equipment where not self-loading.

Per hour: 07/01/2017
All GROUPS $ 37.00
Add $2.00 when required to use personal protection when performing hazardous waste removal work.
An additional $1.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 13.03*
*Note - Only $ 6.00 per hour needs to be paid for overtime hours.

OVERTIME PAY
See (B, G, P) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

3-449

Teamster - Building / Heavy&Highway 08/01/2017

JOB DESCRIPTION  Teamster - Building / Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara

WAGES
Per hour: 07/01/2017 06/01/2018
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Dump Truck Operator* $ 20.25 $ 21.25

*Does not include Single Axle Dump Trucks (see Teamster Group 1).
*Does not include Off-highway Dump Trucks (see Teamster Groups 2-5).

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 1.44

OVERTIME PAY
See (B, B2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

3-449d-DT

Welder 08/01/2017

JOB DESCRIPTION  Welder DISTRICT  1
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2017

Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.

OVERTIME PAY
HOLIDAY

1-As Per Trade

Page 63

Prevailing Wage Rates for 07/01/2017 - 06/30/2018 Published by the New York State Department of Labor
Last Published on Aug 01 2017 PRC Number 2017009204  Erie County



Overtime Codes
 
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section. 
 
NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted
 
 

( AA ) Time and one half of the hourly rate after 7 and one half hours per day

( A  ) Time and one half of the hourly rate after 7 hours per day

( B  ) Time and one half of the hourly rate after 8 hours per day

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 ) Time and one half of the hourly rate after 40 hours per week

( C  ) Double the hourly rate after 7 hours per day

( C1 ) Double the hourly rate after 7 and one half hours per day

( D  ) Double the hourly rate after 8 hours per day

( D1 ) Double the hourly rate after 9 hours per day

( E  ) Time and one half of the hourly rate on Saturday

( E1 ) Time and one half 1st 4 hours on Saturday;  Double the hourly rate all additional Saturday hours

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 ) Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

( E5 ) Double time after 8 hours on Saturdays

( F  ) Time and one half of the hourly rate on Saturday and Sunday

( G  ) Time and one half of the hourly rate on Saturday and Holidays

( H  ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays

( I  ) Time and one half of the hourly rate on Sunday

( J  ) Time and one half of the hourly rate on Sunday and Holidays

( K  ) Time and one half of the hourly rate on Holidays

( L  ) Double the hourly rate on Saturday

( M  ) Double the hourly rate on Saturday and Sunday

( N  ) Double the hourly rate on Saturday and Holidays

( O  ) Double the hourly rate on Saturday, Sunday, and Holidays

( P  ) Double the hourly rate on Sunday

( Q  ) Double the hourly rate on Sunday and Holidays

( R  ) Double the hourly rate on Holidays

( S  ) Two and one half times the hourly rate for Holidays, if worked
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( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays  One and one half times the
hourly rate all additional hours.

( T  ) Triple the hourly rate for Holidays, if worked

( U  ) Four times the hourly rate for Holidays, if worked

( V  ) Including benefits at SAME PREMIUM as shown for overtime

( W  ) Time and one half for benefits on all overtime hours.
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Holiday Codes
 
PAID Holidays:
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
 
OVERTIME Holiday Pay:
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays.  It is only required where the employee
actually performs work on such holidays.  The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.
 
 

( 1 ) None

( 2 ) Labor Day

( 3 ) Memorial Day and Labor Day

( 4 ) Memorial Day and July 4th

( 5 ) Memorial Day, July 4th, and Labor Day

( 6 ) New Year's, Thanksgiving, and Christmas

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day

( 8 ) Good Friday

( 9 ) Lincoln's Birthday

( 10 ) Washington's Birthday

( 11 ) Columbus Day

( 12 ) Election Day

( 13 ) Presidential Election Day

( 14 ) 1/2 Day on Presidential Election Day

( 15 ) Veterans Day

( 16 ) Day after Thanksgiving

( 17 ) July 4th

( 18 ) 1/2 Day before Christmas

( 19 ) 1/2 Day before New Years

( 20 ) Thanksgiving

( 21 ) New Year's Day

( 22 ) Christmas

( 23 ) Day before Christmas

( 24 ) Day before New Year's

( 25 ) Presidents' Day

( 26 ) Martin Luther King, Jr. Day

( 27 ) Memorial Day
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New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12240 

 
REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations. 
This Form Must Be Typed

Submitted By:
(Check Only One)

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address 2. 07 City
01 DOT 08 Local School District
02 OGS 09 Special Local District, i.e.,
03 Dormitory Authority Fire, Sewer, Water District

1O Village04 State University
11 TownConstruction Fund
12 County05 Mental Hygiene

Facilities Corp. 13 Other Non-N.Y. State
Fax:Telephone:

 06 OTHER N.Y. STATE UNIT (Describe)
E-Mail:

check if new or change) 4. SERVICE REQUIRED. Check appropriate box and provide project
information.

3. SEND REPLY TO (
Name and complete address:

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLYTelephone: Fax:

E-Mail:

B. PROJECT PARTICULARS

6. Location of Project:5.
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One: 8. OCCUPATION FOR PROJECT :
1. New Building Guards, WatchmenConstruction (Building, Heavy
2. Addition to Existing Structure Highway/Sewer/Water) Janitors, Porters, Cleaners, 

Elevator Operators3. Heavy and Highway Construction (New and Repair) Tunnel
Moving furniture and4. New Sewer or Waterline
equipment

Residential
5. Other New Construction (Explain)

Trash and refuse removal
Landscape Maintenance

6. Other Reconstruction, Maintenance, Repair or Alteration Elevator maintenance
Window cleaners7. Demolition Exterminators, Fumigators
Other (Describe)8. Building Service Contract

Signature
Name and Title of Requester10.

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTSPW-39 (04.11)

( ) ( )

Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

NY State Units (see Item 5) 

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding? YES 

( ) ( )

As Required by Articles 8 and 9 of the NYS  Labor Law

Contracting Agency Architect or Engineering Firm Public Work District Office Date:

(Check if new or change)

Fire Safety Director, NYC Only

NO



 



Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or

its successor shall be debarred and ineligible to submit a bid on or be awarded any

public work or public building service contract/sub-contract with the state, any municipal

corporation or public body for a period of five (5) years from the date of debarment

when:

• Two (2) final determinations have been rendered within any consecutive six-year

(6) period determining that such contractor, sub-contractor and/or its successor has

WILLFULLY failed to pay the prevailing wage and/or supplements

• One (1) final determination involves falsification of payroll records or the kickback of

wages and/or supplements

NOTE:  The agency issuing the determination and providing the information, is denoted

under the heading ‘Fiscal Officer’.  DOL = NYS Dept. of Labor; NYC = New York City 

Comptroller's Office; AG = NYS Attorney General’s Office; DA = County District 

Attorney’s Office.

A list of those barred from bidding, or being awarded, any public work contract or

subcontract with the State, under section 141-b of the Workers' Compensation Law,

may be obtained at the following link, on the NYS DOL Website:

https://dbr.labor.state.ny.us/EDList/searchPage.do

NEW YORK STATE DEPARTMENT OF LABOR 
Bureau of Public Work  -  Debarment List 

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE 
AWARDED ANY PUBLIC WORK CONTRACT 





AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL DOL 4618 FOSTER AVE LLC C/O KAHAN & KAHAN
225 BROADWAY-SUITE

715NEW YORK NY 10007

02/05/2013 02/05/2018

DOL DOL *****0996 A-1 CONSTRUCTION &
RENOVATION INC

1973 81ST ST - SUITE A-5
BROOKLYN NY 11214

01/08/2015 01/08/2020

DOL NYC *****4486 ABBEY PAINTING CORP 21107 28TH AVENUE
BAYSIDE NY 11360

07/02/2012 07/02/2017

DOL DOL *****9095 ABDO TILE CO 6179 EAST MOLLOY ROAD
EAST SYRACUSE NY 13057

06/25/2010 07/02/2017

DOL DOL *****9095 ABDO TILE COMPANY 6179 EAST MOLLOY ROAD
EAST SYRACUSE NY 13057

06/25/2010 07/02/2017

DOL NYC ABDUL KARIM C/O NORTH AMERICAN IRON
W

1560 DECATUR
STREETRIDGEWOOD NY

11385

05/15/2015 05/15/2020

DOL DOL *****8488 ABELCRAFT OF NEW YORK
CORP

640 ASHFORD AVENUE
ARDSLEY NY 10502

08/27/2013 08/27/2018

DOL DOL *****1219 ABSOLUTE GENERAL
CONTRACTING INC

1229 AVENUE U
BROOKLYN NY 11229

01/28/2013 01/28/2018

DOL DOL *****4539 ACCOMPLISHED WALL
SYSTEMS INC

112 OSCAWANA HEIGHTS
ROAD

PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018

DOL DOL *****8018 ACCURATE MECHANICAL LLC 9547 BUSTLETON AVENUE
PHILADELPHIA PA 19115

02/05/2014 02/05/2019

DOL DOL ACCURATE MECHANICAL OF
PHILADELPHIA LLC

9547 BUSTLETON AVENUE
PHILADELPHIA PA 19115

02/05/2014 02/05/2019

DOL DOL *****3344 ACT INC 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL NYC ADRIANA SELA C/O COLONIAL
ROOFING

COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL DOL *****6367 ADVANCED METALS 387 RIVERSIDE DRIVE
JOHNSON CITY NY 13790

10/01/2012 10/01/2017

DOL DOL *****1687 ADVANCED SAFETY
SPRINKLER INC

261 MILL ROAD
P O BOX 296EAST AURORA

NY 14052

07/29/2015 07/29/2020

DOL DOL *****2538 AGG MASONRY INC 160 72ND ST - SUITE 721
BROOKLYN NY 11209

03/19/2013 03/19/2018

DOL DOL AJ TORCHIA 10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL ALISHER KARIMOV C/O AGG MASONRY INC
7105 3RD AVENUEBROOKLYN

NY 11209

03/19/2013 03/19/2018

DOL DOL *****3344 ALL CATASTROPHE
CONSTRUCTION TEAM INC

ACT INC 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL *****8740 ALLSTATE ENVIRONMENTAL
CORP

C/O JOSE MONTAS
27 BUTLER PLACEYONKERS

NY 10710

03/18/2011 03/19/2020

DOL DOL AMADEO J TORCHIA TORCHIA'S
HOME

IMPROVEMEN
T

10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL *****4274 AMERICAN STEEL
MECHANICAL INC

693 PAINTER STREET
MEDIA PA 19063

02/20/2013 02/20/2018

DOL DOL ANDREW DIPAUL C/O CONSOLIDATED
INDUSTRI

2051 ROUTE 44/55MODENA NY
12548

12/11/2012 12/11/2017

DOL NYC ANDRZEJ WROBEL 24 CONGRESS LANE
SOUTH RIVER NJ 08882

05/01/2013 05/01/2018

DOL NYC ANISUL ISLAM C/O RELIANCE GENERAL
CONS

644 OCEAN
PARKWAYBROOKLYN NY

11230

09/02/2015 09/02/2020

DOL DOL *****7004 ANNEX CONTRACTING LTD 3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DOL *****7004 ANNEX GENERAL
CONTRACTING INC

3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DA ANTHONY CARDINALE 58-48 59TH STREET
MASPETH NY 11378

05/16/2012 05/08/2020

DOL DOL ANTHONY J MINGARELLI JR C/O T & T CONCRETE INC
2560 HAMBURG

TURNPIKELACKAWANNA NY
14218

07/08/2015 07/08/2020

DOL DOL ANTHONY PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10323

01/23/2017 01/23/2022
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DOL DOL *****3020 APCO CONTRACTING CORP 24 SOUTH MARYLAND

AVENUE
PORT WASHINGTON  NY

11050

09/24/2012 09/02/2020

DOL DOL *****3219 APOLLO CONSTRUCTION
SERVICES CORP

APOLLO
PAINTING CO

157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL APOLLO PAINTING CO 157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****3295 APOLLO PAINTING CORP 3 ALAN B SHEPART PLACE
YONKERS NY 10705

03/12/2014 03/12/2019

DOL AG *****0194 APPLIED CONSTRUCTION INC 46 RUGBY ROAD
WESTBURY NY 11590

11/20/2013 11/20/2018

DOL NYC *****8403 AQUA JET PAINTING CORP 10 VIKING DRIVE
WEST ISLIP NY 11795

04/16/2014 04/16/2019

DOL NYC *****9232 ARKAY CONSTRUCTION INC 102-104 GREYLOCK AVENUE
BELLEVILLE NJ 07109

07/15/2015 07/15/2020

DOL DOL *****3953 ASCAPE LANDSCAPE &
CONSTRUCTION CORP

634 ROUTE 303
BLAUVELT NY 10913

07/26/2012 11/19/2018

DOL NYC *****4779 ASTORIA GENERAL
CONTRACTING CORP

35-34 31ST STREET
LONG ISLAND CITY NY 11106

09/02/2015 09/02/2020

DOL NYC *****7217 ASTRO COMMUNICATIONS OF
NY CORP

79 ALEXANDER AVE- STE 36A
BRONX NY 10454

10/30/2015 10/30/2020

DOL NYC *****6046 ATLANTIC SUN
CONTRUCTION CORP

58-46 59TH AVENUE
MASPETH NY 11378

05/08/2015 05/08/2020

DOL NYC AUDLEY O'BRIEN 1273 NORTH AVENUE/#1 CP
NEW ROCHELLE NY 10804

04/07/2015 04/07/2020

DOL DOL AVIS R HILL 3510 HICKORY WALK LANE
ELLENWOOD GA 32094

01/22/2015 01/22/2020

DOL AG AVTAR SINGH 116-24 127TH STREET
SOUTH OZONE PARK NY

11420

12/22/2015 12/22/2020

DOL AG BALDEV SINGH 116-24 127TH STREET
SOUTH OZONE PARK NY

11420

12/22/2015 12/22/2020

DOL DOL BARBARA CASSIDY 7 BLENIS PLACE
VALHALLA NY 10595

04/02/2015 04/02/2020

DOL DOL BARRY KINNEY 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL NYC *****3915 BEACON RESTORATION INC SUITE B-8
782 PELHAM PARKWAY

SOUTHBRONX  NY 10462

04/21/2016 04/21/2021

DOL DOL BEVERLY F WILLIAMS 1238 PRESIDENT STREET
BROOKLYN NY 11225

11/18/2013 11/18/2018

DOL DOL *****8551 BRANDY'S MASONRY 216 WESTBROOK STREET
P O BOX 304SAYRE PA 18840

08/09/2016 08/09/2021

DOL NYC *****6555 BROOKLYN WELDING CORP 1273 NORTH AVENUE/ #1 CP
NEW ROCHELLE NY 10804

04/07/2015 04/07/2020

DOL DOL *****1449 BRRESTORATION NY INC 140 ARCADIA AVENUE
OSWEGO NY 13126

09/12/2016 09/12/2021

DOL DOL BRUCE MORSEY C/O KENT HOLLOW SIDING LL
29A BRIDGE STREETNEW

MILFORD CT 06776

01/15/2016 01/15/2021

DOL DOL *****6156 C & J LANDSCAPING &
MAINTENANCE INC

520 PINE HILL ROAD
CHESTER NY 10940

06/23/2014 06/23/2019

DOL DOL CARIBBEAN POOLS C/O DOUGLAS L MALARKEY
64 VICTORIA

DRIVEBINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL NYC *****9172 CASSIDY EXCAVATING INC 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL *****6745 CATSKILL FENCE
INSTALLATIONS INC

5445 ROUTE 32
CATSKILL NY 12414

08/22/2014 08/22/2019

DOL DOL *****8530 CAZ CONTRACTING CORP 37-11 35TH AVENUE
LONG ISLAND CITY NY 11101

08/26/2013 08/26/2018

DOL DOL *****8809 CBE CONTRACTING CORP 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL *****5556 CERTIFIED INSTALLERS INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL *****7655 CHAMPION CONSTRUCTION
SERVICES CORP

2131 SCHENECTADY AVENUE
BROOKLYN NY 11234

11/18/2015 11/18/2020

DOL NYC CHARLES CASSIDY JR 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL CHARLES ZIMMER JR 216 WESTBROOK STREET
P O BOX 304SAYRE PA 18840

08/09/2016 08/09/2021

DOL DOL CHRISTINE J HEARNE C/O CJ-HEARNE
CONSTRUCTIO

131 PONCE DE LEON AVE
NEATLANTA GA 30308

12/01/2015 12/01/2020
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DOL DOL *****3360 CITY LIMITS GROUP INC 2279 HOLLERS AVENUE

BRONX NY 10475
01/07/2014 06/23/2019

DOL DOL *****0671 CJ-HEARNE CONSTRUCTION
CO

SUITE 204
131 PONCE DE LEON

AVENUEATLANTA GA 30308

12/01/2015 12/01/2020

DOL NYC *****2905 COLONIAL ROOFING
COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL NYC *****3182 COLORTECH INC 5990 58TH AVENUE
MASPETH NY 11378

11/18/2013 11/18/2018

DOL DOL *****2703 CONKLIN'S TECH-
MECHANICAL INC

5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL *****4175 CONSOLIDATED INDUSTRIAL
SERVICES INC

2051 ROUTE 44/55
MODENA NY 12548

12/11/2012 01/28/2018

DOL DOL CONSTANTINOS ZERVAS 37-11 35TH AVENUE
LONG ISLAND CITY NY 11101

08/26/2013 08/26/2018

DOL NYC *****4468 CRAFT CONTRACTING
GROUP INC

3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019

DOL NYC *****8507 CRAFT FENCE INC 3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019

DOL NYC *****2164 CREATIVE TRUCKING INC 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL DOL *****7761 D L MALARKEY
CONSTRUCTION

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****7888 D L MALARKEY
CONSTRUCTION INC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****5629 DAKA PLUMBING AND
HEATING LLC

2561 ROUTE 55
POUGHQUAG NY 12570

02/19/2016 02/19/2021

DOL DOL DARYL T RIEKS C/O RIEKS CONTRACTING LLC
4804 GAHWILER

ROADAUBURN NY 13021

05/01/2015 05/01/2020

DOL NYC *****7707 DASSLE CONTRACTING INC 213-37 39TH AVE/SUITE 120
BAYSIDE NY 11360

05/08/2015 05/08/2020

DOL DOL DAVID MARTINEZ C/O EMPIRE TILE INC
6 TREMONT

COURTHUNTINGTON STATION
NY 11746

03/08/2016 03/08/2021

DOL NYC DAWN AVILA AKA DAWN
BECHTOLD

1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL NYC DAWN BECHTOLD AKA DAWN
AVILA

1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL DOL DEAN ROBBINS III 212 OXFORD WAY
SCHENECTADY NY 12309

12/11/2012 09/16/2018

DOL DOL DEBBIE STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL NYC *****3865 DECOMA BUILDING
CORPORATION

134 EVERGREEN PL/STE 101
EAST ORANGE NJ 07018

12/30/2013 12/30/2018

DOL DOL DEDA GAZIVODAN C/O DAKA PLUMBING AND H
2561 ROUTE 55POUGHQUAG

NY 12570

02/19/2016 02/19/2021

DOL DOL *****1446 DELTA CONTRACTING
PAINTING AND DECORATING

INC

437 SUNRISE HIGHWAY
WEST BABYLON NY 11707

08/12/2013 08/12/2018

DOL DOL *****3538 DELTA CONTRACTING
PAINTING AND DESIGN INC

75 MCCULLOCH DRIVE
DIX HILLS NY 11746

10/19/2010 08/12/2018

DOL DOL DEMETRIOS KOUTSOURAS 530 BEECH STREET
NEW HYDE PARK NY 11040

07/02/2012 07/02/2017

DOL DOL DENNIS SCHWANDTNER C/O YES SERVICE AND REPAI
145 LODGE AVEHUNTINGTON

STATION NY 11476

08/09/2016 08/09/2021

DOL DOL *****9868 DESANTIS ENTERPRISES 161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL NYC *****8234 DEWATERS PLUMBING AND
HEATING LLC

30 COLUMBUS CIRCLE
EASTCHESTER NY 10709

08/21/2012 08/21/2017

DOL DOL *****9252 DI BERNARDO TILE AND
MARBLE CO INC

15 WALKER WAY
ALBANY NY 12205

03/21/2014 03/21/2019

DOL DOL DIANE DEAVER 731 WARWICK TURNPIKE
HEWITT NJ 07421

06/25/2012 12/11/2017

DOL NYC DIMITRIOS KOUTSOUKOS C/O ASTORIA GENERAL
CONTR

35-34 31ST STREETLONG
ISLAND CITY NY 11106

09/02/2015 09/02/2020

DOL DA *****6789 DOL DBA NAME
QMC

BUILDING 12
ALBANY NY 12240

12/01/2017 12/01/2018
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DOL DOL DORIS SKODA C/O APCO CONTRACTING

CORP
24 SOUTH MARYLAND

AVENUEPORT WASHINGTON
NY 11050

09/24/2012 09/02/2020

DOL NYC *****7404 DOSANJH CONSTRUCTION
CORP

9439 212TH STREET
QUEENS VILLAGE NY 11428

02/25/2016 02/25/2021

DOL DOL DOUGLAS L MALARKEY MALARKEY
CONSTRUCTI

ON

64 VICTORIA DRIVE
B INGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****6982 DUFOUR GROUP INC DUFOUR
MASONRY

353 WEST 56TH STREET  #7M
NEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL DUFOUR MASONRY 353 WEST 56TH ST #7M
NEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL DUFOUR MASONRY &
RESTORATION INC

353 WEST 56TH STREET #7M
NEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL *****5840 DYNA CONTRACTING INC 363 88TH STREET
BROOKLYN NY 11209

11/18/2013 11/18/2018

DOL DOL E C WEBB 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL EARL GALBREATH 640 ASHFORD AVENUE
ARDSLEY NY 10502

08/27/2013 08/27/2018

DOL DOL EARL L WILSON WILSON
BROTHER
DRYWALL

CONTRACTOR
S

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL DOL *****1496 EAST COAST DRYWALL INC 1238 PRESIDENT STREET
BROOKLYN NY 11225

11/18/2013 11/18/2018

DOL DOL EDWARD L GAUTHIER C/O IMPERIAL MASONRY
REST

141 ARGONNE
DRIVEKENMORE NY 14217

10/03/2012 10/03/2017

DOL NYC EDWARD MENKEN C/O AQUA JET PAINTING
10 VIKING DRIVEWEST ISLIP

NY 11795

04/16/2014 04/16/2019

DOL NYC *****0900 EF PRO CONTRACTING INC 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC EFSTRATIOS BERNARDIS 23-73 48TH STREET
LONG ISLAND CITY NY 11103

04/24/2014 04/24/2019

DOL DOL ELIZABETH RAMADANI C/O RAMADA CONSTRUCTION
80 SAVO LOOPSTATEN

ISLAND NY 10309

01/07/2014 01/07/2019

DOL DOL ELLEN DESANTIS DESANTIS
ENTERPRISES

161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL AG EMILIO FRANZA 90 JUNIUS STREET
BROOKLYN NY 11212

01/23/2014 01/23/2019

DOL DOL EMPIRE CONCRETE
SERVICES LLC

101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL *****0511 EMPIRE CONCRETE SYSTEMS
LLC

101 SULLYS TRAIL/ SUITE 2
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL *****2353 EMPIRE CONSTRUCTORS LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL EMPIRE PRECAST LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL *****3270 EMPIRE TILE INC 6 TREMONT COURT
HUNTINGTON STATION NY

11746

03/08/2016 03/08/2021

DOL DOL ERIKA BARNETT 253 BEACH BREEZE LANE
UNIT BARVERNE NY 11692

02/05/2013 02/05/2018

DOL DOL ESTEVES & FRAGA
CONSTRUCTION CO INC

986 MADISON AVENUE
PATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL ESTEVES & FRAGA INC 986 MADISON AVENUE
PATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL EVELIO ELLEDIAS 114 PEARL STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL NYC EVERTON CARLESS 134 EVERGREEN PL/STE 101
EAST ORANGE NJ 07018

12/30/2013 12/30/2018

DOL DOL *****7403 F & B PAINTING
CONTRACTING INC

2 PARKVIEW AVENUE
HARRISON NY 10604

09/26/2016 09/26/2021

DOL DOL F KALAFATIS 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FANTASTIC PAINTING 493 LANSING ROAD
FULTONVILLE NY 12072

11/18/2013 11/18/2018
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DOL DOL FAY MATTHEW C/O CHAMPION

CONSTRUCTION
2131 SCHENECTADY

AVENUEBROOKLYN NY 11234

11/18/2015 11/18/2020

DOL DOL FAZIA GINA ALI-MOHAMMED C/O
CHAMPION

CONSTRUCTI
ON

2131 SCHENECTADY AVENUE
BROOKLYN NY 11234

11/18/2015 11/18/2020

DOL DOL *****1311 FLOZ-ON PAINTING &
DECORATING INC

12 DUNDERBERG ROAD
TOMKINS NY 10986

10/16/2013 10/16/2018

DOL DOL *****8961 FLOZ-ON PAINTING INC 12 DUNDERBERG ROAD
TOMKINS  NY 10986

10/16/2013 10/16/2018

DOL DOL FMS 4 LEGHORN COURT
NEW YORK NY 11746

11/28/2012 11/28/2017

DOL DOL *****8067 FORTH SPORT FLOORS INC P O BOX 74
EAST GREENBUSH NY 12061

02/28/2012 10/01/2017

DOL DOL FRAN MICELI 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANCES KALAFATIS 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANCES KALAFATIS-MICELI 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANK BENEDETTO C/O F & B PAINTING CONTRA
2 PARKVIEW

AVENUEHARRISON NY 10604

09/26/2016 09/26/2021

DOL DOL FRANK DEMARTINO 101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL FRANK J MERCANDO 134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 02/03/2019

DOL DOL FRANK MICELI JR C/O FRANK
MICELI JR

CONTRACTIN
G INC

19 CLIFF STREET
NEW ROCHELLE NY 10801

10/16/2013 10/16/2018

DOL DOL *****1321 FRANK MICELI JR
CONTRACTING INC

19 CLIFF STREET
NEW ROCHELLE NY 10801

10/16/2013 10/16/2018

DOL DOL FRED ABDO ABDO TILE
COMPANY
AKA ABDO

TILE CO

6179 EAST MOLLOY ROAD
EAST SYRACUSE NY 13057

06/25/2010 07/02/2017

DOL DOL *****2724 FRESH START PAINTING
CORP

157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL G FUCCI CONSTRUCTION
SERVICES

3 ALAN B SHEPARD PLACE
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****6767 G FUCCI PAINTING INC C/O SPIEGEL & UTRERA
1 MAIDEN LANE - 5TH FLNEW

YORK NY 10038

03/12/2014 03/12/2019

DOL DOL *****4546 GAF PAINTING LLC 157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL GALINDA ROTENBERG C/O GMDV TRANS INC
67-48 182ND STREETFRESH

MEADOWS NY 11365

06/24/2016 06/24/2021

DOL DOL GARDEN STATE PAINTING 157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL GARY MCDOWELL GM
CONSTRUCTI
ON & LAWN

CARE
SERVICE

76 PLEASANT STREET
WELLSVILLE NY 14895

06/11/2013 06/11/2018

DOL DOL GEORGE DI BERNARDO C/O DI BERNARDO TILE
15 WALKER WAYALBANY NY

12205

03/21/2014 03/21/2019

DOL DA GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DOL *****1075 GLOBAL TANK
CONSTRUCTION LLC

P O BOX 1238
SALINA OK 74365

11/28/2012 11/28/2017

DOL DOL *****0878 GM CONSTRUCTION & LAWN
CARE SERVICE

76 PLEASANT STREET
WELLSVILLE NY 14895

06/11/2013 06/11/2018

DOL DOL *****5674 GMDV TRANS INC 67-48 182ND STREET
FRESH MEADOWS NY 11365

06/24/2016 06/24/2021

DOL DOL *****0090 GOLDS FLOORING
INSTALLATIONS INC

25 HAMILTON ROAD
MONTICELLO NY 12701

10/16/2013 10/16/2018

DOL DOL GREGORY A FUCCI C/O PAF PAINTING SERVICES
157 TIBBETTS ROADYONKERS

NY 10705

03/12/2014 03/12/2019

DOL DOL GREGORY FUCCI JR C/O APOLLO CONSTRUCTION
157 TIBBETTS ROADYONKERS

NY 10705

03/12/2014 03/12/2019

DOL DOL *****9456 GUILLO CONTRACTING CORP P O BOX 229
CALVERTON NY 11933

07/08/2013 07/08/2018
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DOL NYC *****0346 H N H CONTRACTORS CORP 4558 BROADWAY # 6

NEW YORK NY 10040
08/04/2014 08/04/2019

DOL DOL HALSSAM FOSTOK 5 HANSEN PLACE
WAYNE NJ 07470

09/18/2013 09/18/2018

DOL NYC HAMEEDUL HASAN 240 HOME STREET
TEANECK NJ 07666

08/04/2014 08/04/2019

DOL AG *****9918 HARA ELECTRIC CORP 2461 47TH STREET
ASTORIA NY 11103

09/26/2013 09/26/2018

DOL NYC HARMEL SINGH 15 CLINTON LANE
HICKSVILLE NY 11801

02/25/2016 02/25/2021

DOL NYC HAROLD KUEMMEL 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL AG HARVINDER SINGH PAUL 90 JUNIUS STREET
BROOKLYN NY 11212

01/23/2014 01/23/2019

DOL DOL HENRY VAN DALRYMPLE 2663 LANTERN LANE
ATLANTA GA 30349

12/01/2015 12/01/2020

DOL DOL HI-TECH CONTRACTING CORP 114 PEARL STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL DOL *****6370 HILLIANO CONSTRUCTION &
ELECTRICAL INC

354 MAGNOLIA STREET
ROCHESTER NY 14611

01/22/2015 01/22/2020

DOL DOL *****8282 IDEMA DEVELOPMENT INC 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL *****8282 IDEMA GENERAL
CONTRACTORS INC

91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL *****8426 IMPERIAL MASONRY
RESTORATION INC

141 ARGONNE DRIVE
KENMORE NY 14217

10/03/2012 10/03/2017

DOL DOL *****7001 INTEGRATED CONSTRUCTION
& POWER SYSTEMS INC

SUITE 100
2105 W GENESEE

STREETSYRACUSE NY 13219

01/06/2016 01/06/2021

DOL DOL ISABEL FRAGA C/O THREE FRIENDS CONSTR
986 MADISON

AVENUEPATERSON NJ 07501

01/03/2013 01/03/2018

DOL AG *****0000 J A M CONSTRUCTION CORP SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL *****7598 J M RICH LLC P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL *****3478 J N P CONSTRUCTION CORP 50 LOUIS COURT
P O BOX 1907SOUTH

HACKENSACK NY 07606

03/21/2014 03/21/2019

DOL DOL J N RICH LLC P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL *****9368 J TECH CONSTRUCTION PO BOX 64782
ROCHESTER NY 14624

09/24/2012 09/24/2017

DOL DOL J THE HANDYMAN 09/24/2012 09/24/2017

DOL DOL *****4910 J V MAGIC TOUCH
CORPORATION

94-25 57TH AVENUE, APT 5G
ELMHURST NY 11373

01/12/2015 01/12/2020

DOL DOL JACQUELINE HOWE C/O FLOZ-ON PAINTING INC
12 DUNDERBERG

ROADTOMKINS NY 10986

10/16/2013 10/16/2018

DOL DOL *****8627 JAG I LLC 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL DOL *****2868 JAG INDUSTRIES INC 175 BROAD ST - SUITE 320
GLENS FALLS NY 12801

09/16/2013 09/16/2018

DOL DOL JAMES B RHYNDERS 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL JAMES BOYCE C/O EMPIRE CONCRETE SYST
101 SULLYS TRAIL/SUITE
20PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL JAMES E RHYNDERS 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL AG JAMES FALCONE SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL JAMES RHYNDERS SR 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL JAMES SICKAU 3090 SHIRLEY ROAD
NORTH COLLINS NY 14111

04/19/2011 07/08/2020

DOL DOL JASON M RICH P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL JASON W MILLIMAN C/O ROCHESTER
ACOUSTICAL

P O BOX 799HILTON NY 14468

02/19/2016 02/19/2021
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DOL DOL JAY PRESUTTI C/O CONSOLIDATED

INDUSTRI
2051 ROUTE 44/55MODENA NY

12548

01/28/2013 01/28/2018

DOL DOL JEFF P BRADLEY 520 PINE HILL ROAD
CHESTER NY 10940

06/23/2014 06/23/2019

DOL NYC JEFFREY CASSIDY 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL JERALD HOWE C/O FLOZ-ON PAINTING INC
12 DUNDERBERG

ROADTOMKINS NY 10986

10/16/2013 10/16/2018

DOL DOL JEROME LACITIGNOLA C/O CATSKILL FENCE INSTAL
5445 ROUTE 32 CATSKILL NY

12414

08/22/2014 08/22/2019

DOL NYC JERRY DEWATERS 30 COLUMBUS CIRCLE
EASTCHESTER NY 10709

08/21/2012 08/21/2017

DOL DOL JESSICA WHITESIDE C/O BRRESTORATION NY INC
140 ARCADIA

AVENUEOSWEGO NY 13126

09/12/2016 09/12/2021

DOL DOL JOHN DESCUL 437 SUNRISE HIGHWAYA
WEST BABYLON NY 11704

08/12/2013 08/12/2018

DOL DOL JOHN H LEE JOHN LEE
QUALITY
PAVING

67 WILER ROAD
HILTON NY 14468

01/28/2013 01/28/2018

DOL DOL *****1749 JOHN LEE QUALITY PAVING 67 WILER ROAD
HILTON NY 14468

01/28/2013 01/28/2018

DOL DOL JON E DEYOUNG 261 MILL ROAD
P O BOX 296EAST AURORA

NY 14052

07/29/2015 07/29/2020

DOL DOL *****9368 JORGE I DELEON J TECH
CONSTRUCTI

ON

PO BOX 64782
ROCHESTER NY 14624

09/24/2012 09/24/2017

DOL DOL JORGE VILLALOBOS 94-25 57TH AVENUE - APT 5
ELMHURST NY 11373

01/12/2015 01/12/2020

DOL DOL JOSE MONTAS 27 BUTLER PLACE
YONKERS NY 10710

03/18/2011 03/19/2020

DOL AG JOSEPH FALCONE SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL *****9273 JOSEPH M LOVETRO P O BOX 812
BUFFALO NY 14220

08/09/2016 08/09/2021

DOL DOL JOSEPH MARTONE 112 OSCAWANA HEIGHTS
ROAD

PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018

DOL DOL JOSHUA DEBOWSKY 9547 BUSTLETON AVENUE
PHILADELPHIA PA 19115

02/05/2014 02/05/2019

DOL DOL JOYA MUSCOLINO 10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL JUANA MARTINEZ C/O LEAD CONSTRUCTION
27 BUTLER PLACEYONKERS

NY 10710

03/19/2015 03/19/2020

DOL DOL *****4340 JUBCO SITE DEVELOPMENT
LLC

462 LAKEVIEW AVENUE
VALHALLA NY 10595

12/16/2013 12/16/2018

DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE
MONSEY NY 10952

11/20/2002 11/20/3002

DOL DOL *****5062 K R F SITE DEVELOPMENT
INC

375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL DOL KAREN HARTMAN C/O GUILLO CONTRACTING
P O BOX 229CALVERTON NY

11933

07/08/2013 07/08/2018

DOL NYC KATHLEEN SELA C/O COLONIAL
ROOFING

COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL DOL KEITH SCHEPIS C/O KJS HAULING AND HOME
95 MAPLE AVENUENEW CITY

NY 10956

04/15/2013 04/15/2018

DOL DOL KEN DEAVER 731 WARWICK TURNPIKE
HEWITT NJ 07421

06/25/2012 12/11/2017

DOL DOL KENNETH FIORENTINO 375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL DOL *****9732 KENT HOLLOW SIDING LLC 29A BRIDGE STREET
NEW MILFORD CT 06776

01/15/2016 01/15/2021

DOL DOL KEVIN BABCOCK JR P O BOX 46
THOMPSON RIDGE NY 10985

08/22/2014 08/22/2019

DOL DOL KEVIN M BABCOCK P O BOX 46
THOMPSON RIDGE NY 10985

08/22/2014 08/22/2019

DOL DOL KIM SOROCENSKI C/O SOLUTION MATTERS INC
198 NORWOOD ROADPORT

JEFFERSON NY 11776

11/19/2015 11/19/2020
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DOL DOL *****2463 KJS HAULING AND HOME

IMPROVEMENT INC
95 MAPLE AVENUE
NEW CITY NY 10956

04/15/2013 04/15/2018

DOL AG KOSTAS "GUS"
ANDRIKOPOULOS

2461 47TH STREET
ASTORIA NY 11103

09/26/2013 09/26/2018

DOL DOL *****6033 KUSNIR CONSTRUCTION 2677 ANAWALK ROAD
KATONAH NY 10536

08/03/2012 08/03/2017

DOL DA *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL *****6224 LAKESIDE FIRE SPRINKLERS
LLC

125 CHAUTAUQUA AVENUE
LAKEWOOD NY 14750

06/24/2015 06/24/2020

DOL DOL *****4505 LARAPINTA ASSOCIATES INC 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL LARRY DOMINGUEZ 114 PEARL STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL DOL LAURA A. GAUTHIER C/O IMPERIAL MASONRY
REST

141 ARGONNE
DRIVEKENMORE NY 14217

10/03/2012 10/03/2017

DOL DOL LAURI MARTONE 112 OSCAWANA HEIGHTS
ROAD

PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018

DOL DOL LAVERN GLAVE C/O RAW POWER ELECTRIC
3 PARK CIRCLEMIDDLETOWN

NY 10940

09/15/2014 09/15/2019

DOL DOL LAWRENCE J RUGGLES P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL *****1364 LEAD CONSTRUCTION
SERVICES INC

3 ALAN B SHEPARD PLACE
YONKERS NY 10705

03/19/2015 03/19/2020

DOL DOL *****0597 LEED INDUSTRIES CORP HI-TECH
CONTRACTIN

G CORP

114 PEART STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL DOL *****4388 LEN J CONSTRUCTION LLC P O BOX 10007
ALBANY NY 12201

06/24/2016 01/30/2022

DOL AG LEONID FRIDMAN APT 5
200 BRIGHTON, 15TH

STBROOKLYN NY 11235

01/23/2014 01/23/2019

DOL DOL LEROY NELSON JR C/O LEN J CONSTRUCTION LL
P O BOX 10007ALBANY NY

12201

06/24/2016 01/30/2022

DOL DOL LINDSEY R CRILL 143 FILLMORE AVENUE
BUFFALO NY 14210

01/08/2015 01/08/2020

DOL DOL *****8453 LINPHILL ELECTRICAL
CONTRACTORS INC

523 SOUTH 10TH AVENUE
MOUNT VERNON NY 10553

01/07/2011 04/15/2018

DOL DOL LINVAL BROWN 523 SOUTH 10TH AVENUE
MOUNT VERNON NY 10553

01/07/2011 04/15/2018

DOL NYC *****2850 M A 2 FLAGS CONTRACTING
CORP

25-18 100TH STREET
EAST ELMHURST NY 11369

08/21/2013 08/21/2018

DOL DOL M ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL AG *****6957 M B DIN CONSTRUCTION INC 8831 20TH AVENUE/SUITE 6E
BROOKLYN NY 11214

11/17/2015 11/17/2020

DOL NYC *****6317 M S QUALITY CONSTRUCTION
LLC

27 MAPLEWOOD AVENUE
COLONIA NJ 07067

02/04/2015 02/04/2020

DOL NYC MACIEJ SONTOWSKI 27 MAPLEWOOD AVENUE
COLONIA NJ 07067

02/04/2015 02/04/2020

DOL NYC *****9590 MACK GLASSNAUTH IRON
WORKS INC

137 LIBERTY AVENUE
BROOKLYN NY 11212

12/21/2015 12/21/2020

DOL NYC *****3141 MACKEY REED ELECTRIC INC 1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL DOL *****1784 MADISON AVE
CONSTRUCTION CORP

39 PENNY STREET
WEST ISLIP NY 11795

11/02/2016 11/02/2021

DOL DOL MALARKEY'S BAR & GRILL
LLC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****0705 MALARKEY'S PUB & GRUB
LLC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DA MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL DA MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL MAR CONTRACTING CORP 620 COMMERCE STREET
THORNWOOD NY 10594

09/24/2012 09/24/2017

DOL DOL MARGARET FORTH P O BOX 74
EAST GREENBUSH NY 12061

02/28/2012 10/01/2017
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DOL DOL MARIA ESTEVES AKA MARIA

MARTINS
C/O THREE FRIENDS CONSTR

986 MADISON
AVENUEPATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL MARIA MARTINS AKA MARIA
ESTEVES

C/O THREE FRIENDS CONSTR
986 MADISON

AVENUEPATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL MARIACHI'S PIZZERIA C/O DOUGLAS L MALARKEY
64 VICTORIA

DRIVEBINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL MARIO LUIS 31 DURANT AVENUE
BETHEL CT 06801

07/02/2012 07/02/2017

DOL DOL MARK MIONIS 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL *****5533 MARQUISE CONSTRUCTION &
DEVELOPMENT CORP

10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL *****8810 MARQUISE CONSTRUCTION
ASSOCIATES INC

20 BOSWELL ROAD
PUTNAM VALLEY NY 10579

09/03/2013 09/03/2018

DOL DOL *****1134 MARQUISE CONSTRUCTION
CORP

10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL MARVIN A STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL MATTHEW IDEMA GENERAL
CONTRACTORS INC

91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL *****6416 MCCALL MASONRY P O BOX 304
SAYRE PA 18840

08/09/2016 08/09/2021

DOL DOL *****9028 MCINTOSH INTERIORS LLC 8531 AVENUE B
BROOKLYN NY 11236

02/05/2013 02/05/2018

DOL DOL *****4259 MERCANDO CONTRACTING
CO INC

134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 02/03/2019

DOL DOL *****0327 MERCANDO INDUSTRIES LLC 134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 02/03/2019

DOL NYC *****5330 METRO DUCT SYSTEMS INC 1219 ASTORIA BOULEVARD
LONG ISLAND CITY NY 11102

04/16/2014 11/19/2020

DOL DOL *****3368 MICEK CONSTRUCTION CO
INC

20 CROSS STREET
FALCONER NY 14733

12/02/2014 12/02/2019

DOL DOL MICHAEL A PASCARELLA SUITE 100
2105 WEST GENESEE STREET

SYRACUSE NY 13219

01/06/2016 01/06/2021

DOL DOL *****9198 MICHAEL CZECHOWICZ OCTAGON CO 37-11 35TH AVENUE-2ND FL
LONG ISLAND CITY NY 11101

01/08/2013 01/08/2018

DOL DOL MICHAEL F LEARY JR
3813 SNOWDEN HILL

ROADNEW HARTFORD NY
13413

06/19/2013 06/19/2018

DOL DOL MICHAEL F LEARY JR METAL
STUD & DRYWALL

3813 SNOWDEN HILL ROAD
NEW HARTFORD NY 13413

06/19/2013 06/19/2018

DOL NYC MICHAEL HIRSCH C/O MZM CORP
163 S MAIN STREETNEW CITY

NY 10956

01/28/2016 01/28/2021

DOL DOL MICHAEL KTISTAKIS 363 88TH STREET
BROOKLYN NY 11209

11/18/2013 11/18/2018

DOL DOL *****6033 MICHAEL KUSNIR KUSNIR
CONSTRUCTI

ON

2677 ANAWALK ROAD
KATONAH NY 10536

08/03/2012 08/03/2017

DOL DOL MICHAEL MARGOLIN 4 LEGHORN COURT
NEW YORK NY 11746

11/28/2012 11/28/2017

DOL DOL MICHAEL WILSON WILSON
BROTHER
DRYWALL

CONTRACTOR
S

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL DOL MICHELLE L BARBER 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL NYC MIGUEL ACOSTA 25-18 100TH STREET
EAST ELMHURST NY 11369

08/21/2013 08/21/2018

DOL NYC MILANCE HADZIC 22 CALIFORNIA AVE - STE 1
PATERSON NJ 07503

03/11/2015 03/11/2020

DOL AG MOHAMMAD RIAZ 46 RUGBY ROAD
WESTBURY NY 11590

11/20/2013 11/20/2018

DOL AG MOHAMMED N CHATHA 8831 20TH AVENUE/SUITE 6E
BROOKLYN NY 11214

11/17/2015 11/17/2020

DOL DOL *****2737 MOUNTAIN'S AIR INC 2471 OCEAN AVENUE- STE 7A
BROOKLYN NY 11229

09/24/2012 09/18/2020

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL MUHAMMAD PERVAIZ C/O CHAMPION
CONSTRUCTION

2131 SCHENECTADY
AVENUEBROOKLYN NY 11234

11/18/2015 11/18/2020
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DOL DOL MURRAY FORTH P O BOX 74

EAST GREENBUSH NY 12061
02/28/2012 10/01/2017

DOL DOL MUZAFFAR HUSSAIN C/O ABSOLUTE GENERAL
CONT

1129 AVENUE UBROOKLYN NY
11229

01/28/2013 01/28/2018

DOL NYC *****3613 MZM CORP 163 S MAIN STREET
NEW CITY NY 10956

01/28/2016 01/28/2021

DOL NYC *****1284 NEW AMERICAN
RESTORATION INC

22 CALIFORNIA AVE - STE 1
PATERSON NJ 07503

03/11/2015 03/11/2020

DOL DA *****6988 NEW YORK INSULATION INC 58-48 59TH STREET
MASPETH NY 11378

05/16/2012 05/08/2020

DOL NYC *****4839 NEW YORK RIGGING CORP 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL DOL NICHOLAS DEGREGORY JR NJ
DEGREGORY
& COMPANY

1698 ROUTE 9
GLENS FALLS NY 12801

05/23/2013 05/23/2018

DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL DOL *****5279 NJ DEGREGORY & COMPANY 1698 ROUTE 9
GLENS FALLS NY 12801

05/23/2013 05/23/2018

DOL DOL NJ DEGREGORY & SONS
CONSTRUCTION

1698 ROUTE 9
GLENS FALLS NY 12801

05/23/2013 05/23/2018

DOL NYC *****1968 NORTH AMERICAN IRON
WORKS INC

1560 DECATUR STREET
RIDGEWOOD NY 11385

05/15/2015 05/15/2020

DOL DOL *****6966 NORTH COUNTRY DRYWALL
AND PAINT

23167 COUNTY ROUTE 59
DEXTER NY 13634

10/24/2016 10/24/2021

DOL DOL *****0065 NORTHEAST LANDSCAPE
AND MASONRY ASSOC

3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL *****9198 OCTAGON CO 37-11 35TH AVENUE-2ND FL
LONG ISLAND CITY NY 11101

01/08/2013 01/08/2018

DOL NYC *****8337 OPTIMUM CONSTRUCTION
INC

23-73 48TH STREET
LONG ISLAND CITY NY 11103

04/24/2014 04/24/2019

DOL NYC ORSON ARROYO C/O METRO DUCT SYSTEMS
12-19 ASTORIA

BOULEVARDLONG ISLAND
CITY NY 11102

04/16/2014 11/19/2020

DOL DOL *****4546 PAF PAINTING CORP 161 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****5242 PAF PAINTING SERVICES INC GARDEN
STATE

PAINTING

157 TIBBETTS ROAD
YONKERS NY 10103

03/12/2014 03/12/2019

DOL DOL PAF PAINTING SERVICES OF
WESTCHESTER INC

C/O SPIEGEL & UTRERA
1 MAIDEN LANE - 5TH FLNEW

YORK NY 10038

03/12/2014 03/12/2019

DOL DOL *****8802 PAT'S HEATING AND AIR
CONDITIONING LTD

P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL PATRICIA M RUGGLES P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL PAUL VERNA C/O AMERICAN  STEEL
MECHA

693 PAINTER STREETMEDIA
PA 19063

02/20/2013 02/20/2018

DOL DOL *****9569 PERFORM CONCRETE INC 31 DURANT AVENUE
BETHEL CT 06801

07/02/2012 07/02/2017

DOL NYC PETER LUSTIG 30 COLUMBUS CIRCLE
EASTCHESTER NY 10709

08/21/2012 08/21/2017

DOL DOL PETER M PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL NYC PETER TRITARIS 5990 58TH AVENUE
MASPETH NY 11378

11/18/2013 11/18/2018

DOL DOL *****2989 PROFESSIONAL ESTIMATING
& BUSINESS CORP

157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****6895 PROLINE CONCRETE OF WNY
INC

3090 SHIRLEY ROAD
NORTH COLLINS NY 14111

04/19/2011 07/08/2020

DOL DA *****6817 QUADRANT METAL
BUILDINGS LLC

2740 SW MARTIN DOWNS
BLVD

PALM CITY FL 34990

08/25/2016 08/25/2021

DOL DOL *****0015 RAMADA CONSTRUCTION
CORP

80 SAVO LOOP
STATEN ISLAND NY 10309

01/07/2014 01/07/2019

DOL NYC RAMESHWAR ASU 137 LIBERTY AVENUE
BROOKLYN NY 11212

12/21/2015 12/21/2020

DOL DOL RANA A KAHN 1973 81ST ST - SUITE A-5
BROOKLYN NY 11214

01/08/2015 01/08/2020

DOL NYC RANTIK PARIKH 13 LORIANN ROAD
WARREN NJ 07059

07/15/2015 07/15/2020
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DOL DOL *****2633 RAW POWER ELECTRIC CORP 3 PARK PLACE

MIDDLETOWN NY 10940
09/16/2013 09/15/2019

DOL NYC RAYMOND PEARSON P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL DOL REBECCA THORNE 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL REGINALD WARREN C/O RAW POWER ELECTRIC
3 PARK CIRCLEMIDDLETOWN

NY 10940

09/15/2014 09/15/2019

DOL NYC *****3461 RELIANCE GENERAL
CONSTRUCTION INC

644 OCEAN PARKWAY
BROOKLYN NY 11230

09/02/2015 09/02/2020

DOL DOL REVOLUTIONARY FLOORS
LLC

P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL RHINO CONCRETE LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DA RIANN MULLER 2740 SW MARTIN DOWNS
BLVD

PALM CITY FL 34990

08/25/2016 08/25/2021

DOL DOL RICHARD WILSON C/O DUFOUR GROUP INC
353 WEST 56TH STREET
#7MNEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL *****8618 RIEKS CONTRACTING LLC 4804 GAHWILER ROAD
AUBURN NY 13021

05/01/2015 05/01/2020

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003

DOL DOL *****1855 ROBERT D BISHOP JR ROBERT D
BISHOP JR

P O BOX 112
MORRISSONVILLE NY 12962

07/15/2014 07/15/2019

DOL DOL ROBERT D BISHOP JR P O BOX 112
MORRISONVILLE NY 12962

07/15/2014 07/15/2019

DOL NYC ROBERT GUIDO 3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019

DOL DOL ROBERT L EVANS 128A NORTH STAMFORD
ROAD

STAMFORD CT 06903

05/23/2013 05/23/2018

DOL DOL ROBERT TORDELLA 125 CHAUTAUQUA AVENUE
LAKEWOOD NY 14750

06/24/2015 06/24/2020

DOL DOL ROCCO ESPOSITO C/O ROCMAR CONTRACTING
CO

620 COMMERCE
STREETTHORNWOOD NY

10594

09/24/2012 09/24/2017

DOL DOL *****3859 ROCHESTER ACOUSTICAL
CORP

P O BOX 799
HILTON NY 14468

02/19/2016 02/19/2021

DOL DOL ROCMAR CONSTRUCTION
CORP

620 COMMERCE STREET
THORNWOOD NY 10594

09/24/2012 09/24/2017

DOL DOL *****7083 ROCMAR CONTRACTING
CORP

620 COMMERCE STREET
THORNWOOD NY 10594

09/24/2012 09/24/2017

DOL NYC RODNEY SCOTT 201 HEMPSTEAD AVENUE
WEST HEMPSTEAD NY 11552

10/30/2015 10/30/2020

DOL DOL ROMEO WARREN C/O RAW POWER ELECTR
CORP

3 PARK PLACEMIDDLETOWN
NY 10940

09/16/2013 09/15/2019

DOL DOL ROSS J MUSCOLINO 10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL RYAN ALBIE 21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL DOL *****3347 RYAN ALBIE CONTRACTING
INC

21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL DOL S & S ELECTRIC 235 BROADWAY
SCHENECTADY NY 12306

06/19/2013 06/19/2018

DOL NYC SABIR MUHAMMED SUITE B-8
782 PELHAM PARKWAY
SOUTHBRONX NY 10462

04/21/2016 04/21/2021

DOL NYC SAEED HASAN 4558 BROADWAY #6
NEW YORK NY 10040

08/04/2014 08/04/2019

DOL DOL *****4923 SCHENLEY CONSTRUCTION
INC

731 WARWICK TURNPIKE
HEWITT NJ 07421

06/25/2012 12/11/2017

DOL NYC *****2117 SCOTT ELECTRICAL LLC 201 HEMPSTEAD AVENUE
WEST HEMPSTEAD NY 11552

10/30/2015 10/30/2020

DOL DOL SCOTT LEONARD GLOBAL TANK
CONSTRUCTI

ON LLC

P O BOX 1238
SALINA OK 74365

11/28/2012 11/28/2017

DOL DOL *****9751 SCW CONSTRUCTION 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL DOL SEAKCO CONSTRUCTION
COMPANY LLC

128A NORTH STAMFORD
ROAD

STAMFORD CT 06903

05/23/2013 05/23/2018
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DOL DOL *****9030 SEAKCO NEW YORK LLC SEAKCO

CONSTRUCTI
ON COMPANY

128A NORTH STAMFORD
ROAD

STAMFORD CT 06903

05/23/2013 05/23/2018

DOL DOL SEAN BURBAGE C/O SEAN
BURBAGE

CORP

445 ROOSA GAP ROAD
BLOOMINGBURG NY 12721

04/14/2014 04/14/2019

DOL DOL *****6586 SEAN BURBAGE CORP 445 ROOSA GAP ROAD
BLOOMINGBURG NY 12721

04/14/2014 04/14/2019

DOL NYC SHAHZAD ALAM 21107 28TH AVE
BAYSIDE NY 11360

07/02/2012 07/02/2017

DOL DOL *****6904 SIGNING STAR LIMITED
LIABILITY COMPANY

5 HANSEN PLACE
WAYNE NJ 07470

09/18/2013 09/18/2018

DOL DOL *****4025 SOLUTION MATTERS INC 198 NORWOOD ROAD
PORT JEFFERSON NY 11776

11/19/2015 11/19/2020

DOL NYC *****4934 SPHINX CONTRACTING CORP 240 HOME STREET
TEANECK NJ 07666

08/04/2014 08/04/2019

DOL DOL SPORTSCRAFTERS INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL STEPHEN BIANCHI 462 LAKEVIEW AVENUE
VALHALLA NY 10595

12/16/2013 12/16/2018

DOL DOL *****9751 STEPHEN C WAGAR 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL DOL STEPHEON SHELDON FANTASTIC
PAINTING

493 LANSING ROAD
FULTONVILLE NY 12072

11/18/2013 11/18/2018

DOL DOL STEVEN P SUCATO 15-68 208TH STREET
BAYSIDE NY 11360

06/23/2016 06/23/2021

DOL DOL STEVEN SAGGESE 3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DOL STEVEN TESTA 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL DOL STUART CHAITIN 634 ROUTE 303
BLAUVET NY 10913

07/26/2012 11/19/2018

DOL NYC *****9432 SUBLINK LTD 346 THIRD AVENUE
PELHAM NY 10803

11/19/2015 11/19/2020

DOL DOL *****3210 SUPER SWEEP FMS 4 LEGHORN COURT
NEW YORK NY 11746

11/28/2012 11/28/2017

DOL DOL SUZANNE G GOLD C/O GOLDS
FLOORING

INSTALLATION
S INC

25 HAMILTON ROAD
MONTICELLO NY 12701

10/16/2013 10/16/2018

DOL DOL *****7441 T & T CONCRETE INC 2560 HAMBURG TURNPIKE
P O BOX 367LACKAWANNA NY

14218

07/08/2015 07/08/2020

DOL DOL *****9676 T D CONTRACTORS CORP T D
CONTRACTOR

S INC

113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL T D CONTRACTORS INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL TADCO CONSTRUCTION 101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL *****7417 TADCO CONSTRUCTION
CORP

101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL TAMMY LACITIGNOLA C/O CATSKILL FENCE INSTAL
5445 ROUTE 32CATSKILL NY

12414

08/22/2014 08/22/2019

DOL DOL *****9852 TAP STEEL INC ROUTE 26 3101
P O BOX 457CONSTABLEVILLE

NY 13325

01/28/2016 01/28/2021

DOL DOL TECH-MECHANICAL FAB DC
INC

5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL *****5570 TESTA CORP 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL DOL *****0887 THE BRINSON PAINTING
CORPORATION

72 TAUNTON PLACE
BUFFALO NY 14216

04/14/2015 04/14/2020

DOL DOL *****8174 THE DALRYMPLE
CORPORATION

UNIT 278
541 10TH STREET

NWATLANTA GA 30318

12/01/2015 12/01/2020

DOL DOL *****8174 THE DALRYMPLE GROUP LLC 289 JONESBORO RD/ STE 216
MCDONOUGH GA 30253

12/01/2015 12/01/2020

DOL DOL THE THORNE GROUP INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL *****2070 THE UNIVERSAL GROUP OF
NEW YORK INC

212 OXFORD WAY
SCHENECTADY NY 12309

12/11/2012 09/16/2018

DOL DOL *****9243 THE WELCOME MAT
PROPERTY MANAGEMENT

LLC

P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019
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DOL DOL THOMAS DESANTIS DESANTIS
ENTERPRISES

161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL NYC THOMAS SCARINCI 130-43 92ND AVENUE
RICHMOND HILLS NY 11418

11/27/2013 11/27/2018

DOL DOL *****2734 THREE FRIENDS
CONSTRUCTION CORP

986 MADISON AVENUE
PATERSON  NJ 07501

01/03/2013 01/03/2018

DOL NYC *****6253 THUNDER BROTHERS CORP 24 CONGRESS LANE
SOUTH RIVER NJ 08882

05/01/2013 05/01/2018

DOL DOL TIMOTHY A PALUCK C/O TAP STEEL INC
RTE 26 3101/ P O BOX

457CONSTABLEVILLE NY
13325

01/28/2016 01/28/2021

DOL DOL TIMOTHY F BARBER 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL NYC *****1523 TM MECHANICAL CORP 130-43 92ND AVENUE
RICHMOND HILLS NY 11418

11/27/2013 11/27/2018

DOL DOL *****0600 TOMSON ALLOYS RECYCLING
INC

143 FILLMORE AVENUE
BUFFALO NY 14210

01/08/2015 01/08/2020

DOL DOL *****3453 TORCHIA'S HOME
IMPROVEMENT

10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL *****6914 TRI-COUNTY RESTORATIONS
& CONSTRUCTION INC

13 SUMMERSET DRIVE
WALLKILL NY 12589

08/22/2014 08/22/2019

DOL DOL TRI-COUNTY RESTORATIONS
INC

392 ROCK CUT ROAD
WALDEN NY 12586

08/22/2014 08/22/2019

DOL DOL TROY D CLARKE ADVANCED
METALS

387 RIVERSIDE DRIVE
JOHNSON CITY NY 13790

10/01/2012 10/01/2017

DOL DOL *****9407 TURBO GROUP INC 15-68 208TH STREET
BAYSIDE NY 11360

06/23/2016 06/23/2021

DOL AG *****6490 UNIVERSAL STEEL
FABRICATORS INC

90 JUNIUS STREET
BROOKLYN NY 11212

01/23/2014 01/23/2019

DOL NYC *****7174 V&R CONTRACTING P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL NYC VALERIE VISCONTI 346 THIRD AVENUE
PELHAM NY 10803

11/19/2015 11/19/2020

DOL NYC VEAP SELA C/O COLONIAL
ROOFING

COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL DOL *****3270 VEZANDIO CONTRACTING
CORP

530 BEECH STREET
NEW HYDE PARK NY 11040

07/02/2012 07/02/2017

DOL NYC VICK CONSTRUCTION 21 DAREWOOD LANE
VALLEY STREAM NY 11581

12/31/2013 12/31/2018

DOL NYC VICKRAM MANGRU VICK
CONSTRUCTI

ON

21 DAREWOOD LANE
VALLEY STREAM NY 11581

12/31/2013 12/31/2018

DOL DOL VICTOR ROTENBERG C/O GMDV TRANS INC
67048 182ND STREETFRESH

MEADOWS NY 11365

06/24/2016 06/24/2021

DOL NYC VINCENT PIZZITOLA P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL DOL WAYNE LIVINGSTON JR NORTH
COUNTRY
DRYWALL
AND PAINT

23167 COUNTY ROUTE 59
DEXTER NY 13634

10/24/2016 10/24/2021

DOL DOL WESLEY J STAROBA 206 TALLY HO COURT
SCHENECTADY NY 12303

06/19/2013 06/19/2018

DOL DOL *****0078 WESLEY J STAROBA INC S & S
ELECTRIC

235 BROADWAY
SCHENECTADY NY 12306

06/19/2013 06/19/2018

DOL DOL WILLIAM CONKLIN 5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL WILLIAM DEAK C/O MADISON AVE CONSTR
CO

39 PENNY STREETWEST ISLIP
NY 11795

11/02/2016 11/02/2021

DOL DOL WILLIAM MAZZELLA 134 MURRAY AVENUE
YONKERS NY 10704

02/03/2014 02/03/2019

DOL DOL WILLIAM THORNE 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL WILLIE BRINSON 72 TAUNTON PLACE
BUFFALO NY 14216

04/14/2015 04/14/2020

DOL DOL *****6195 WILSON BROTHER DRYWALL
CONTRACTORS

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL DOL *****7345 YES SERVICE AND REPAIRS
CORPORATION

145 LODGE AVE
HUNTINGTON STATION NY

11476

08/09/2016 08/09/2021

DOL DOL YURIY IVANIN C/O MOUNTAIN'S AIR INC
2471 OCEAN AVENUE-STE

7ABROOKLYN NY 11229

09/24/2012 09/18/2020
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Erie County Industrial Development Agency 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 
 

 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX B 

  



8600 Depot Street    Eden, New York   14057            
716-992-4979    fax: 716-992-9132          buffalosouthern@aol.com 

 
RIGHT-OF-WAY WORK PERMIT AGREEMENT 

 
 In order to make the necessary changes in BSOR's Timetable instructions, 
Bulletin Orders, etc., the BSOR requires that all CONTRACTORS   AND 
SUBCONTRACTORS  who work on or near the Buffalo Southern Railroad right-of-way 
or on a bridge above the right-of-way fill out and file a RIGHT-OF-WAY WORK PERMIT 
AGREEMENT and a RELEASE AND INDEMNIFICATION CONTRACT. 
 

 The charge to file the work permit is $100.00.  
The RELEASE AND INDEMNIFICATION CONTRACT must be completed and 

insurance coverage in place to BSOR’s satisfaction before any work begins.  
A minimum of $1,100  must be paid before any work takes place on Buffalo 

Southern's right-of-way. ($100 for the Work Permit and $1,000 for a minimum of 2 days 
of BSOR On-Track Safety at $500/day) 
 

 The BSOR requires that the main office, located in Eden, NY, be called one day 
before any work begins at 716-992-4979 with the following information: 
 1.  Starting time and location of the work crews on or near the right-of-way. 
 2.  When work crews are actually finished for the day and off of the right-of-way, 
an additional call is required. 
 

 Any work being performed on the right-of-way will require the services of Buffalo 
Southern Railroad's On-Track Safety Personnel.  This service will be billed out at 
$500/day plus mileage.  Before the first day that a Contractor's or Subcontractor’s 
crews will be working on the right-of-way, they are to meet BSOR Personnel at the 
Eden Office for an initial On-Track Safety Seminar. Arrangements must be made 1(one) 
day in advance for this seminar. 
 

 Each day the contractor crews or sub contractor crews are on site, BSOR is 
required to hold a daily meeting for the employees of the contractor/subcontractor 
before they begin work.  BSOR Personnel will determine the location of these daily 
meetings. Any one on the right-of-way is required to fill out the railroads sign in sheet 
each day before any work is performed.  
 

 Permit Agreement is valid for one year from date of Acknowledgement with 
applicable insurance in place. Permit can be revoked at any time if any above 
requirements are not followed. 
 
 This Permit Terms Acknowledged this ______ day of ______________2017. 
 

BY:_________________________________   

 

TITLE: ______________________________      CONTACT: 

          

Company ___________________________          Buffalo Southern Railroad Inc 

                     8600 Depot Street 

Address: ____________________________                              Eden, NY  14057 

            (716)992-4979 

Phone: ______________________________                             (716)992-9132 Fax   

          buffalosouthern@aol.com 



            

 

 

 

 

RELEASE AND INDEMNIFICATION CONTRACT 

 

 __________________________ shall defend, indemnify and hold harmless the Buffalo Southern 

Railroad(BSOR) and Erie County(EC) and Erie County Industrial Development Agency (ECIDA) and their 

respective officers, agents and employees against any and all claims, suits, loss, costs and liability on 

account of injury to or death of any person(s) whatsoever (including but not limited to any property owned 

by or in the care, custody, or control of  the BSOR or contractor arising in whole or in part, directly or 

indirectly as a result of or in connection with the operations of contractor or the presence or activities of 

contractor, its employees or equipment at location, regardless of whether or not such property damage, 

personal injury or death shall have been due in whole or in part or any negligence, fault or failure of 

BSOR or any other respective officers, agents, employees, or otherwise.) 

 

INSURANCE:  At its sole cost and expense,______________________ will procure and maintain, during 

the entire period of performance covered, the following insurance, which must be written in a form and by 

an insurer satisfactory to the BSOR: 

 

A.  New York State Workers Compensation and Employers Liability--as required by law. 

 

B.  Commercial General Liability, providing limits of $2,000,000 per occurrence and including the 

following: 

 Bodily Injury  Property Damage  Personal Injury 

 Contractual Liability 

 

"Additional Insured" endorsement must be on certificate naming: 

 

1. Buffalo Southern Railroad Inc.  2. Erie County  3. Erie County Industrial Development Agency 

 

*NOTE: Under the contractual liability of a Commercial General Liability policy, coverage is generally 

excluded for any work performed within 50 feet of a railroad. The General Contractor and Subcontractor must 

have  the insurance company who writes the certificate of insurance indicate that General 

Contractor/Subcontractor are covered when working within 50 feet of a railroad.  They can do this by 

checking a box under General Liability and add “Includes work within 50’ of railroad track”. If insurance 

does not delete the exclusion, then Railroad Protective Liability will be required.   

 

C. Railroad Protective Liability (ISO-RIMA), can be provided by the General Contractor that would provide 

coverage to the Contractor and any Subcontractor for the work to be performed at the designated job site 

and affording protection for damages arising out of bodily injury or death, injury or destruction of property, 

including damage to the insured own property; otherwise both parties must then have railroad protective 

liability if both are working on the railroad right of way.  

  Liability limits shall be $2,000,000/$6,000,000 

Buffalo Southern Railroad Inc. shall be the Named Insured 

   

D.   Automobile Liability with a combined Single Limit of $1,000,000. 

 

IN WITNESS WHEREOF, I (we) have hereunto set my(our) hand(s) and seal(s) this _________ 

day of ___________________2017. 

 

  Sign by:  __________________________________ 

  

Witness:   __________________________________ 

                                CONTACT: 

Company:__________________________________        Buffalo Southern Railroad 

                    8600 Depot Street 

Address: __________________________________         Eden, NY 14057 

        (716) 992-4979     (716)992-9132 - Fax 

City, State, Zip:______________________________  buffalosouthern@aol.com 

 

Phone:   __________________________________               



Erie County Industrial Development Agency 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 
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Erie County Industrial Development Agency 

Buffalo Southern Railroad Rehabilitation of Bridge at MP 8.27 Over Rush Creek 

NYSDOT P.I.N. 5936.74.301 
 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX D 

 

 

 

 

 

 

 

 

 

 

 

 

 

 






















